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DISCLAIMER 

 
The information contained in this Request for Proposal (“RFP”) document or subsequently 

provided to bidders, verbally or in documentary or any other form by or on behalf of the 

Bhagalpur Smart City Limited (here forth referred to as BSCL in this document) or any of its 

employees or advisers, is provided to bidders on the terms and conditions set out in this RFP 

and such other terms and conditions subject to which such information is provided. 

 

This RFP is not an agreement and is not an invitation by the Employer to the prospective 

Consultants or any other person. The purpose of this RFP is to provide interested bidders with 

information that may be useful to them in the formulation of their Proposals pursuant to this RFP. 

This RFP includes statements, which reflect various assumptions and assessments arrived at by 

the Employer in relation to the Consultancy. Such assumptions, assessments and statements do 

not purport to contain all the information that each bidder may require. This RFP may not be 

appropriate for all persons, and it is not possible for the Employer, its employees or advisers to 

consider the objectives, technical expertise and particular needs of each party who reads or uses 

this RFP. The assumptions, assessments, statements and information contained in this RFP, may 

not be complete, accurate, adequate or correct. Each bidder should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments and information contained in this RFP and obtain 

independent advice from appropriate sources. Information provided in this RFP to the bidder 

(consultant/contractor/developer/Manufacturer/Supplier etc.) is on a wide range of matters, some 

of which depends upon interpretation of law. The information given is not an exhaustive account 

of statutory requirements and should not be regarded as a complete or authoritative statement of 

law. The Employer accepts no responsibility for the accuracy or otherwise for any interpretation 

or opinion on the law expressed herein. 

 
The BSCL and its employees and advisers make no representation or warranty and shall have no 

liability to any person including any bidder under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this RFP or 

otherwise, including the accuracy, adequacy, correctness, reliability or completeness of the RFP 

and any assessment, assumption, statement or information contained therein or deemed to form 

part of this RFP or arising in any way in this Selection Process. 

 
            The BSCL also accepts no liability of any nature whether resulting from negligence or otherwise 

however caused arising from reliance of any bidder upon the statements contained in this RFP. 

The BSCL may in its absolute discretion, but without being under any obligation to do so, update, 

amend or supplement the information, assessment or assumption contained in this RFP. The issue 

of this RFP does not imply that the Employer is bound to select a bidder or to appoint the selected 

bidder, as the case may be, for the Consultancy and the BSCL reserves the right to reject all or 

any of the Proposals without assigning any reasons whatsoever. 

The bidder shall bear all its costs associated with or relating to the preparation and  

 

submission of its Proposal including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by the 

BSCL or any other costs incurred in connection with or relating to its Proposal. 
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All such costs and expenses will remain with the bidder and the BSCL shall not be liable in any 

manner whatsoever for the same or for any other costs or other expenses incurred by a bidder in 

preparation or submission of the Proposal, regardless of the conduct or outcome of the Selection 

Process. 

 
Sd/ 

 
Chief Executive Officer 

Bhagalpur Smart City Limited 
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NIT No: BSCL/Town Hall/2020/30 

1. (a) Name of the work 
Redevelopment of Town Hall in Bhagalpur, Bihar with Operation & 

Maintenance in defect liability period for a period of five years under 

Smart City Mission on Item Rate Contract.  
  

 

 

 
 
(b) Scope of Work 

 Construction of  

1. State of the Art Auditorium with 1000 pax. Seating capacity  

2. Shall be Green Building with Green ratings 

3. Centrally air-conditioned building 

4. Presence of modern equipment's for projection, sound system 

5. Complete Acoustic solution implementation of international 

standards 

6. Lecture hall for conducting vocational training and workshops 

7. Ample green spaces 

8. Dedicated Parking on the surface and adjacent areas 

9. Iconic Design, Building Façade to emphasize on tangible and 

intangible heritage of Bhagalpur region and representation of local 

arts and crafts of Bhagalpur region 

10. Green building style to mitigate weather challenges through 

material and building orientation. 

11. Operation and Maintenance of Town Hall for Five years including 

defect liability period. 

2. Mode of Bid Submission e-tendering (http://www.eproc.bihar.gov.in) 

3. Estimated Cost inclusive 

of all taxes and GST (Rs.) 
Rs. 26,82,00,000/- (Rupees Twenty-Six Core Eighty-Two Lacs) only  

4. Online Tender Fee As per eproc norms. https://www.eproc.bihar.gov.in/  
 

5. 
 

EMD/Bid Security 
As per NIT. (The EMD/Bid Security should be submitted in the form 
of Demand Draft/Bank Guarantee drawn in favour of “Chief 
Executive Officer, Bhagalpur Smart City Limited” payable at 
Bhagalpur.) 

6. Tender Document Fee As per NIT 

 
7. 

Date / Time of Publication 

of Tender on e-Proc 

Website 

As per NIT 

8. Last Date / Time of for 
Bid Submission 

As per NIT 

9. 
Last Date / Time of 
Submission of Tender Fee 
& EMD 

As per NIT 

10. Date of Bid Opening As per NIT 

11. Bid Submission Address 
Bhagalpur Smart City Limited, Municipal Corporation, Court 

Compound, Bhagalpur – 812001 

 

Note: Only e-Tenders shall be accepted. 
 

Further details are available on Bihar Government e-Procurement website and select Bhagalpur 
Smart City and can be seen on the website http://www.eproc.bihar.gov.in 

 

 

https://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/


 

8 
 

 Sd/- 

         Chief Executive Officer                       

BSCL, Bhagalpur 
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Instructions to Bidders for Online Submission of Bids 

Detailed instructions & documents to be furnished for online bidding: 
 

1. Guidelines for   online   submission of bids can be downloaded from   the website 

http://www.eproc.bihar.gov.in 

2. Bidders in order to participate in the online bidding process have to get ‘Digital 

Signature Certificate (DSC)’ as per Information Technology Act-2000. This 

Certificate will be required for digitally signing the bid. Bidders can get the above-

mentioned digital signature certificate from any vendor approved by Controller of 

Certifying Authorities (CCA). Bidders, who already possess valid Digital 

Certificates, need not procure new Digital Certificate. 

3. Bidders should submit their bids online in electronic format with digital signature. 

Bids without Digital Signature will not be accepted. No proposal will be accepted in 

physical form. 

4. Bids will be opened online as per time schedule mentioned in the Invitation for Bids 

(IFB). 

5. Bidders should be ready with the scanned copies of cost of documents & bid security 

as specified in the tender document. Before submission of bids online, bidders must 

ensure that scanned copies of all the necessary documents have been attached with 

the bid. 

6. Bidders should produce original Demand Draft /Bank Guarantee towards tender fee 

& bid security as mentioned in the Invitation for Bids (IFB) to the BSCL, Bhagalpur 

office during the period & time as mentioned in the IFB, failing which bid will not 

be accepted. The details of cost of documents, bid security specified in the tender 

documents should be the same as submitted online (scanned copies), otherwise bid 

will summarily be rejected. 

7. The Department will not be responsible for delay in online submission of bids due 

to any reason, whatsoever. 

8. All required information for bid must be filled and submitted online. 
 

9. Other details can be seen in the bid documents. 
 

10. Only online withdrawal or modification of bids, if any, in pursuance of relevant 

clauses of the SBD is acceptable. 

11. Details of documents to be furnished for online bidding: 

(Scanned copies of the following documents to be up-loaded in pdf format on 

the website https://www.eproc.bihar.gov.in in technical bid folder). 

i. Demand Draft towards Tender fee. 

 

ii. Bid security (Bank Guarantee) in the form specified in Section-10 of SBD. 

http://www.eproc.bihar.gov/
http://www.eproc.bihar.gov.in/


 

10 
 

 
iii. Qualification information and supporting documents, as specified in 

Section-3. of SBD. 

iv. Certificates, undertakings, affidavits as specified in Section-3 of SBD. 
 

v. Any other information pursuant to Clause-4.3 of Section-2 ITB. 

 

vi. Undertakings that the bid shall remain valid for the period specified in Clause- 

15.1 of Section-2 ITB. 

 
12. Scanned copies of the following documents are required to be 

uploaded on the website http://www.eproc.bihar.gov.in in financial 

bid folder: 

i. Form of bid as specified in Section-8 of SBD in pdf format. 

ii. Duly filled Price Bid. 

13. Uploaded documents of successful bidder will be verified with the 

original before signing of the agreement. The successful bidder should 

provide the originals to the concerned authority on receipt of such a 

letter in this regard, which will be sent through registered post or speed 

post or by e-mail or delivered by hand. 

 
14. Each uploading shall be digitally signed by the bidder. 

 

 
                Sd/- 

Chief Executive Officer  

BSCL, Bhagalpur 

  

http://www.eproc.bihar.gov.in/


 

11 
 

INVITATION FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING 

NIT No. BSCL/Town Hall/2020/30 
 

The undersigned, on behalf of the BSCL, Bhagalpur invites item rate bids for the work 

mentioned in table below through e-Procurement from eligible Contractors, registered in 

appropriate class with Central/State Govt. Departments/CPSU/CPSE/State 

PSU’s/Autonomous Bodies, Govt. of Bihar/Govt. of India or an entity incorporated under 

Indian Companies act or any appropriate law engaged in construction and operation & 

maintenance of urban infrastructure (Town Hall/ Auditorium/ Convention Centre/ 

Community Hall/ Similar Building with advanced Audio Visual equipments’ with seating 

capacity of at least 500 persons etc.) or any public sector undertaking either of central or 

of state engaged in construction and operation & maintenance of urban infrastructure ( 

Town Hall/ Auditorium/ Convention Centre/ Community Hall/ Similar Building with 

advanced Audio Visual equipments’ with seating capacity of at least 500 persons etc.)can 

also participate. The bid shall be submitted online in the website 

http://www.eproc.bihar.gov.in. The bidder(s) should have necessary portal enrolment with 

their own Digital Signature Certificate: 

Sl. 

No. 
Name of the work 

Estimated Cost of 

work inclusive of 

all taxes and GST  

(Rs.) 

Bid 

Security* 

(Rs.) 

Cost of 

Document 

Period of 

Completion 

1 2 3 4 5 6 

1 

Redevelopment of 

Town Hall in 

Bhagalpur, Bihar 

with Operation & 

Maintenance in 

defect liability 

period for a period 

of five years under 

Smart City 

Mission on Item 

Rate Contract. 

 Rs. 26,82,00,000/- 

(Rupees Twenty-

Six Core Eighty-

Two Lacs) only 

As per 

NIT 

As per 

NIT 

 15 

Months  

 

  

http://www.eproc.bihar.gov.in/
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                     2.  Scope of work: 

 

1.0 The site planning needs re-planning and re-development to meet the requirement of a 

modernized town hall as a State-of-the-Art Convention Arena and an Urban Haat with 

requisite seating capacity, open spaces, open seating, walkable space and sufficient 

parking. 

A complete redevelopment of the site with a newly designed auditorium along with 

meticulously designed spaces to address the requirement of BSCL, further depicting 

culture, art, heritage, traditions, handicraft and artisans of the region in its design form, 

spaces is recommended. The New development shall be designed in accordance with green 

building concept aimed at obtaining requisite green ratings of highest standards. The 

facility shall be equipped with all advanced Audio Visual equipments’, smart building 

systems in Bhagalpur with Operation & Maintenance in defect liability period of five years 

on item rate basis. Broader scope of work not limited to include the following 

 

Construction of  

1. State of the Art Auditorium with 1000 pax. Seating capacity  

2. Shall be Green Building with Green ratings 

3. Centrally air-conditioned building 

4. Presence of modern equipment's for projection, sound system 

5. Complete Acoustic solution implementation of international standards 

6. Lecture hall for conducting vocational training and workshops 

7. Ample green spaces 

8. Dedicated Parking on the surface and adjacent areas 

9. Iconic Design, Building Façade to emphasize on tangible and intangible heritage 

of Bhagalpur region and representation of local arts and crafts of Bhagalpur region 

10. Green building style to mitigate weather challenges through material and building 

orientation. 

11. Operation and Maintenance of Town Hall for Five years including defect liability 

period. 

12. Dismantling Work of existing Town Hall Building. The dismantling materials 

should be clear from the site with prior approval of BSCL. 

 

For detailed Architectural design and drawings, Structural design and Drawings, Electrical 

layout plans, working drawings, Plumbing layout plans and other concerned design and 

execution drawings please refer to Volume IV, Section II, Drawings. Though structural 

design and drawings are given in this RFP document, the selected bidder/ contractor has to 

carry out own geo technical investigation for structural design. Selected bidder/ contractor/ 

nominated sub-contractor has to prepare the detail working drawings for HVAC with in the 

estimated budget and has to submit BSCL for further approval. 

 

1.1 INTRODUCTION 
 

1.2 About BSCL 

 
Bhagalpur Smart City Limited (BSCL) is the special purpose vehicle created under 

the Bhagalpur Municipal Corporation to deliver several Pan City and Area Based 
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Development initiatives with a focus on both infrastructure and ICT advancements 

in the city and at strategic locations. 

 

1.3 Introduction to Bhagalpur Smart City Project 

 
The Ministry of Housing and Urban Affairs (MoHUA), Government of India (GoI) 

has initiated Smart Cities Mission (SCM), under which selected cities will be 

developed as smart cities with a focus on improving citizen services with ICT 

intervention. Smart Cities Mission is an urban renewal and retrofitting programme 

by the Government of India with a mission to develop 100 cities all over the country 

making them citizen friendly, sustainable and investment destination. Under the 

Smart City Scheme, Government has emphasized to improve the basic civic 

amenities of the cities on one hand and the provision of modern technological 

advances for ease of living on the other hand. 

 
The Smart City Proposal for Bhagalpur envisions to implementing a number of 

projects categorized into Area Based Development (ABD) projects and Pan City 

components. The ABD projects focuses on physical infrastructure components, 

whereas the Pan City components focuses on the ICT interventions in the city. To 

achieve Bhagalpur ’s vision for a smart city, large numbers of measures are required 

to be implemented. Considering the priorities echoed by city stakeholders during 

the consultative process and practical feasibility, the main project umbrella 

initiatives shortlisted are: 

 

• SUSHAASIT BHAGALPUR (Smart and Quality Governance) 

• SAMRUDH BHAGALPUR (Promoting Tourism in Silk City of India) 

• GATIMAAN BHAGALPUR (Enhanced public transport) 

• SUDRID BHAGALPUR (A well-functioning, smart, and efficient city) 

• SARVABHOUMIKVIKAS (Socially Inclusive Growth) 

 
To bridge the gap and provide a society in line with the vision of inclusive growth 

the Smart City mission has been launched in India. The purpose of the Smart Cities 

Mission is to drive economic growth and improve the quality of life of people by 

enabling local area development and harnessing technology, especially technology 

that leads to Smart outcomes. Area based development will transform existing areas 

(retrofitting and redevelopment), including slums into better planned ones, thereby 

improving livability of the whole City. New areas (Greenfield) will be developed 

around city to accommodate the expanding population in urban areas. Pan-city 

development is oriented towards application of selected Smart Solutions to the 

existing city-wide infrastructure. Application of Smart Solutions will involve the 

use of technology, information and data to make infrastructure and services better 

and befitting with demand coming up in the next decades. 

SUSHAASIT BHAGALPUR 
 

Bhagalpur Municipal Corporation recognizes the importance of addressing the 
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needs of a growing population and an expanding city. It would strive to make 

Bhagalpur ‘a city for people’ where continuous engagement of local government 

with citizens is institutionalized in the decision-making architecture. It would 

provide safe, accessible, and lively public spaces the city living experience and the 

river bank. Bhagalpur Municipal Corporation is committed to excellence in every 

sector, providing its staff opportunities of growth by learning and adopting state of 

the art technologies and methods to better their performance in every way. Its goal 

is to become financially self-sufficient and sustainable moving towards increased 

private investments and partnerships. 

SAMRUDH BHAGALPUR 
 

Promoting Tourism in Silk City of India: A historically and culturally significant 

city with ever- growing number of visitors, Bhagalpur Municipal Corporation is 

committed to preserve and promote its multi-faceted built heritage ranging from 

ancient Hindu rock-cut sculptures to Jain pilgrimage sites to archaeological remains 

of one of the biggest universities of Buddhist times to architecture from Mughal 

and British periods. Bhagalpur’s identity and image as a culturally and historically 

significant place will be promoted on regional, national and international level. The 

city will support regular religious festivals and celebrations and also design new 

city level events for residents and tourists. Bhagalpur will be the most visited place 

in Bihar in the years to come. 

 

GATIMAAN BHAGALPUR 
 

A well-connected city with enhanced public transport, BMC will develop multi-

modal transport system and provide more intra and inter-city roadways and buses 

to ease people’s arrival to the city. It will improve vehicular movement and 

decongest roads. It will encourage NMT and pedestrian safety. Intelligent 

Transport System to be adopted to improve mobility especially of public transport 

and IPT. The city will have greens links connecting places of different land use to 

enhance walk-ability. 

SUDRID BHAGALPUR 
 

A well-functioning, smart, and efficient city: Bhagalpur Municipal Corporation 

recognizes the current gaps in services especially Water supply, sanitation, SWM, 

and public transport. For a smoothly functioning city, new technology and ICT 

will be adopted. The power infrastructure will be robust and promote energy 

efficiency and use of renewable energy. The sub-goals are – 

(i) Bhagalpur will not stop moving due to traffic jams; (ii) every resident and visitor 

to Bhagalpur will have access to clean drinking water; (iii) All streets will be clean 

and municipal waste will be treated and disposed scientifically; (iv) Every 

household will be connected to a functional sanitation system; (v) city will have 

robust IT enabled infrastructure; (vi) All power cables to be underground. 

SARVABHOUMIKVIKAS 
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Socially Inclusive Growth: Bhagalpur will be more sensitive towards social 

infrastructure by improving quality of Health, Education, and Safety. All sections 

of society of Bhagalpur especially the old, children and differently-abled will be 

taken care of in design and development of projects. The city will put in efforts to 

alleviate urban poverty and increase livelihood opportunities. The city will provide 

liveable conditions for slum dwellers by up gradation of physical infrastructure. 

The informal sector will be regularized by providing basic infrastructure and 

facilities and formal vending zones. 

2. Period of availability of tenders online/date & time of bidding on-line/last date of 

seeking clarification/date of opening of tender papers are as given below – 

 

Sl. 

No. 

Procurement 

Officer 
Place of Opening 

Availability of tender 

on- line for bidding 
Date & Time of 

opening of 

technical bid From To 

1 2 3 4 5 6 

1 

Chief Executive 

Officer, BSCL, 

Bhagalpur 

Bhagalpur Smart 

City Limited, 

Municipal 

Corporation, Court 

Compound, 

Bhagalpur 

-812001 

As per 

NIT 
As per NIT As per NIT 

 

3. Cost of bidding document for a non-refundable fee as indicated shall be in the form of 

Demand Draft of any Nationalized or Scheduled Indian Bank, payable at Bhagalpur 

in favour of “Chief Executive Officer”, Bhagalpur Smart City Limited. 

 
4. Bids must be accompanied by Security amount specified for the work in the table, 

payable at Bhagalpur and drawn in favour of “Chief Executive Officer”, Bhagalpur 

Smart City Limited. Bid Security will have to be in any one of the forms as specified 

in the bidding document and shall have to be valid for 45 days beyond the validity of 

the bid. 

5. Cost of bidding document and Bid Security shall be deposited in the office of the Chief 

Executive Officer, BSCL, Municipal Corporation, Court compound, Bhagalpur, 

Bihar - 812001, on the time & date mentioned as per NIT/Corrigendum by post 

/ hand. Only those applications will be entertained whose cost of bidding document 

and bid security is received on or before time & date mentioned as per 

NIT/Corrigendum. BSCL will not be held responsible for postal delay, if any, in the 

delivery of the document or non-receipt of the same in BSCL. 

6. Tenderer(s) shall upload Scanned copy in pdf format/Digitally Signed copy of his/her 

Valid DD, Bid Security, Credit Facility, GST, PAN, Five Years Audited Turnover, Five 

Years Income Tax Return, Work Experience, Partnership Deed or Article of Association 
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/ Memorandum, Undertakings, Affidavits, labour license, EPF and ESI registration 

failing which the bid shall be rejected. Bidder has to submit Demand Draft/Bank 

Guarantee, JV, Power of Attorney, Undertaking & Solvency Certificate in Original as 

per eproc guideline.  

 

7. Uploaded documents of successful bidder will be verified with the original before 
signing the agreement. The successful bidder has to provide the originals to the 
concerned authority on receipt of such a letter, which can be sent though registered 
post or speed post or can be delivered by hand or email. 

 

8. Bidders in order to participate in the bidding process have to get ‘Digital Signature 

Certificate (DSC)’ as per Information Technology Act-2000 to participate in online 

bidding. This certificate will be required for digitally signing the bid. Bidders can get 

the above-mentioned digital Signature certificate from any approved vendors (CCA). 

Bidders, who already possess valid Digital Certificates, need not procure new Digital 

Certificate. 

9. Bidders have to submit their bid online in electronic format with Digital Signature. 

Bids without Digital Signature will not be accepted.  

10. The work shall have to be completed in time, failing which penalty for non– completion 

of work in time shall be imposed, as stated in the Bid Document. Please note that there 

is a provision of Bonus for early completion of work. 

11. Bidders who have rescind work in any department / PSU shall not be eligible to 

participate in the bidding process. 

 

12. Bidders shall provide their Banker’s contact details, so that BSCL can contact the 

Bank, if required. 

13. If any work is awarded to a bidder after submission of bid to BSCL, his bid capacity 

shall be reduced by that bid amount as indicated in Para 1.4 of Qualification 

Information & Other Forms (Section-3 of ITB). 

14. Successful bidder shall have to take all necessary approvals and clearances from the 

competent authority such as Ministry of Environment and Forest (MoEF)/ Central 

Pollution Control Board/ State Pollution Control Board etc. 

15. Deleted 

 
16. Other details can be seen in the bidding documents. 

 

 
             Sd/- 

Chief Executive Officer  

BSCL, Bhagalpur 
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18 
 

 

Instructions to Bidders 

INDEX 
S. No. Clause Page No. 

A. General 21 

1 Scope of Bid 21 

2 Source of Funds 21 

3 Eligible Bidders 21 

4 Qualification of Bidder 21-28 

5 One Bid per Bidder 28 

6 Cost of Bidding 29 

7 Site visit 29 

B. Bidding Documents 30 

8 Content of Bidding Documents 30 

9 Clarification of Bidding 30-31 

10 Amendment of Bidding Documents 31 

C. Preparation of Bids 32 

11 Language of Bid 32 

12 Documents Comprising the Bid 32-33 

13 Bid Prices 34 

14 Currencies of Bid and Payment 34 

15 Bid Validity 34 

16 Bid Security 35 

17 Alternative Proposals by Bidders 36 

18 Format and Signing of Bid 36 

 

 

 

 

  



 

19 
 

S. No. Clause Page No. 

D. Submission of Bids 37 

19 Method of Submission 37 

20 Deadline of Submission of Bids 37 

21 Late Bids 37 

22 Modification and Withdrawal of Bids 37 

E. Bid Opening and Evaluation 38 

23 Bid Opening & Evaluation of Bids 38 

24 Process to be Confidential 39 

25 Clarification of Financial Bids 39 

26 Examination of Bids and Determination of Responsiveness 39-40 

27 Correction of Errors 40 

28 Evaluation and Comparison of Financial Bids 40-41 

F. Award of Contract 42 

29 Award Criteria 42 

30 Employer’s right to Accept any Bid and reject any Bid 42 

31 Notification of Award and Signing of Agreement 42-43 

32 Performance Security 43 

33 Advance Payment and Security 43 

34 Corrupt of Fraudulent Practices 44 

35 Dispute Resolution 45 

 

  



 

20 
 

A. GENERAL 
 

1. Scope of Bid 
 

1.1 The Employer (named in appendix to ITB) invites bids for the construction of 

works (as defined in these documents and referred to as “the works”) detailed 

in the table given in IFB. The bidders need to submit bids for entire work 

detailed in the table given in IFB. 

1.2 In this project, cost of the project given in the documents is only indicative 

and bidders should submit their bid amount with regard to the entire work 

including construction and operation & maintenance as per the scope as 

indicated above complete in all respect internal and external finish etc., 

approval of the same from competent authorities (BSCL) for the entire 

project. 

1.3 The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract data. 

1.4 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives (bidder/ tenderer, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 
 

The expenditure on this project will be met from fund allocated to 

Bhagalpur Smart City Limited from Govt. of Bihar & Govt. of India under 

Smart City Mission. 

3. Eligible Bidders 
 

3.1 This invitation for Bids is open to all bidders as mentioned in IFB. 
 

3.2 All bidders shall provide in Section 3, Forms of Bid and Qualification 

Information, a statement in para 1.12, that the Bidder is neither associated, 

nor has been associated, directly or indirectly, with the Consultant or any other 

entity that has prepared the tender design, specifications and other documents 

for the Project or being proposed as Project Manager for the Contract. A firm 

that has been engaged by the Employer to provide consulting services for the 

preparation or supervision of the works, and any of its affiliates, shall not be 

eligible to bid. 

 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification 

Information, a preliminary description of the proposed work method and 

schedule, including drawings and charts, as necessary. The proposed 

methodology should include programme of construction along with 

operation and maintenance duly supported with quality assurance procedures 

proposed to be adopted justifying their capability of execution and 
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completion of work as per technical specifications, within stipulated period 

of completion. 

4.2 Deleted. 
 

4.3 All bidders shall include the following information and documents with their 

bids in Section 3: 

a) Copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written power of attorney of the signatory of the Bid to commit 

the Bidder; 

b) Total value of similar nature of work performed for each of the last 

five years (presently between 2014-2015 and 2018-2019). 

c) The Contractor/firm must have achieved a minimum annual 

financial turnover equal to 50% of estimated cost in any one 

financial year during last five completed financial years 

(presently between 2014-15 to 2018-19) up to the time of 

submission of bid in the current financial year. 

d) The contractor /firm must have satisfactorily completed as a 

prime contractor at least one similar work of value not less than 

50% of estimated value of contract during last five completed 

financial years between 2014-15 and 2018-19 (works of 90% or 

more of contract value executed will be taken as completed 

work). 

e) Experience in similar works means: 

Construction of Town Hall/ Auditorium/ Convention Centre/ 

Community Hall/ Similar Building with advanced Audio Visual 

equipments’ with seating capacity of at least 500 persons.  

f) Qualifications and experience of key site management and 

technical personal proposed for Contract. 

g) Warranty (The units supplied and installed by the bidder should 

be guaranteed throughout the period of operation & maintenance 

including defect liability period against defective material, 

design, workmanship, operation or manufacture. The warranty 

period will commence only from the date on the commissioning 

of electronic items) of spare parts to be maintained wherever 

applicable. 

h) Reports on the financial standing of the Bidder, such as profit and 

loss statements and auditor’s reports for the last five years, 

income tax return (ITR) details for the last five years (presently 

between 2014-2015 and 2018-2019); 

i) Evidence of access to line (s) of credit and availability of other 

financial resources facilities (10% of contract value), certified by 

the approved Bankers (not more than 3 months old). 

j) Undertaking that the bidder will be able to invest a minimum cash 
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up to 25% of contract value of work, during implementation of 

work. 

k) Authority to seek references from the Bidders’ bankers; 

l) Self-attested copy of information regarding any litigation, current 

or during the last five years, in which the Bidder is involved, the 

parties’ concerned, and disputed amount; 

m) The bidder should not outsource the whole contract to the sub-

contractor. An undertaking from the bidder to be submitted. 

n) The proposed work programme and methodology of construction 

with Operation & Maintenance in defect liability period of five 

years required to be furnished, quality control procedures 

proposed to be adopted, justifying their capability of supply, 

installation and commissioning of the work as per scope within 

the stipulated period of completion as per milestones. 

 
4.4 Joint ventures are not acceptable. 

 

a.  The sole contractor/firm must have experience in similar works means: 

 Construction of Town Hall/ Auditorium/ Convention Centre/ Community 

Hall/ Similar Building with advanced Audio Visual equipments’ with 

seating capacity of at least 500 persons.  

Even though the bidder meets the above qualifying criteria, he is 

subject to be disqualified, if he has made a misleading or false 

representation(s) in the forms, statements and attachments in proof of 

the qualifying requirements. 

b. The contractor or his identified sub-contractor should possess required valid 

electrical license for executing the electrification works and should have 

executed any electrical works for a minimum amount of 6% of estimated 

cost in any one year between 2014-15 to 2018-19. 

c. The contractor or his identified sub-contractor should have executed any 

water supply/sanitary Engineering works for a minimum for a minimum 

amount of 6% of estimated cost in any one year between 2014-15 to 2018-

19.  

B. Each bidder should further demonstrate 
 

a) Availability (either owned or by procurement against mobilization advances) 

of the key and critical equipment for this work given in Annexure-I of 

section-2 which is indicated the studies, carried out by client equipment to 

attain the completion of works in accordance with the prescribed work 

schedule. 
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The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed planning and methodology as per their experience 

provided in clause 4.3(C) above in order to allow the employer to review their 

proposals. The numbers, types and capacities of each equipment shall be 

shown in the proposals along with the cycle time for each operation for the 

given production capacity to match the requirements. 

b) Availability of personnel/ service engineer for this work with adequate 

experience as required; as per Annexure-II of Section-2. 

 

c) Liquid assets and/or availability of credit facilities of no less than amount 

indicated in para 5 of Appendix to ITB (Section-2) (credit lines/letter of 

credit/certificates from Banks for meeting the funds requirements etc.-

usually the equivalent of the estimated cash flow for 3 months period.) 

 

C. Deleted 

 

4.5 Deleted  

4.6 Bidders who meet the minimum qualification criteria will be qualified only 

if their available bid capacity is more than the total bid value. The available 

bid capacity will be calculated as under: 

Available Bid capacity = (A*3*N - B) 
 

where, 
 

A = Maximum value of similar nature of works executed in any one year 

during the last five financial years between 2014-15 and 2018-19 

(updated to the price level of the year indicated in para 15 of Appendix 

to ITB) taking into account the completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids 

are invited up to two places of decimals. 

 

B = Value (updated to the price level of the year as indicated in para 15 of 

Appendix to ITB) of existing commitments and ongoing works to be 

completed during the next 12 months. 

Note: 
 

1. The statements showing the value of existing commitments and on-going 

works as well as the stipulate period of completion remaining for each of the 

works listed should be countersigned by the Engineer in charge, not below 

the rank of Executive Engineer or equivalent. 

 

2. Escalation factor (for computing common base value for works completed) 

is given in para 15 of Appendix to ITB. 
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4.7 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified, if they have: 

- made misleading or false representations in the forms, statements and 

attachments in proof of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 

5.  One Bid per Bidder 
 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one Bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder’s participation to be disqualified. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for supply, 

installation, commissioning and operation & maintenance of the works. The costs 

of visiting the Site shall be at the Bidder’s own expense. 

7.2 General Terms and Conditions for E-tendering: 
 

a) The detail tender notice and Tender Document can be seen on website: 

https://www.eproc.bihar.gov.in and downloaded online from the Portal: 

https://www.eproc.bihar.gov.in by the Firms / Individual registered on the Portal. 

b) As the proposals are to be submitted online and are required to be encrypted and 

digitally signed, the Bidders are advised to obtain Digital Signature Certificate 

(DSC) at the earliest. 

c) The payment for Tender Document Fee shall be made by the bidder in the mode 

of Demand Draft in favour of “Chief Executive Officer, BSCL” and EMD shall 

be submitted in the form of DD/Bank Guarantee drawn in favour as mentioned 

above through the Nationalized/Scheduled bank only. 

d) The undersigned reserves the right to reject any or all the tenders without assigning 

any reason what so ever and no conditional and postal tenders will be accepted. 

e) If the date on which the tenders are to be received is declared a public holiday, the 

tender will be received on the next working day. 

f) The offer will remain valid up to 120 days from the due date of submission of 

tenders. 

g) Any amendment to a tender after opening of tender made by the tenderer according 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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to his own will is liable to be ignored altogether and such tenderer will be debarred 

from tendering for a period of six months 

 
Chief Executive Officer 

Bhagalpur Smart City Limited 

Bhagalpur (Bihar) 
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B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 
 

8.1 The set of bidding documents comprises the documents listed below 

and addenda issued in accordance with Clause 10: 
 

Section Particulars Volume No. 

1 
Invitation for Bids (IFB) including Instructions to 
Bidders 
for Online Submission of Bids 

 

2 Instruction to Bidders I 

3 Qualification Information and other forms  

4 
General Conditions of contract – General and Special 

Conditions of Contract 

 

5 
Special Conditions of Contract & Additional 

Conditions of Contract 

 

6 Contract Data  

7 Technical Specifications II 

8 Form of bid III 

9 Price Bid  

10 Securities and other forms  

11 Drawings  IV 

12 Documents to be furnished by bidder              V 

13 Declaration of Non-Blacklisting  

 

8.2 Documents to be furnished by the bidder in compliance to Section 2 will 

be prepared by him in two parts viz Part 1 – Technical Bid, Part 2- 

Financial Bid and furnished as Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms/ terms, technical specifications, price bid 

form, Annexes and drawings in the Bid Document. Failure to comply 

with the requirements of Bid Documents shall be at the bidder’s own 

risk. Pursuant to clause 26 hereof, bids which are not substantially 

responsive to the requirements of the Bid Documents shall be rejected. 

9. Clarification of Bidding Documents 

9.1 Clarification of Bidding Refer to sub Clause 9.2 of IFB 

 

9.2 Pre-bid meeting 
 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at the address, venue, time and date as mentioned in NIT/ 

Corrigendum. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on 

any matter that may be raised at that stage. 
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9.2.3   The bidder may request a clarification on any clause of the RFP documents up 

to the Prebid query submission date and time indicated in the NIT/Corrigendum. 

Clarification should be submitted in the following table in excel format 

otherwise the queries shall not be entertained: 
 

Sr. 

No. 

RFP 

Page No. 

Clause No. Description as 

per RFP 

Queries/ 

Suggestions 

     

 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents. Any modification of the bidding documents listed in 

sub-Clause 8.1 which may become necessary as a result of the pre- bid meeting shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 

10 and not through the minutes of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a clause for disqualification of a bidder. 

10. Deleted  

11. Amendment of Bidding Documents 
 

11.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda/corrigenda. 

11.2 Any addendum/corrigendum thus issued shall form part of the bidding documents and shall 

be communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge receipt of each addendum in writing or by cable to 

the Employer. The Employer will assume no responsibility for postal delays. 

11.3 To give prospective bidders reasonable time to take appropriate action in accordance to the 

addendum/corrigendum while preparing their bids, the Employer may, at his discretion, 

extend as necessary the deadline for submission of bids, in accordance with Sub-Clause 

20.2 below. 
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C. PREPARATION OF BIDS 
 

12. Language of the Bid 
 

12.1 All documents relating to the bid shall be in English language. 
 

13. Documents Comprising the Bid 
 

13.1 The bid to be submitted by the bidder will be as Volume V of the bid document (refer 

Clause 8.1) and shall be in two separate parts viz part I and part II detailed below: 

Part I shall be “Technical Bid” and shall comprise 
 

i. Bid security (Bank Guarantee etc.) in the form specified in Section 10. 

ii. Qualification Information and supporting documents as specified in Section 3. 

iii. Certificates, undertaking, affidavits as specified in Section 3. 

iv. Any other information pursuant to Clause 4.3 of these instructions. 

v. Undertakings that the bid shall remain valid for the period specified in Clause 15.1 of 

section -2 

  Part II shall be “Financial Bid” and shall comprise 

vi. Form of Bid as specified in Section 8. 

vii. Price Bid as specified in Section 9 

13.2 Priced Bid for whole work as specified in Section 9, read together with clause 19. 

The bidder shall submit bid online in the correct slot prescribed in the e-

Procurement website by using digital signature. 

13.3 Following documents, which are not submitted with the bid, will be deemed to be 

part of the bid. 
 

Section Particulars  Volume No. 

1.  Invitation for Bids (IFB)   

2.  Instruction to Bidders   

3.  Qualification Information and other forms   

4 & 5.  Conditions of Contract (General and 
Special Conditions of Contract) 

 

 I 

6.  Contract Data   

7.  Technical Specifications            II 

8.  Form of Bid          III 

9.  Price Bid   

10.  Securities and other forms   

11.  Drawings          IV 

12.  Documents to be furnished by bidder V 
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13.4  Bidders have to submit their bids as per below instructions otherwise it may 

result in the rejection of the Bid; 

 

Name of Documents 

 

Content 
Mode of 

Submission 

RFP Document fee & Bid 

Security/ Earnest Money 

Deposit (EMD) 

RFP Document Fee receipt Bid 

Security/Earnest Money Deposit 

(EMD) receipt in Original. 

Both 

Online and 

Hard Copy 

 

All Declarations / Affidavit / 

Agreements / Authorisation 

All Declarations / Affidavit / 

Agreements / Authorisation in 

Original. 

Both Online 

and Hard Copy 

 
 

Qualification Bid 

All the documents for Submission 

of the Qualification Bid, its sub 

sections and any other applicable 

documents as per RFP. 

 
 

Online Only 

 
Technical Bid 

All the documents for Submission 

of the Technical Bid, its sub 

sections and any other applicable 

documents as per RFP. 

 
Online only 

Financial Bid All the formats for Submission of 

the Commercial Bid, its sub 

sections and any other applicable 

documents as per RFP. 

 
Online Only 
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14. Bid Prices 
 

14.1  The contract shall be for the whole works as described in Sub-Clause 1.1.and 

table given in IFB (Section-1) as per the price bid. 

14.2  The bidder shall fill in rates both in figure and words. In case of any 

difference, the rate quoted in words will be taken as the quoted rate. 

14.3  All taxes including GST payable by the contractor under the contract, or for 

any other cause shall be included in Bid Price submitted by the Bidder.  

14.4  The prices quoted by the bidder shall not be changed up to 5% variation of 

quantity and beyond that contractor may claim for extra item after approval 

by client as this is a item rate contract to be completed in a time bound 

manner. 

15. Currencies of Bid and Payment 

15.1 14.1The unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. All payment shall be made in Indian Rupees. 

16. Bid Validity 

16.1 Bids shall remain valid for a period not less than 120 days after the deadline 

date for bid submission specified in Clause 20. A bid valid for a shorter period 

shall be rejected by the Employer as non-responsive. In case of discrepancy 

in bid validity period between that given in the undertaking pursuant to clause 

12.1(indicated as sl.no v of Part 1- Technical Bid) and the Form of Bid 

submitted by the bidder, the latter shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for any additional 

security that is required. 

16.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 

a specified additional period. The request and the bidders’ responses shall be 

made in writing or by cable. A bidder may refuse the request without forfeiting 

his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of his 

bid security for a period of the extension, and in compliance with Clause 16 

in all respects. 

16.3 Bid evaluation will be based on the bid prices. 

 

 

17. Bid Security 

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown 

in column 4 of the table of IFB for this particular work. This bid security shall be 

in favour of Employer as named in Appendix and may be in one of the following 

forms: 
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a) Receipt in challan of cash deposit in the Government Treasury in 

India. 

b) Demand Draft from any Nationalized/ Scheduled Indian Bank from 

any of the branches Nationalized / Scheduled Bank situated within 

India, approved by the Reserve Bank of India. 

c) Indian Post Office/Fixed Deposit/National Savings Certificates duly 

endorsed by the competent Postal Authority in India. 

d) Bank Guarantee from any from any Scheduled Indian Bank from any 

of the branches Nationalized / Scheduled Bank situated within the 

territory of India in the form given in Section 9. 

e) Fixed deposit receipt, a certified cheque or an irrevocable letter of 

credit, issued by any Nationalized/ Scheduled Indian Bank approved 

by the Reserve Bank of India. 

17.1 Bank guarantees (and other instruments having fixed validity) issued as 

surety for the bid shall be valid for 45 days beyond the validity of the bid. 

17.2 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the 

Employer as non- responsive. 

17.3 The Bid security of unsuccessful bidders will be returned within 30 days of the end 

validity period specified in sub-Clause 15.1. 

17.4 The Bid security of the successful bidder will be discharged when the bidder 

has signed the Agreement and furnished the required Performance Security. 

17.5 The Bid security may be forfeited 

a) if the Bidder withdraws the Bid after Bid opening during the period of 

Bid validity; 

b) if the Bidder does not accept the correction of the Bid Price, 

pursuant to Clause 27; or 

c) in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to 

i) sign the Agreement; or 

ii) Furnish the required Performance Security. 

18. Alternative Proposals by Bidders 

18.1  Bidders shall submit offers that fully comply with the requirements of the 

bidding documents, including the conditions of contract (including 

mobilization advance or time for completion), basic technical design as 
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indicated in the drawing and specifications. Conditional offer or 

alternative offers will not be considered further in the process of 

tender evaluation. 

19. Format and Signing of Bid 
 

19.1 The bidder shall submit the bids as per “Instructions to Bidders for 
Online Submission of Bids”. 

19.2 Instruction to Bidders to be followed. Bids submitted online should be 
digitally signed by the bidder. 

19.3 Bidders shall follow the Method of submission of bid as mentioned in 
Instruction to Bidders and Instructions to Bidders for Online Submission 
of Bids. 
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D. SUBMISSION OF BIDS 

20. Method of Submission 

20.1 Bidders shall follow the Method of submission as per Instructions 
to Bidders for Online Submission of Bids given in Section-1 (IFB) 
in so far this bid is considered whose identification is given in item 
no. 10 Appendix to ITB. 

21. Deadline for Submission of the Bids 

21.1 Bidders shall follow the Method of online submission of bid as 
mentioned in Instruction to Bidders in section-1 and the bid should 
be submitted online latest by the date and time given at item 12 
Appendix to ITB. 

21.2 The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case 
all rights and obligations of the employer and the bidders 
previously subject to the original deadline will then be subject to 
the new deadline. 

22. Late Bids 
 

22.1 Any Bid received by the Employer after the deadline prescribed in 
Clause 20 will be returned to the bidder. 

23. Modification and Withdrawal of Bids 
 

23.1 Bidders may modify or withdraw their bid(s) before the deadline 
prescribed in Clause 20 or pursuant to Clause 23. 

23.2 Bidders shall follow the Method of submission modification & 
withdrawal of bid as mentioned in Instruction to Bidders (for SBD 
contract). 

23.3 No bid may be modified after the deadline for submission of Bids 
except in pursuance of Clause 23. 

23.4 Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid 
validity specified in Clause 15.1 above or as extended pursuant to 
clause 15.2 may result in the forfeiture of the Bid security pursuant 
to Clause 16. 
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E. BID OPENING AND EVALUATION 

24. Bid Opening 

24.1 The Employer will open all the Technical Bids submitted online 

including modification made pursuant to Clause 22, in the manner 

specified in Clause 20 and 23.3. In the event of the specified date of Bid 

opening being declared a holiday for the Employer, the Bids will be 

opened at the appointed time and location on the next working day. A 

notice for the same shall be posted on the website. 

24.2 Evaluation of Bid 

i. Subject to confirmation of the bid security by the issuing bank, the 

bids accompanied with valid security will be taken up for evaluation 

with respect to the Qualification Information and other information 

furnished in Part I of the bid pursuant to ITB clause 12.1. 

ii. After receipt of confirmation of the bid security, the bidder will be asked 

in writing/ e-mail (usually within 10 days of opening of the Technical 

Bid) to clarify his technical bid, if necessary, with respect to any 

rectifiable defects. 

iii. The bidders will respond by e-mail in not more than 7 days of issue 

of the clarification letter, which will also indicate the date, time and 

venue of opening of the Financial Bid (usually on the 21st day of 

opening of the Technical bid) 

iv. Immediately (usually within 3 or 4 days), on receipt of these 

clarifications the Evaluation Committee will finalize the list of 

responsive bidders whose financial bids are eligible for 

consideration. 

24.3 After the technical evaluation, these will be put to the Employer, which 

will find technically responsive bids. The financial of those bids will be 

opened who are found technically responsive. The financial bids of 

remaining bidders will remain unopen. 

24.4 In case bids are invited in more than one package, the order for opening 

of the “Financial Bid” shall be that in which they appear in the 

“Invitation for Bid”. 

24.5 The Employer shall prepare disclose information regarding bid opening 

to those present. 

24.6 The Employer shall open the bid and the information regarding bid 

opening may be disclosed to those present as representative of the 

bidder.  
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25. Process to be Confidential 

25.1 Information relating to the examination, clarification, evaluation and 

comparison of bids and recommendations for the award of a contract shall 

not be disclosed to bidders or any other persons not officially concerned with 

such process until the award to the successful Bidder has been announced. 

Any effort by a Bidder to influence the Employer’s processing of bids or 

award decisions may result in the rejection of his Bid. 

26. Clarification of Financial Bids 

26.1 To assist in the examination, evaluation and comparison of bids, the 

Employer may, at his discretion, ask any Bidder for clarification of his Bid, 

justification, including breakdowns of unit rates. The request for clarification 

and the response shall be in writing or by cable, but no change in the price 

of substance of the Bid shall be sought, offered or permitted except as 

required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the bids in accordance with ITB Clause-27. 

26.2 Subject to ITB sub-clause 25.1, no Bidder shall contact the Employer on any 

matter relating to his bid from the time of the bid opening to the time the 

contract is awarded. If the bidder wishes to bring additional information to 

the notice of the Employer, it should do so in writing. 

26.3 Any effort by the Bidder to influence the Employer in the Employer’s bid 

evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidders’ bid. 

27. Examination of Bids and Determination of Responsiveness 

27.1 During the detailed evaluation of ’Technical Bids ‘, the Employer will 

determine whether each Bid: 

27.1.1 meets the eligibility criteria defined in ITB Clause 3 and 4; 

27.1.2 has been properly signed digitally; 

27.1.3 is accompanied by the required securities; and 

27.1.4 is substantially responsive to the requirements of the bidding documents. 

During the detailed evaluation of the ‘Financial Bid’ the responsiveness 

of the bids will be further determined with respect to the remaining bid 

conditions, i.e. price bid, technical specifications, and drawings. 

27.2 A substantially responsive ’Financial Bid’ is one which conforms to all the 

terms, conditions, and specifications of the Bidding documents, without 

material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or performance of 

the works; (b) which limits in any substantial way, inconsistent with the 

bidding documents, the Employer’s rights or the bidder’s obligations under 



 

36 
 

the Contract; or (c) whose rectification would affect unfairly the competitive 

position of other bidders presenting substantially responsive bids. 

27.3 If a ’Financial Bid’ is not substantially responsive, it will be rejected by the 

Employer and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

28. Correction of Errors 

28.1 ’Financial Bids’ determined to be substantially responsive will be checked 

by the Employer for any arithmetical errors. Errors will be corrected by the 

Employer as follows: 

(a) where there is a discrepancy between the rates in figures and in word, 

the rate in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will govern. 

28.2 The amount stated in the ’Financial Bid will be corrected by the Employer 

in accordance with the above procedure and the bid amount adjusted with the 

concurrence of the Bidder in the following manner: 

i. If the Bid price increases as a result of these corrections, the amount 

as stated in the bid will be the ‘bid price’ and the increase will be 

treated as rebate; 

ii. If the bid price decrease as a result of the corrections, the decreased 

amount will be treated as the ‘bid price’. Such adjusted bid price shall 

be considered as binding upon the bidder. If the Bidder does not 

accept the corrected amount the Bid will be rejected, and the Bid 

Security shall be forfeited in accordance with ITB Sub-clause 

16.6(b). 

29. Evaluation and Comparison of Financial Bids 

29.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Sub-Clause 26.2. 

29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

a) making any corrections for errors pursuant to clause 27; or    

b) making an appropriate adjustment for any other acceptable variations, 

deviations 
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c) In case lowest quote is made by more than one bidder, then the bidder 

who has successfully completed and attached completion certificate 

while submitting online bid for more number of similar projects in the 

last 3 years would be awarded the work. Still, if there is a tie, lottery 

system will be followed to award the contract. 
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F. AWARD OF CONTRACT 

30. Award Criteria 

30.1 Subject to Clause 30, the Employer will award the Contract to the Bidder 

whose Bid has been determined 

i. to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated Bid Price; and 

ii. to be within the available bid capacity adjusted to account for his bid 

price which is evaluated the lowest in any of the packages opened 

earlier than the one under consideration. In no case, the contract shall 

be awarded to any bidder whose available bid capacity is less than the 

evaluated bid price, even if the said bid is the lowest evaluated bid. 

The contract will in such cases be awarded to the next lowest bidder 

at the L1 cost if accepted by next lowest bidder otherwise tender 

stands cancelled. 

31. Employer's Right to Accept or Reject any Bid 

31.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject 

any Bid, to cancel the bidding process and reject all bids, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders 

of the grounds for the Employer’s action. 

31.2 After Award of contract, if the Bidder is found to have concealed any fact 

relevant to projects, the employer may blacklist the Bidder or Bidders within 

180 days, with due process as - 

i. 3 Years Blacklisting for the Project Cost Rs. 1.00 Crore to Rs. 10.00 Crore 

ii. 5 Years Blacklisting for the Project Cost above Rs. 10.00 Crore to Rs. 100.00 

Crore 

iii. 10 Years Blacklisting for the Project Cost above Rs. 100.00 Crore 

32. Notification of Award and Signing of Agreement 

32.1 The Bidder whose Bid has been accepted will be notified of the award by the 

employer prior to expiration of the Bid validity period by cable, telex or 

facsimile confirmed by letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay the contractor in consideration of the execution, 

completion, and maintenance of the Works by the contractor as prescribed 

by the contract (hereinafter and in the contract called the “Contract Price”). 
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32.2 The notification of award will constitute the formation of the Contract, subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 32. 

32.3 The Agreement will incorporate all agreements between the Employer and 

the successful Bidder. This agreement will be signed only after furnishing of 

the performance security by the successful bidder but within 14 days of issue 

of Letter of Acceptance. The Employer will promptly notify the other bidders 

that their Bids have been unsuccessful. 

33. Performance Security 

33.1 Within 14 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance security in any of the forms given 

in 32.2 for an amount equivalent to 2% of the Contract price. 

33.2 A bank guarantee from any of the branches of Nationalized/Scheduled Bank 

situated within territory of India in the form given in Section 10; or Certified 

Cheque / Bank Draft payable to employer as indicated in item no. 16 

Appendix to ITB. 

33.3 If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued from any of the branches of Nationalized/ 

Scheduled Bank situated within the territory of India. 

33.4 Failure of the successful Bidder to comply with the requirements of Sub-

Clause 32.1 shall constitute grounds for cancellation of the award and 

forfeiture of the Bid Security. 

32.5 The validity of the performance security is 28 days beyond the defect liability 

period. 

34. Advance Payment and Security 

The Employer will provide contractor an interest-bearing mobilization advance 

(as per CVC guidelines in this regard) on the Contract Price in two stages of 5 

% each subject to maximum amount of 10% of contract price. 

35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the 

Bidder recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question and will declare the firm 

ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract with BSCL, UD & HD, Government of Bihar, and any other state 

agencies, if it at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for the contract, or in execution of the 

work related to contract. 
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36.  Dispute Resolution 
 

The dispute arising between the employer and the contractor, if not resolved amicably 

shall be referred to appointed expert mediator of Bihar State Legal Services Authority 

(BSLSA). If the matter does not get resolved it will finally go for arbitration. Arbitration 

in such a case will be done in accordance to Indian Arbitration and Conciliation Act, 

1996 and amended provisions thereof. The place of arbitration shall be Bhagalpur and 

the language of arbitration shall be English. This may be read in conjunction with clause 

20.2 of Condition of Contract. 

   APPENDIX to ITB 

 

 
S. No. 

 
Description 

Clause Reference 

with respect to 

Section- 2 

1. 
Name of the Employer is Chief Executive Officer, 

Bhagalpur Smart City Limited, Bhagalpur 
[C1. 1.1] 

 

 

 

 
2. 

The last five years  

 

 

 
[Cl. 4.5 A (a)] 

2014 – 2015 

2015 – 2016 

2016 – 2017 

2017 – 2018 

2018 – 2019 

 
 

3. 

Minimum annual financial turnover amount is Rs 

13, 41, 00, 000/- (Rupees Thirteen Crore Forty 

One Lacs Only)  

(all class of similar nature of work as defined in last 

five years) 

 
 

[C1.4.5A(a)] 

4. Minimum work Completion Experience [C1.4.5A(b)] 

 

5. 
Liquid assets and/or availability of credit

 facilities is 25 % of the estimated project cost. 

[C1.4.5B(c) & Cl. 4.3 

(h) 

 

6. 
 

Price level of the financial year 2019-20 
 

[C1. 4.7] 

7. 
The pre-bid meeting will take place at – BSCL 

Office, Municipal Corporation, Court Compound, 

BSCL, Bhagalpur 

[C1. 9.2.1] 

8. The Technical bid will be opened at BSCL Office, 

Bhagalpur 

[C1 .23.1.] 
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9. 

Address of the Employer: 
 

Bhagalpur Smart City Limited, Municipal 

Corporation, Court Compound, Bhagalpur 

 

10. Submission of Bid: [Cl. 19] 

 

 Redevelopment of Town Hall in Bhagalpur, Bihar 

with Operation & Maintenance in defect liability 

period for a period of five years under Smart City 

Mission on Item Rate Contract. 

 

11. NIT No. 
BSCL/Town 

Hall/2020/30                  

12. The bid should be submitted online [C1. 20.1] 

13. 
The bid will be opened at the time, date and venue 

mentioned in NIT 
[C1.23.1] 

14. 
The Bank draft shall be in favor of Chief Executive 

Officer, Bhagalpur Smart City Limited Payable at 

- Bhagalpur 

[C1.32.2] 

 

 

 

 

 
 

15. 

Escalation factors (For bringing the cost of works 

executed in different financial year to a common 

base value) 

 

Years before Multiply factor  

2014-15 1.61  

2015-16 1.46  

2016-17 1.33  

2017-18 1.21  

2018-19 1.10  
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ANNEXURE – I 
 

List of Indicative Equipment to be supplied and installed on Contract work 

[Reference C1. 4.5 (B) (a)] 

1. Indicative list of equipment to be deployed 

 

Sl. Type of Equipment (leased or owned) 

Maximum age 

as on 

01.01.2019 (in 

Years) 

Minimum no. of 

Equipment 

required 

1. Dozer 5 1 

2. Front end Loader 5 1 

3. Smooth Wheeled Roller 5 1 

4. Water Tank 5 1 

5. Bar Cutting Machine 5 4 

6. Bar Bending Machine 5 2 

7. Welding Machine 5 4 

8. Vibrator (Needle) 5 4 

 

9. 

Well-equipped Laboratory facility for quality 

test 

  

One 

10. Transit Mixer with pumping arrangement 5 1 

11. Steel Prop 5 For 1000 Sqm 

12. Concrete Batching Plant (10 cum / hour) 5 1 

13. Steel Plate with fitting 5 For 1000 Sqm 

14. Staging pipe with fitting 5 For 1000 Sqm 

15. Cube Testing Machine (UTM) 5 1 

16. Cube Mould 5 50 
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ANNEXURE – II 

List of Minimum Key Personal to be deployed on Contract Work by the Contract 

Agency: 

[Reference C1.4.5 (B) (b)] 
 

1. During Construction Period 

  
Srl No Role Numbers Minimum Qualification and experience 

1 Project 

Manager 

One B.E/B.Tech/B.Sc. in Civil Engineering or equivalent with 

15 Years Exp. (5 years as Project Manager)  

2 Site 

Engineers 

Two B.E/B.Tech/Bsc. in Civil Engineering with 5 Years Exp. 

(including 3 years in Building Construction) or Diploma 

Civil with 10 Years Exp. (including 5 years in Building 

Construction) 

3 Electrical 

Engineer 

cum HVAC 

Expert 

One B.E. Electrical + 5 Years Exp. Or Diploma in Electrical 

+ 10 years Exp. Exposure in HVAC work of at least two 

projects 

4 Acoustics 

Expert 

One B.E. Civil/ B.Arch + 7 Year Experience ( including 2 

years’ experience in acoustics for audio Visual unit 

Establishment) 

5 Quantity 

Surveyor 

One B.E/B.Tech/Bsc. in Civil Engineering with 5 Years Exp. 

Or Dip. Civ. + 7 years Exp. 

6 Architect One B.Arch/ Bachelor in Town or Regional Planning with 3 

Years’ Experience. 

7 Soil & 

Material 

Engineer and 

Quality 

Control 

Engineer 

One B.E/B.Tech/Bsc. in Civil Engineering with 5 years’ 

experience in Quality Control Works  

 

2. During Operation & Maintenance (O&M) Period 

 
Srl No Role Numbers Minimum Qualification and experience 

1 Project 

Manager 

One • B.E. / B. Tech / B.Sc (Engg.) in any discipline 

+ Master in Environmental Engineering or  

Equivalent (preferable) 

• 10 Years of Experience; with 2+ years of Experience 

as Project Manager 

•  

2 Site Engineer One Graduate /Diploma Holders with experience of 2 years 

in Civil Works. 

3 Electrical 

Engineer 

cum HVAC 

Expert 

One Graduate /Diploma Holders with experience of 2 years 

in Electrical Works. Exposure in HVAC work of at least 

two projects will be an added advantage 

3 Mechanical 

Engineer 

One Graduate /Diploma Holders with experience of 2 years 

in mechanical works. 
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7 Support Staff Eight As per practice 

 

 All the bio data of the proposed staffs shall be duly signed by the Authorized Signatory 

of the bidder. 
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SECTION 3 

 
 

QUALIFICATION INFORMATION 
 

 

& 
 

 

OTHER FORMS 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the bidder in the following pages will be 

used for purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the 

Contract. 

1. For Individual Bidders 

 
1.1. Constitution or legal status of Bidder [Attach copy] 

 
Place of registration: 

 

Principal place of business: 

 

 
Power of attorney of signatory of Bid [Attach] 

 

1.2. Total value of similar nature of work performed in the last five financial 

years** (in Rs. Lakhs) 

 

2014-15  

2015-16  

2016-17  

2017-18  

2018-19  
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1.3. Work of similar nature performed as prime contractor, work performed in the past 

as a nominated sub- contractor will also be considered provided the sub-contract 

involved supply, installation, commissioning and operation & maintenance of all 

works which comes under similar projects, provided further that all other 

qualification criteria are satisfied (in the same name) on works of a similar nature 

over the last five financial years (2014-15 to 2018-19) and the current financial year 

till date. 

 

 

 
Project 

Name 

 
Name of 

the 

Employer 

* 

 

 
Description 

of Work 

 

 
Contact 

Number 

 

Value of 

Contract 

(Rs. 

Crore) 

(β) 

 
Date of 

issue of 

Work 

Order 

 
 

Period of 

Completion 

 

 
Actual Time 

of 

Completion* 

Remarks 
 

Explaining 

Reasons  for 

Delay and 

Work 

Completed 

         

 
* Attach certificate(s) from the Engineer(s)-in-Charge/EE/Employer. ß Attached certificate 

from Chartered Accountant (CA) 

In case lowest quote is made by more than one bidder, then the bidder who has successfully 

completed and attached completion certificate while submitting online bid for more number 

of similar projects in the last 3 years would be awarded the work. Still, if there is a tie, lottery 

system will be followed to award the contract. 
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1.4  Information on Bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 

(A). Existing commitments and on-going works: 
 

Description Place Contract Name & Value 
 

Value of Works* Anticipated 

 
of works 

 
& 

 
No. 

 
Address 

 
Contract 

 
Period of 

Of remaining To 

be 

 
date of 

 State  of (Rs Lakh) Completi completed completion 

   Employer  on (Rs Lakh)  

1 2 3 4 5 6 7 8 

        

 

* Attach certificate(s) from the Engineer(s)-in-Charge/EE/Employer. The item of work for 
which data is requested should tally with that specified in ITB clause 4.7. 

(B). Works for which bids already submitted: 
 

Description Place Name & Estimated 
 

Date when Remarks If 

of work & Address of value of works period of decision is any 

 State Employer (Rs Lakh) completion expected  

1 2 3 4 5 6 7 

       

 

1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works 

[ref. Clause 4.5(B)(a). The Bidder should list all the information requested below. Refer 

also to Sub Clause 4.3(d) of the Instructions to Bidders. 

 

Item of 

Equipment 

Requirement Availability Proposals 
Remarks 

(from whom 

to be 

purchased No. Capacity 
To be 

procured 

Nos. / 

Capacity 

Age/ 

Condition 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also 

to sub Clause 4.3 (e) of Instructions to Bidders. 
 

Position Name Qualification Years of Years of 

Professional experience in 

Experience Proposed 

 
position 

     

     

 

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 

 

Sanctions of Value of Sub- Sub-contractor Experience in 

the works contract (Name & Address) similar 
   

Work 

    

 

Attach copies of certificates on possession of valid license for electrification / 

[Reference Clause 4.5A(c) of ITB]. 

1.8 Financial reports for the last five financial years: balance sheets, profit and loss 

statements, auditors’ reports (in case of companies/corporation), etc. List them below 

and attach copies. (Attach certificate from Chartered Accountant) 

1.9 Evidence of access to financial resources to meet the qualification requirements: 

Cash in hand, lines of credit, etc. List them below and attach copies of 
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support documents. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may 

provide references if contacted by the Employer. 

 

1.11 Information on litigation history of Past 7 financial years starting 2013-14 in 

which the Bidder is involved. 
 

Other Employer Cause of Amount involved Remarks showing 

Party(ies) Dispute Present Status 

     

 
1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the Instructions to 

Bidders. (Name of Consultant engaged for project preparation is) 

____________________________________________________________

____________________________________________________________

____________________________________________ 

1.13 Proposed work methods and schedule. The Bidder should attach descriptions, drawings 

and charts as necessary to comply with the requirements of the Bidding documents. 

[Refer ITB Clause 4.1 & 4.3 (a)] 

1.14 Programme 

 

1.15 Quality Assurance Programme 

 

2. Additional Requirements. 

 
2.1. Affidavit as provided in Section 3 of ITB 

 

2.2. Undertaking as provided in Section 3 of ITB 
 

2.3. Bidders should provide any additional information required to fulfill the requirements of 
Clause 4 of the Instructions to the Bidders, if applicable. 

2.4. Copy of letter of association in the form of agreement with subcontractor for the work 
defined or for any specialize /Engineering methodology work. 

2.5. Note: Even though the bidder meets the above qualifying criteria, he is subject to be 
disqualified, if he has made a misleading or false representation(s) in the forms, 
statements and attachments in proof of the qualifying requirements. 

  



 

51 
 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 

 

 
(Clause 4.3 (g) OF ITB) 

 

 

 

 
 

BANK CERTIFICATE 

This is to certify that M/s. 
   

is a reputed 

Company with a good financial standing. 

If the contract for the work, namely 
 

is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities 

to the extent of Rs. to meet their working capital requirements for 

 

        executing the above contract during the contact period. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
(Signature) Name of Bank 

 
 

Senior Bank Manager  

Address of the Bank 
 

  



 

52 
 

AFFIDAVIT 
 

Also refer qualification information format para 2.1 in the same Section 

1. I, the undersigned, do hereby certify that all the statements made in the 

required attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/S  _____ 

have abandoned any work of Bhagalpur Smart City Limited or any contract  

awarded to us for such work have been rescinded, during last five years prior 

 to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm 

or corporation to furnish pertinent information deemed necessary and 

requested by the Department to verify this statement or regarding my (our) 

competence and general reputation. 

 
4. The undersigned understand and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request 

of the Department/Project implementing agency. 

 

 
(Signed by an authorized Officer of the Firm) 

 
 

 

 

 

 

 

Title of officer 
 

 

 

 

 

 
Name of Firm 

 

 

 

 

 
 

Date 
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UNDERTAKING 

 
Also refer qualification information format para 2.2 in the same Section 

 

I, the undersigned do hereby undertake that our firm M/s 

 

 

would invest a minimum cash up to 25% of the value of the work during implementation of the 

Contract. 

 

 

 

 

 

 

 
 

 
(Signed by an authorized Officer of the Firm) 

 

 

 

 

 

Title of officer 
 

 

 

 

 

 
Name of Firm 

 

 

 
Date 
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SECTION 4 

 

 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 
 

 

ARTICLES 
 

1. Definitions of Interpretation 

2. Scope of Work 

3. Obligation of the Contractor 

4. Obligation of the Authority 

5. Representation & Warranties 

6. Disclaimer 

7. Performance Security 

8. Site of Project 

9. Utilities & Trees 

10. Design & Construction of the Project 

11. Quality Assurance, Monitoring & Supervision 

12. Completion Certificate 

13. Change of Scope 

14. Traffic Regulation 

15. Defects Liability 

16. Authority’s Engineer 

17. Financial Covenants 

18. Insurance 

19. Force Majeure 

20. Suspension of Contractor’s Rights 

21. Termination 

22. Assignment & Charges 

23. Liability & Indemnity 

24. Dispute Resolution 

25. Miscellaneous 

26. Definition 
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ARTICLE 1 
 

DEFINITIONS AND INTERPRETATION 

 

1.1 Definitions 

The words and expressions beginning with capital letters and defined in this 

Agreement (including those in Article 26) shall, unless the context otherwise 

requires, have the meaning ascribed thereto herein, and the words and expressions 

defined in the Schedules and used therein shall have the meaning ascribed thereto 

in the Schedules. 

1.2 Interpretation 
 

1.2.1 In this Agreement, unless the context otherwise requires, 

 

a.  references to any legislation or any provision thereof shall include 

amendment or re-enactment or consolidation of such legislation or any 

provision thereof so far as such amendment or re-enactment or consolidation 

applies or is capable of applying to any transaction entered into hereunder; 

 

b. references to laws of India or Indian law or regulation having the force of law 

shall include the laws, acts, ordinances, rules, regulations, bye laws or 

notifications which have the force of law in the territory of India and as from 

time to time may be amended, modified, supplemented, extended or re- 

enacted; 

 

c. references to a “person” and words denoting a natural person shall be 

construed as a reference to any individual, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or 

partnership (whether or not having separate legal personality) of two or more 

of the above and shall include successors and assigns; 

 

d. the table of contents, headings or sub-headings in this Agreement are for 

convenience of reference only and shall not be used in, and shall not affect, 

the construction or interpretation of this Agreement; 

 

e. the words “include” and “including” are to be construed without limitation 

and shall be deemed to be followed by “without limitation” or “but not limited 

to” whether or not they are followed by such phrases; 

 

f. references to “construction” include, unless the context otherwise requires, 

survey and investigation, design, developing, engineering, procurement, 

supply of plant, materials, equipment, labour, delivery, transportation, 
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installation, processing, fabrication, testing, and commissioning of the 

Project, including maintenance during the Construction Period, removing of 

defects, if any, and other activities incidental to the construction and 

“construct” or “build” shall be construed accordingly; 

 

g. references to “development” include, unless the context otherwise requires, 

construction, renovation, refurbishing, augmentation, up-gradation and other 

activities incidental thereto during the Construction Period, and “develop” 

shall be construed accordingly; 

 

h. any reference to any period of time shall mean a reference to that 

according to Indian standard time; 

 

i. any reference to day shall mean a reference to a calendar day; 

 

j. reference to a “business day” shall be construed as reference to a day 

(other than a Sunday) on which banks in the State are generally open for 

business; 

 

k. any reference to month shall mean a reference to a calendar month as per 

the Gregorian calendar; 

 

l. references to any date, period or Project Milestone shall mean and include such 

date, period or Project Milestone as may be extended pursuant to this 

Agreement; 

 

m. any reference to any period commencing “from” a specified day or date and 

“till” or “until” a specified day or date shall include both such days or dates; 

provided that if the last day of any period computed under this Agreement is 

not a business day, then the period shall run until the end of the next business 

day; 

n. the words importing singular shall include plural and vice versa; 

 

o. references to any gender shall include the other and the neutral gender; 

 

p. “lakh” means a hundred thousand (100,000)and “crore” means ten 

million (10,000,000); 

 

q. “indebtedness” shall be construed so as to include any obligation (whether 

incurred as principal or surety) for the payment or repayment of money, 

whether present or future, actual or contingent; 

 

r. references to the “winding-up”, “dissolution”, “insolvency”, or 

“reorganization” of a company or corporation shall be construed so as to 
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include any equivalent or analogous proceedings under the law of the 

jurisdiction in which such company or corporation is incorporated or any 

jurisdiction in which such company or corporation carries on business 

including the seeking of liquidation, winding-up, reorganization, dissolution, 

arrangement, protection or relief of debtors; 

s. save and except as otherwise provided in this Agreement, any reference, at 

any time, to any agreement, deed, instrument, licensee or document of any 

description shall be construed as reference to that agreement, deed, instrument, 

license or other document as amended, varied, supplemented, modified or 

suspended at the time of such reference; provided that this Sub-clause (s) shall 

not operate so as to increase liabilities or obligations of the Authority 

hereunder or pursuant hereto in any manner whatsoever; 

t. any agreement, consent, approval, authorization, notice, communication, 

information or report required under or pursuant to this Agreement from or 

by any Party or the Authority’s Engineer shall be valid and effective only if it 

is in writing under the hand of a duly authorized representative of such Party 

or the Authority’s Engineer, as the case may be, in this behalf and not 

otherwise; 

u. the Schedules and Recitals to this Agreement form an integral part of this 

Agreement and will be in full force and effect as though they were expressly 

set out in the body of this Agreement; 

 
v. references to Recitals, Articles, Clauses, Sub-clauses, Provisos or Schedules 

in this Agreement shall, except where the context otherwise requires, mean 

references to Recitals, Articles, Clauses, Sub-clauses, Provisos and Schedules 

of or to this Agreement; reference to an Annex shall, subject to anything to the 

contrary specified therein, be construed as a reference to an Annex to the 

Schedule in which such reference occurs; and reference to a Paragraph shall, 

subject to anything to the contrary specified therein, be construed as a 

reference to a Paragraph of the Schedule or Annex, as the case may be, in 

which such reference appear; 

 

the damages payable by either Party to the other of them, as set forth in this 

Agreement, whether on per diem basis or otherwise, are mutually agreed genuine pre-

estimated loss and damage likely to be suffered and incurred by the Party entitled to 

receive the same and are not by way of penalty (the “Damages”); and 

 

 

w. time shall be of the essence in the performance of the Parties’ respective 

obligations. If any time period specified herein is extended for the reasons 

specified in the Agreement, such extended time shall also be of the essence. 

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation 
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required to be provided or furnished by the Contractor to the Authority shall be 

provided free of cost and in three copies, and if the Authority is required to return 

any such Documentation with its comments and/or approval, it shall be entitled to 

retain two copies thereof. 

1.2.3 The rule of construction, if any, that a contract should be interpreted against the 

parties responsible for the drafting and preparation thereof, shall not apply. 

1.2.4 Any word or expression used in this Agreement shall, unless otherwise defined or 

construed in this Agreement, bear its ordinary English meaning and, for these 

purposes, the General Clauses Act, 1897 shall not apply. 

1.3 Measurements and arithmetic conventions 
 

All measurements and calculations shall be in the metric system and calculations 

done to 2 (two) decimal places, with the third digit of 5 (five) or above being 

rounded up and below 5 (five) being rounded down. 

1.4 Priority of agreements and errors/discrepancies 
 

1.4.1 This Agreement, and all other agreements and documents forming part of or referred 

to in this Agreement are to be taken as mutually explanatory and, unless otherwise 

expressly provided elsewhere in this Agreement, the priority of this Agreement and 

other documents and agreements forming part hereof or referred to herein shall, in 

the event of any conflict between them, be in the following order: 

1. this Agreement; and 

all other agreements and documents forming part hereof or referred to herein; 

i.e. this Agreement at (a) above shall prevail over the agreements and documents 

at (b). 

1.4.2 Subject to the provisions of Clause 1.4.1, in case of ambiguities or 

discrepancies within this Agreement, the following shall apply: 

i. between two or more Clauses of this Agreement, the provisions of a specific 

Clause relevant to the issue under consideration shall prevail over those in 

other Clauses; 

ii. between the Clauses of this Agreement and the Schedules, the Clauses shall 

prevail and between Schedules and Annexes, the Schedules shall prevail; 

iii. between any two Schedules, the Schedule relevant to the issue shall prevail; 

iv. between the written description on the Drawings and the Specifications and 

Standards, the latter shall prevail; 

v. between the dimension scaled from the Drawing and its specific written 

dimension, the latter shall prevail; and 

vi. between any value written in numerals and that in words, the latter shall prevail. 
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1.5 Deleted 
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Part II 

 

 

 
Scope of the Project 
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ARTICLE 2 
 

 

 

SCOPE OF THE PROJECT 

 

 

2.1 Scope of the Project 

 

 
i. Under this Agreement, the scope of the Project (the “Scope of the Project”) shall be 

defined as scope of work as indicated in Invitation for Bids (IFB) with the 

Specifications and Standards set forth in RFP. 

 

 
 

ii. Performance and fulfillment of all other obligations of the Contractor in accordance 

with the provisions of this Agreement and matters incidental thereto or necessary for 

the performance of any or all of the obligations of the Contractor under this 

Agreement. 
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ARTICLE 3 
 

OBLIGATIONS OF THE CONTRACTOR 
 

3.1 Obligations of the Contractor 
 

3.1.1 Subject to and on the terms and conditions of this Agreement, the Contractor shall 

undertake the survey, investigation, design, engineering, procurement, and 

construction of the Project and observe, fulfil, comply with and perform all its 

obligations set out in this Agreement or arising hereunder. 

3.1.2 The Contractor shall comply with all Applicable Laws and Applicable Permits 

(including renewals as required) in the performance of its obligations under this 

Agreement. 

3.1.3 Save and except as otherwise provided in this Agreement or Applicable Laws, as the 

case may be, the Contractor shall, in discharge of all its obligations under this 

Agreement, conform with and adhere to Good Industry Practice at all times. 

3.1.4 The Contractor shall remedy any and all loss or damage to the Project, occurring on 

or after the Appointed Date and until the date of Provisional Certificate, with respect 

to the Works completed prior to the issuance of the Provisional Certificate and/or 

Completion Certificate, with respect to the Works referred to in the Punch List, at 

its own cost, save and except to the extent that any such loss or damage shall have 

arisen from any default of the Authority or on account of a Force Majeure Event in 

which case the provisions of Clause 19 shall apply. 

3.1.5 The Contractor shall remedy any and all loss or damage to the Project during the 

Defects Liability Period at its own cost, to the extent that such loss or damage shall 

have arisen out of the reasons specified in Clause 15.3. 

3.1.6 The Contractor shall, at its own cost and expense, in addition to and not in derogation 

of its obligations elsewhere set out in this Agreement: 

a. make, or cause to be made, necessary applications to the relevant 

Government Instrumentalities with such particulars and details as 

may be required for obtaining Applicable Permits set forth and obtain 

and keep in force and effect such Applicable Permits in conformity 

with Applicable Laws; 

b. procure, as required, the appropriate proprietary rights, licences, 

agreements and permissions for Materials, methods, processes, know-

how and systems used or incorporated into the Project; 

c. make reasonable efforts to maintain harmony and good industrial 

relations among the personnel employed by it or its Sub-contractors 

in connection with the performance of its obligations under this 

Agreement; 
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d. ensure and procure that its Sub-contractors comply with all 

Applicable Permits and Applicable Laws in the performance by them 

of any of the Contractor’s obligations under this Agreement; 

e. always act in a manner consistent with the provisions of this 

Agreement and not cause or fail to do any act, deed or thing, whether 

intentionally or otherwise, which may in any manner be violative of 

any of the provisions of this Agreement; 

f. support, cooperate with and facilitate the Authority in the 

implementation and operation of the Project in accordance with the 

provisions of this Agreement; 

g. ensure that the Contractor and its Sub-contractors comply with the 

safety and welfare measures for labour in accordance with Applicable 

Laws and Good Industry Practice; 

h. keep, on the Site, a copy of this Agreement, publications named in 

this Agreement, the Drawings, Documents relating to the Project, and 

Change of Scope Orders and other communications sent under this 

Agreement, and provide access to all these documents at all 

reasonable times to the Authority’s Engineer and its authorised 

personnel; 

i. cooperate with other contractors employed by the Authority and 

personnel of any other public authority; and 

j. not interfere unnecessarily or improperly with the convenience of the 

public, or the access to and use and occupation of all the existing 

facilities within the Right of Way, irrespective of whether they are 

public or in the possession of the Authority or of others. 

3.1.7 The Contractor shall undertake all necessary superintendence to plan, arrange, 

direct, manage, inspect and test the Works. 

3.2 The bidder should not outsource the whole contract to the sub-contractor. An 

undertaking from the bidder to be submitted. 

3.3 Obligations relating to employment of foreign nationals 

The Contractor acknowledges, agrees and undertakes that employment of foreign 

personnel by the Contractor and/or its Sub-contractors and their sub-contractors 

shall be subject to grant of requisite regulatory permits and approvals including 

employment/residential visas and work permits, if any required, and the obligation 

to apply for and obtain the same shall and will always be of the Contractor. 

Notwithstanding anything to the contrary contained in this Agreement, refusal of 

or inability to obtain any such permits and approvals by the Contractor or any of 

its Sub-contractors or their sub-contractors shall not constitute Force Majeure 

Event, and shall not in any manner excuse the Contractor from the performance and 
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discharge of its obligations and liabilities under this Agreement. 

3.4 Obligations relating to Contractor’s personnel 
 

3.4.1 The Contractor shall ensure and procure that the personnel engaged by it or by its 

Sub-contractors for performance of its obligations under this Agreement are at all 

times appropriately qualified, skilled and experienced in their respective functions 

in conformity with Applicable Laws and Good Industry Practice. 

3.4.2 The Authority’s Engineer may, for reasons to be specified in writing, direct the 

Contractor to remove any member of the Contractor’s or Sub-contractor’s personnel 

from the Project. Provided that any such direction issued by the Authority’s 

Engineer shall specify the reasons for the removal of such person. 

3.4.3 The Contractor shall, on receiving a direction from the Authority’s Engineer under 

the provisions of Clause 3.4.2, ensure and procure the removal of such person or 

persons from the Project with immediate effect. The Contractor shall further ensure 

that such persons have no further connection with the Project. 

3.5 Obligations relating to advertisement on Project 
 

The Contractor shall not use the Project or any part thereof in any manner for 

branding or advertising purposes including for advertising any commercial product 

or services or companies. 

3.6 Obligations relating to Contractor’s care of the Works 
 

The Contractor shall bear full risk in and take full responsibility for the care of 

Works, and of Materials, goods and equipment for incorporation therein, on and 

from the Appointed Date and until the date of Provisional Certificate, with respect 

to the Works completed prior to the issuance of the Provisional Certificate, and/or 

Completion Certificate, with respect to the Works referred to in the Punch List, save 

and except to the extent that any such loss or damage shall have arisen from any 

default or neglect of the Authority. 

3.7 Obligations relating to electricity, water and other services 

The Contractor shall be responsible for procuring of all power, water and other 

services that it may require for the Project. 

3.8 Unforeseeable difficulties 

Except as otherwise specified in the Agreement: 

a. the Contractor accepts complete responsibility for having foreseen all 

difficulties and costs of successfully completing the Works; 

b. the Contract Price shall not be adjusted to take account of any 

unforeseen difficulties or costs; and 

c. the Scheduled Completion Date shall not be adjusted to take account of 
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any unforeseen difficulties or costs. 

For the purposes of this Clause, unforeseeable difficulties include physical 

conditions like man-made or natural physical conditions including sub-surface and 

hydrological conditions which the Contractor encounters at the Site during 

execution of the Works.  
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ARTICLE 4 

OBLIGATIONS OF THE AUTHORITY 
 

4.1 Obligations of the Authority 
 

4.1.1 The Authority shall, at its own cost and expense, undertake, comply with and 

perform all its obligations set out in this Agreement or arising hereunder. 

4.1.2 The Authority shall be responsible for the correctness of the Scope of the Project, 

Project Facilities, Specifications and Standards and the criteria for Testing of the 

completed Works. 

4.1.3 The Authority shall, upon receiving the Performance Security under Clause 

7.1.1, provide to the Contractor: 

a. the land for construction in accordance with the provisions of Clauses 8.2 

and 8.3, within a period of 15 (fifteen) days from the date of this 

Agreement. 

b. approval of the general arrangement drawings (the “GAD”) from BSCL 

authorities to enable the Contractor to start construction of Project in 

accordance with the Specifications and Standards, and subject to the terms 

and conditions specified in such approval, within a period of 30 (thirty) 

days from the Appointed Date; and 

c. all environmental and forest clearances as required under Clause 4.3. 

4.1.4 Deleted. 

 

4.1.5 Notwithstanding anything to the contrary contained in this Agreement, the Parties 

expressly agree that the aggregate Damages payable under Clauses 4.1.4, 8.3 and 

9.2 shall not exceed 3% (three percent) of the Contract Price. For the avoidance of 

doubt, the Damages payable by the Authority under the aforesaid Clauses shall not 

be additive if they arise concurrently from more than one cause but relate to the 

same part of the Project. 

4.1.6  The Authority agrees to provide support to the Contractor and undertakes to observe, 

comply with and perform, subject to and in accordance with the provisions of this 

Agreement and Applicable Laws, the following: 

d) upon written request from the Contractor, and subject to the Contractor 

complying with Applicable Laws, provide reasonable support to the 

Contractor in procuring Applicable Permits required from any Government 

Instrumentality for implementation of the Project; 

 

e) upon written request from the Contractor, provide reasonable assistance to the 

Contractor in obtaining access to all necessary infrastructure facilities and 

utilities, including water and electricity at rates and on terms no less favorable 

than those generally available to commercial customers receiving substantially 

equivalent services; 
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f) procure that no barriers that would have a material adverse effect on Works 

are erected or placed on or about the Project by any Government 

Instrumentality or persons claiming through or under it, except for reasons of 

Emergency, national security or law and order; 

 

g) not do or omit to do any act, deed or thing which may in any manner be 

violative of any of the provisions of this Agreement; 

 

h) support, cooperate with and facilitate the Contractor in the implementation of 

the Project in accordance with the provisions of this Agreement; and 

 
i) upon written request from the Contractor and subject to the provisions of 

Clause 3.3, provide reasonable assistance to the Contractor and any expatriate 
personnel of the Contractor or its Sub-contractors to obtain applicable visas 
and work permits for the purposes of discharge by the Contractor or its Sub- 
contractors of their obligations under this Agreement and the agreements with 
the Sub-contractors. 

 

4.2 Deleted 
 

4.3 Obligations relating to Environmental and Forest Clearances 
 

All the clearances shall be taken by selected bidder from the competent authority such as 

Ministry of Environment and Forest (MoEF)/ Central Pollution Control Board/ State 

Pollution Control Board etc. 
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ARTICLE 5 
 

REPRESENTATIONS AND WARRANTIES 
 

5.1 Representations and warranties of the Contractor 
 

The Contractor represents and warrants to the Authority that: 
 

a) it is duly organized and validly existing under the laws of India, and has full 

power and authority to execute and perform its obligations under this 

Agreement and to carry out the transactions contemplated hereby; 

 

b) it has taken all necessary corporate and other actions under Applicable Laws 

to authorize the execution and delivery of this Agreement and to validly 

exercise its rights and perform its obligations under this Agreement; 

 

c) this Agreement constitutes its legal, valid and binding obligation, enforceable 

against it in accordance with the terms hereof, and its obligations under this 

Agreement will be legally valid, binding and enforceable obligations against 

it in accordance with the terms hereof; 

 

d) it is subject to the laws of India, and hereby expressly and irrevocably waives 

any immunity in any jurisdiction in respect of this Agreement or matters 

arising thereunder including any obligation, liability or responsibility 

hereunder; 

 

e) the information furnished in the Bid and as updated on or before the date of 

this Agreement is true and accurate in all respects as on the date of this 

Agreement; 

 

f) the execution, delivery and performance of this Agreement will not conflict 

with, result in the breach of, constitute a default under, or accelerate 

performance required by any of the terms of its memorandum and articles of 

association or any Applicable Laws or any covenant, contract, agreement, 

arrangement, understanding, decree or order to which it is a party or by which 

it or any of its properties or assets is bound or affected; 

 

g) there are no actions, suits, proceedings, or investigations pending or, to its 

knowledge, threatened against it at law or in equity before any court or before 

any other judicial, quasi-judicial or other authority, the outcome of which may 

result in the breach of this Agreement or which individually or in the aggregate 

may result in any material impairment of its ability to perform any of its 

obligations under this Agreement; 

h) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or decree of any court or any legally binding order of any 

Government Instrumentality which may result in any material adverse effect 

on its ability to perform its obligations under this Agreement and no fact or 

circumstance exists which may give rise to such proceedings that would 
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adversely affect the performance of its obligations under this Agreement; 

 

i) it has complied with Applicable Laws in all material respects and has not been 

subject to any fines, penalties, injunctive relief or any other civil or criminal 

liabilities which in the aggregate have or may have a material adverse effect 

on its ability to perform its obligations under this Agreement; 

 

j) no representation or warranty by it contained herein or in any other document 

furnished by it to the Authority or to any Government Instrumentality in 

relation to Applicable Permits contains or will contain any untrue or 

misleading statement of material fact or omits or will omit to state a material 

fact necessary to make such representation or warranty not misleading; 

 

k) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, 

to any person by way of fees, commission or otherwise for securing the 

contract or entering into this Agreement or for influencing or attempting to 

influence any officer or employee of the Authority in connection therewith; 

 

l) all information provided by the {selected bidder} in response to the Request 

for Qualification and Request for Proposals or otherwise, is to the best of its 

knowledge and belief, true and accurate in all material respects; 

 

m) all undertakings and obligations of the Contractor arising from the Request for 

Qualification and Request for Proposals or otherwise shall be binding on the 

Contractor as if they form part of this Agreement; and 

 

n) nothing contained in this Agreement shall create any contractual relationship 

or obligation between the Authority and any Sub-contractors, designers, 

consultants or agents of the Contractor. 

 

5.2 Representations and warranties of the Authority 
 

The Authority represents and warrants to the Contractor that: 
 

a) it has full power and authority to execute, deliver and perform its obligations 

under this Agreement and to carry out the transactions contemplated herein 

and that it has taken all actions necessary to execute this Agreement, exercise 

its rights and perform its obligations, under this Agreement; 

b) it has taken all necessary actions under Applicable Laws to authorize the 

execution, delivery and performance of this Agreement; 

c) it has the financial standing and capacity to perform its obligations under this 

Agreement; 

d) this Agreement constitutes a legal, valid and binding obligation enforceable 

against it in accordance with the terms hereof; 

e) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or any decree of any court or any legally binding order of any 

Government Instrumentality which may result in any material adverse effect 

on the Authority’s ability to perform its obligations under this Agreement: 
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f) it has complied with Applicable Laws in all material respects; 

 

g) it has good and valid right to the Site and has the power and authority to grant 

the site in respect thereof to the Contractor; and 

 

h) it shall have procured, as on the Appointed Date, site so that the Contractor 

can commence. 

 
5.3 Disclosure 

 

In the event that any occurrence or circumstance comes to the attention of either Party that 

renders any of its aforesaid representations or warranties untrue or incorrect, such Party 

shall immediately notify the other Party of the same. Such notification shall not have the 

effect of remedying any breach of the representation or warranty that has been found to be 

untrue or incorrect nor shall it adversely affect or waive any obligation of either Party under 

this Agreement. 
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ARTICLE 6 

DISCLAIMER 
 

6.1 Disclaimer 

6.1.1 The Contractor acknowledges that prior to the execution of this Agreement, the 

Contractor has, after a complete and careful examination, made an independent 

evaluation of the Request for Qualification, Request for Proposals, Scope of the 

Project, Specifications and Standards, Site, local conditions, physical qualities of 

ground, subsoil and geology, traffic volumes, suitability and availability of access 

routes to the Site and all information provided by the Authority or obtained, 

procured or gathered otherwise, and has determined to its satisfaction the accuracy 

or otherwise thereof and the nature and extent of difficulties, risks and hazards as 

are likely to arise or may be faced by it in the course of performance of its obligations 

hereunder. Save as provided in Clause 4.1.2 and Clause 5.2, the Authority makes no 

representation whatsoever, express, implicit or otherwise, regarding the accuracy, 

adequacy, correctness, reliability and/or completeness of any assessment, 

assumptions, statement or information provided by it and the Contractor confirms 

that it shall have no claim whatsoever against the Authority in this regard. 

6.1.2 The Contractor acknowledges and hereby accepts to have satisfied itself as to the 

correctness and sufficiency of the Contract Price. 

6.1.3 The Contractor acknowledges and hereby accepts the risk of inadequacy, mistake or 

error in or relating to any of the matters set forth in Clause 6.1.1 above and hereby 

acknowledges and agrees that the Authority shall not be liable for the same in any 

manner whatsoever to the Contractor, or any person claiming through or under any 

of them, and shall not lead to any adjustment of Contract Price or Scheduled 

Completion Date. 

6.1.4 The Parties agree that any mistake or error in or relating to any of the matters set 

forth in Clause 6.1.1 above shall not vitiate this Agreement, or render it voidable. 

6.1.5 In the event that either Party becomes aware of any mistake or error relating to any 

of the matters set forth in Clause 6.1.1 above, that Party shall immediately notify the 

other Party, specifying the mistake or error. 

 

6.1.6 Except as otherwise provided in this Agreement, all risks relating to the Project shall 

be borne by the Contractor; and the Authority shall not be liable in any manner for 

such risks or the consequences thereof. 
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ARTICLE 7 
 

PERFORMANCE SECURITY 
 

7.1 Performance Security 
 

7.1.1 The Contractor shall, for the performance of its obligations hereunder, provide to the 

Authority, within 21 (twenty one) days of the date of this LoI/LoA, an irrevocable 

and unconditional guarantee, for an amount equal to 2% (two percent) of the 

Contract Price, from a Bank in the form set forth in Annex-I of Schedule-F (the 

“Performance Security”). The Performance Security shall be valid until 28 (twenty 

eight) days of the expiry of the Defects Liability Period specified in Clause 15.1.1. 

Until such time the Performance Security is provided by the Contractor pursuant 

hereto and the same comes into effect, the Bid Security shall remain in force and 

effect, and upon such provision of the Performance Security, the Authority shall 

release the Bid Security to the Contractor. For the avoidance of doubt, the Parties 

expressly agree that the Contractor shall provide, no later than 30 (thirty) days prior 

to the expiry of the Performance Security for the Defects Liability Period specified 

in Clause 15.1.1, a Performance Security in respect of the extended Defects 

Liability Period, as specified in Clause 15.1.2, for an amount equal to 2% (two 

percent) of the contract price. 

7.1.2 Notwithstanding anything to the contrary contained in this Agreement, the Parties 

agree that in the event of failure of the Contractor to provide the Performance 

Security in accordance with the provisions of Clause 7.1.1 and within the time 

specified therein or such extended period as may be provided by the Authority, in 

accordance with the provisions of Clause 7.1.3, the Authority may encash the Bid 

Security and appropriate the proceeds thereof as Damages, and thereupon all rights, 

privileges, claims and entitlements of the Contractor under or arising out of this 

Agreement shall be deemed to have been waived by, and to have ceased with the 

concurrence of the Contractor, and this Agreement shall be deemed to have been 

terminated by mutual agreement of the Parties. 

7.1.3 In the event the Contractor fails to provide the Performance Security within 21 

(twenty one) days of the date of this Agreement, it may seek extension of time for 

a period not exceeding a further 15 (fifteen) days on payment of Damages for such 

extended period in a sum calculated at the rate of 0.05% (zero point zero five 

percent) of the Contract Price for each day until the Performance Security is 

provided. 

7.2 Extension of Performance Security 
 

The Contractor may initially provide the Performance Security for a period of 15 

months; provided that it shall procure the extension of the validity of the 
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Performance Security, as necessary, at least 2 (two) months prior to the date of expiry 

thereof. Upon the Contractor providing an extended Performance Security, the 

previous Performance Security shall be deemed to be released and the Authority shall 

return the same to the Contractor within a period of 7 (seven) business days from the 

date of submission of the extended Performance Security. 

7.3 Appropriation of Performance Security 
 

7.3.1 Upon occurrence of a Contractor Default, the Authority shall, without prejudice to 

its other rights and remedies hereunder or in law, be entitled to encash and 

appropriate from the Performance Security the amounts due to it as Damages for the 

Contractor’s Default. 

7.3.2 Upon such encashment and appropriation from the Performance Security, the 

Contractor shall, within 30 (thirty) days thereof, replenish, in case of partial 

appropriation, to its original level the Performance Security, and in case of 

appropriation of the entire Performance Security provide a fresh Performance 

Security, as the case may be, and the Contractor shall, within the time so granted, 

replenish or furnish fresh Performance Security as aforesaid failing which the 

Authority shall be entitled to terminate the Agreement in accordance with Article 21 

Upon such replenishment or furnishing of a fresh Performance Security, as the case 

may be, the Contractor shall be entitled to an additional Cure Period of 30 (thirty) 

days for remedying the Contractor Default, and in the event of the Contractor not 

curing its default within such Cure Period, the Authority shall be entitled to encash 

and appropriate such Performance Security as Damages, and to terminate this 

Agreement in accordance with Article 21. 

7.4 Release of Performance Security 
 

The Authority shall release the Performance Security within 60 (sixty) days of the 

expiry of the Defects Liability Period or the extended Defects Liability Period, as 

the case may be, under this Agreement. Notwithstanding the aforesaid, the Parties 

agree that the Authority shall not be obliged to release the Performance Security until 

all Defects identified during the Defects Liability Period or the extended Defects 

Liability Period, as the case may be, have been rectified. 

7.5 Retention Money 
 

7.5.1 From every payment for Works due to the Contractor in accordance with the 

provisions of Clause 17.5, the Authority shall deduct 9% (nine percent) thereof as 

 guarantee money for performance of the obligations of the Contractor during the 

Construction Period (the “Retention Money”) subject to the condition that the 

maximum amount of Retention Money shall not exceed 8% (eight percent) of the 

Contract Price. 

7.5.2 Upon occurrence of a Contractor’s Default, the Authority shall, without prejudice to 

its other rights and remedies hereunder or in law, be entitled to appropriate the 
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relevant amounts from the Retention Money as Damages for such Contractor’s 

Default. 

7.5.3 On completion of the whole work half of the total retention money shall be released 

to the contractor and balance half will be paid after completion of Defect Liability 

period provided that all defects notified by Engineer as rectified by Contractor and 

Engineer has issued certificate for the same (Annex-II of Schedule-F).  

7.5.4 Within 15 (fifteen) days of the date of issue of the Completion Certificate, the 

Authority shall discharge the bank guarantees, if any, furnished by the Contractor 

under the provisions of Clause 7.5.3 and refund the balance of Retention Money 

remaining with the Authority after adjusting the amounts appropriated under the 

provisions of Clause 7.5.2 and the amounts refunded under the provisions of Clause 

7.5.3. 

7.5.5 The Parties agree that in the event of Termination of this Agreement, the Retention 

Money and the bank guarantees specified in this Clause 7.5 shall be treated as if they 

are Performance Security and shall be reckoned as such for the purposes of 

Termination Payment under Clause 21.6. 
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ARTICLE 8 
 

SITE OF PROJECT 

8.1 The Site 

The site of the Project (the “Site”) shall comprise the site described in respect of 

which the land shall be provided by the Authority to the Contractor. The Authority 

shall be responsible for acquiring and providing land on the Site in accordance with 

the [alignment] finalized by the Authority, free from all encroachments and 

encumbrances, and free access thereto for the execution of this Agreement. 

 

8.2 Deleted 
 

8.3 Deleted. 
 

8.4 Deleted. 
 

8.5 Deleted. 
 

8.6 Deleted 
 

8.7 Deleted 
 

8.8 Geological and archaeological finds 
 

It is expressly agreed that mining, geological or archaeological rights do not form 

part of this Agreement with the Contractor for the Works, and the Contractor hereby 

acknowledges that it shall not have any mining rights or interest in the underlying 

minerals, fossils, antiquities, structures or other remnants or things either of 

particular geological or archaeological interest and that such rights, interest and 

property on or under the Site shall vest in and belong to the Authority or the 

concerned Government Instrumentality. The Contractor shall take all reasonable 

precautions to prevent its workmen or any other person from removing or damaging 

such interest or property and shall inform the Authority forthwith of the discovery 

thereof and comply with such instructions as the Authority or the concerned 

Government Instrumentality may reasonably give for the removal of such property. 

For the avoidance of doubt, it is agreed that any reasonable expenses incurred by 

the Contractor hereunder shall be reimbursed by the Authority. It is also agreed that 

the Authority shall procure that the instructions hereunder are issued by the 

concerned Government Instrumentality within a reasonable period so as to enable 

the Contractor to continue its Works with such modifications as may be deemed 

necessary. 
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ARTICLE 9 

UTILITIES AND TREES 

9.1 Deleted. 

9.2 Deleted. 

9.3 New utilities 

9.3.1 The Contractor shall allow, subject to such conditions as the Authority may specify, 

access to, and use of the Site for laying telephone lines, water pipes, electric cables 

or other public utilities. Where such access or use causes any financial loss to the 

Contractor, it may require the user of the Site to pay compensation or damages as 

per Applicable Laws. For the avoidance of doubt, it is agreed that use of the Site 

under this Clause 9.3 shall not in any manner relieve the Contractor of its obligation 

to construct the Project in accordance with this Agreement and any damage caused 

by such use shall be restored forthwith at the cost of the Authority. 

9.3.2 In the event the construction of any Works is affected by a new utility or works 

undertaken in accordance with this Clause 9.3, the Contractor shall be entitled to a 

reasonable Time Extension as determined by the Authority’s Engineer in accordance 

with the provisions of Clause 10.4. 

9.3.3 The Authority may, by notice, require the Contractor to connect any adjoining road 

to the Project, and the connecting portion thereof falling within the Site shall be 

constructed by the Contractor at the Authority’s cost in accordance with Article 10. 

9.3.4 Deleted. 

9.4 Felling of trees 

The Authority shall assist the Contractor in obtaining the Applicable Permits for 

felling of trees to be identified by the Authority for this purpose if and only if such 

trees cause a Material Adverse Effect on the construction of the Project. The cost of 

such felling and of the compensatory plantation of trees, if any, shall be borne by 

the Selected Bidder. In the event of any delay in felling thereof for reasons beyond 

the control of the Contractor; it shall be excused for failure to perform any of its 

obligations hereunder if such failure is a direct consequence of delay in the felling 

of trees. The Parties hereto agree that the felled trees shall be deemed to be owned 

by the Authority and shall be disposed in such manner and subject to such conditions 

as the Authority may in its sole discretion deem appropriate. For the avoidance of 

doubt, the Parties agree that if any felling of trees result any period of delay in 

providing the Applicable Permits, the Contractor shall be entitled to Time 

Extension.  
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ARTICLE 10 

CONSTRUCTION AND OPERATION MAINTENANCE OF THE PROJECT 
 

10.1 Obligations prior to commencement of Works 
 

10.1.1 Within 20 (twenty) days of the Appointed Date, the Contractor shall: 

 
i) appoint its representative, duly authorised to deal with the Authority 

in respect of all matters under or arising out of or relating to this 

Agreement; 

 

ii) appoint a service engineer (the “Service Engineer”) who will head 

the Contractor’s supply, installation and commissioning unit and shall 

be responsible for supply, installation and commissioning; 

 

iii) undertake and perform all such acts, deeds and things as may be 

necessary or required before commencement of Works under and in 

accordance with this Agreement, Applicable Laws and Applicable 

Permits; and 

 

iv) make its own arrangements for quarrying of materials and procurement 

needed for the Project under and in accordance with Applicable Laws 

and Applicable Permits. 

 

10.1.2 The Authority shall, within 15 (fifteen) days of the date of this Agreement, appoint 

an engineer (the “Authority’s Engineer”) to discharge the functions and duties 

specified in this Agreement, and shall notify to the Contractor the name, address 

and the date of appointment of the Authority’s Engineer forthwith. 

10.1.3 Within 30 (thirty) days of the Appointed Date, the Contractor shall submit to the 

Authority and the Authority’s Engineer a programme (the “Programme”) for 

supply, installation and commissioning works and giving the following details: 

Part I Contractor’s organization for the Project, the general methods and arrangements for 

construction, environmental management plan, Quality Assurance Plan including design 

quality plan, traffic management and safety plan covering safety of users and workers 

during construction, Contractor’s key personnel, and equipment. 

Part II Programme for completion of all stages of construction and Project Milestones of 

the Works as specified in Project Completion Schedule set forth in Schedule-I. The 

Programme shall include: 

i. the order in which the Contractor intends to carry out the Works, 

including the anticipated timing of design and stages of Works; 

 
ii. the periods for reviews under Clause 10.2; and 
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iii. the sequence and timing of inspections and tests specified in this 

Agreement. 

 

The Contractor shall submit a revised programme whenever the previous programme is 

inconsistent with the actual progress or with the Contractor’s obligations. 

Part III Monthly cash flow forecast for the Project. 
 

For the avoidance of doubt, the Contractor acknowledges and agrees that the Authority 

may, within a period of 15 (fifteen) days of receipt of the Programme, convey its comments 

to the Contractor stating the modifications, if any, required for compliance with the 

provisions of this Agreement, and the Contractor shall carry out such modifications, to the 

extent required for conforming with the provisions of this Agreement. 

10.1.4 The Contractor shall compute, on the basis of the Drawings prepared in accordance 

with Clause 10.2.7, and provide to the Authority’s Engineer, the length, area and 

numbers, as the case may be, in respect of the various items of work specified and 

comprising the Scope of the Project. The Parties expressly agree that these details 

shall form the basis for estimating the interim payments for the Works in accordance 

with the provisions of Clause 17.3. For the avoidance of doubt, the sum of payments 

to be computed in respect of all the items of work shall not exceed the Contract 

Price, as may be adjusted in accordance with the provisions of this Agreement. 

10.1.5 The Contractor shall appoint a safety consultant (the “Safety Consultant”) to carry 

out safety audit at the design stage of the Project in accordance with Applicable 

Laws and Good Industry Practice. The Safety Consultant shall be appointed after 

proposing to the Authority a panel of 3 (three) names of qualified and experienced 

firms from which the Authority may choose 1 (one) to be the Safety Consultant. 

Provided, however, that if the panel is not acceptable to the Authority and the 

reasons for the same are furnished to the Contractor, the Contractor shall propose to 

the Authority a revised panel of 3 (three) names for obtaining the consent of the 

Authority. The Authority shall, within 15 (fifteen) days of receiving a proposal from 

the Contractor hereunder, convey its decision, with reasons, to the Contractor, and 

if no such decision is conveyed within the said period, the Contractor may proceed 

with engaging of the Safety Consultant. For the avoidance of doubt, the Parties agree 

that no firm or person having any conflict of interest shall be engaged hereunder. 

The Parties further agree that any assignments completed at least 3 (three) years 

prior to the appointment hereunder shall not be reckoned for the purposes of conflict 

of interest. 

10.1.6 The safety audit pursuant to Clause 10.1.5 shall be carried out by the Safety 

Consultant in respect of all such design details that have a bearing on safety of Users 

as well as pedestrians and animals involved in or associated with accidents. The 

recommendations of the Safety Consultant shall be incorporated in the design of the 

Project and the Contractor shall forward to the Authority’s Engineer a certificate to 
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this effect together with the recommendations of the Safety Consultant. In the event 

that any works required by the Safety Consultant shall fall beyond the scope, the 

Contractor shall make a report thereon and seek the instructions of the Authority for 

Change in Scope. For the avoidance of doubt, the Safety Consultant to be engaged 

by the Contractor shall be independent of the design and implementation team of 

the Contractor. 

10.2 Deleted 

10.3 Construction of the Project 
 

10.3.1 The Contractor shall construct the Project in conformity with the Specifications and 

Standards set forth in this RFP. The Contractor shall be responsible for the correct 

positioning of all parts of the Works, and shall rectify any error in the positions, 

levels, dimensions or alignment of the Works. The 15 months from the Appointed 

Date shall be the scheduled completion date (the “Scheduled Completion Date”) 

and the Contractor agrees and undertakes that the construction shall be completed on 

or before the Scheduled Completion Date, including any extension thereof. 

10.3.2 The Contractor shall construct  the Project in accordance with the Project Completion 

Schedule set forth in Schedule-I. In the event that the Contractor fails to achieve any 

Project Milestone or the Scheduled Completion Date within a period of 30 (thirty) 

days from the date set forth in Schedule-I, unless such failure has occurred due to 

Force Majeure or for reasons attributable to the Authority, it shall pay Damages to 

the Authority in a sum calculated at the rate of 0.05% (zero point zero five per cent) 

of the Contract Price for delay day reckoned from the date specified in Schedule - 

I and until such Project Milestone is achieved or the Works are completed; provided 

that if the period for any or all Project Milestones or the Scheduled Completion Date 

is extended in accordance with the provisions of this Agreement, the dates set forth 

in Schedule-I shall be deemed to be modified accordingly and the provisions of this 

Agreement shall apply as if Schedule-I has been amended as above; provided further 

that in the event the Works are completed within or before the Scheduled 

Completion Date including any Time Extension, the Damages paid under this 

Clause 10.3.2 shall be refunded by the Authority to the Contractor, but without any 

interest thereon. For the avoidance of doubt, it is agreed that recovery of Damages 

under this Clause 10.3.2 shall be without prejudice to the rights of the Authority 

under this Agreement including the right of Termination thereof. The Parties further 

agree that Time Extension hereunder shall only be reckoned for and in respect of 

the affected Works as specified in Clause 10.4.2. 

10.3.3 The Authority shall notify the Contractor of its decision to impose Damages in 

pursuance of the provisions of this Clause 10.3. Provided, however, that no 

deduction on account of Damages shall be effected by the Authority without taking 

into consideration the representation, if any, made by the Contractor within 20 

(twenty) days of such notice. The Parties expressly agree that the total amount of 
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Damages under Clause 10.3.2 shall not exceed 5% (five percent) of the Contract 

Price. 

10.4 Extension of time for completion 
 

10.4.1 Without prejudice to any other provision of this Agreement for and in respect of 

extension of time, the Contractor shall be entitled to extension of time in the Project 

Completion Schedule (the “Time Extension”) to the extent that completion of any 

Project Milestone is or will be delayed by any of the following, namely: 

a) delay in providing site, environmental clearances specified 

in Clause 4.1.4; 

 

b) Change of Scope, unless an adjustment to the Scheduled Completion 

Date has been agreed under Article 13; 

 

c) occurrence of a Force Majeure Event; 

 

d) any delay, impediment or prevention caused by or attributable to the 

Authority, the Authority’s personnel or the Authority’s other 

contractors on the Site; and 

e) any other cause or delay which entitles the Contractor to Time 

Extension in accordance with the provisions of this 

Agreement. 

 

10.4.2 The Contractor shall, no later than 15 (fifteen) business days from the occurrence of 

an event or circumstance specified in Clause 10.4.1, inform the Authority’s 

Engineer by notice in writing, with a copy to the Authority, stating in reasonable 

detail with supporting particulars, the event or circumstances giving rise to the claim 

for Time Extension in accordance with the provisions of this Agreement. Provided 

that the period of 15 (fifteen) business days shall be calculated from the date on 

which the Contractor became aware, or should have become aware, of the 

occurrence of such an event or circumstance. 

Provided further that notwithstanding anything to the contrary contained in this 

Agreement, Time Extension shall be due and applicable only for the Works which 

are affected by the aforesaid events or circumstances and shall not in any manner 

affect the Project Completion Schedule for and in respect of the Works which are 

not affected thereby. 

10.4.3 In the event of the failure of the Contractor to issue to the Authority’s Engineer a 

notice in accordance with the provisions of Clause 10.4.2 within the time specified 

therein, the Contractor shall not be entitled to any Time Extension and shall forfeit 

its right to any such claims in future. For the avoidance of doubt, in the event of 

failure of the Contractor to issue notice as specified in this Clause 10.4.3, the 
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Authority shall be discharged from all liability in connection therewith. 

10.4.4 The Authority’s Engineer shall, on receipt of a claim in accordance with the 

provisions of Clause 10.4.2, examine the claim expeditiously within the time frame 

specified herein. In the event the Authority’s Engineer requires any clarifications 

to examine the claim, the Authority’s Engineer shall seek the same within 15 

(fifteen) days from the date of receiving the claim. The Contractor shall, on the 

receipt of the communication of the Authority’s Engineer requesting for 

clarification, furnish the same to the Authority’s Engineer within 10 (ten) days 

thereof. The Authority’s Engineer shall, within a period of 30 (thirty) days from the 

date of receipt of such clarifications, forward in writing to the Contractor its 

determination of Time Extension. For the avoidance of doubt, the Parties agree that 

the Authority’s Engineer shall, in accordance with the provisions of this 

Agreement, notify the Contractor of the aforesaid Time Extension no later than 60 

(sixty) days from the date of receipt of the Contractor’s claim for Time Extension. 

Provided that when determining each extension of time under this Clause 10.4, the 

Authority’s Engineer shall review previous determinations and may increase, but 

shall not decrease, the total Time Extension. 

10.4.5 If the event or circumstance giving rise to the notice has a continuing effect: 
 

f) the detailed claim shall be considered as interim; 

 

g) the Contractor shall, no later than 10 (ten) days after the close of each 

month, send further interim claims specifying the accumulated delay, 

the extension of time claimed, and such further particulars as the 

Authority’s Engineer may reasonably require; and 
 

h) the Contractor shall send a final claim within 30 (thirty) days after 

the effect of the event or the circumstance ceases. 

 

Upon receipt of the claim hereunder, the Authority’s Engineer shall examine and determine 

the same in accordance with the provisions of Clause 10.4.4 within a period of 60 (sixty) 

days of the receipt thereof. 

10.5 Incomplete Works 
 

In the event the Contractor fails to complete the Works in accordance with the Project 

Completion Schedule, including any Time Extension granted under this Agreement, the 

Contractor shall endeavour to complete the balance work expeditiously and shall pay 

Damages to the Authority in accordance with the provisions of Clause 10.3.2 for delay of 

each day until the Works are completed in accordance with the provisions of this 

Agreement. Recovery of Damages under this Clause shall be without prejudice to the rights 

of the Authority under this Agreement including the right to termination under Clause 21.1. 
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ARTICLE 11 

QUALITY ASSURANCE, MONITORING AND SUPERVISION 
 

11.1 Quality of Materials and workmanship 
 

11.1.1 The Contractor shall ensure that the Construction, Materials and workmanship are 

in accordance with the requirements specified in this Agreement, Specifications and 

Standards and Good Industry Practice. 

11.1.2 The Contractor warrants that all Materials shall be new, unused, not reconditioned 

and in conformity with Specification and Standards, Applicable Laws and Good 

Industry Practice, and that the Contractor shall not use any materials which are 

generally recognized as being deleterious under Good Industry Practice. 

11.2 Quality control system 
 

11.2.1 The Contractor shall establish a quality control mechanism to ensure compliance 

with the provisions of this Agreement (the “Quality Assurance Plan” or “QAP”). 

11.2.2 The Contractor shall, within 30 (thirty) days of the Appointed Date, submit to the 

Authority’s Engineer its Quality Assurance Plan which shall include the following: 

i) organization, duties and responsibilities, procedures, inspections and 

documentation; 

ii) quality control mechanism including sampling and testing of Materials, test 

frequencies, standards, acceptance criteria, testing facilities, reporting, recording 

and interpretation of test results, approvals, check list for site activities, and 

proforma for testing and calibration in accordance with the Specifications and 

Standards and Good Industry Practice; and 

iii) internal quality audit system. 

The Authority’s Engineer shall convey its comments to the Contractor within a 

period of 21 (twenty-one) days of receipt of the QAP stating the modifications, if 

any, required, and the Contractor shall incorporate those in the QAP to the extent 

required for conforming with the provisions of this Clause 11.2. 

11.2.3 The Contractor shall procure all documents, apparatus and instruments, fuel, 

consumables, water, electricity, labour, Materials, samples, and qualified personnel 

as are necessary for examining and testing the Project Assets, Materials and 

workmanship in accordance with the Quality Assurance Plan. 

11.2.4 The cost of testing of Construction, Materials and workmanship under this Article 

11 shall be borne by the Contractor. 

11.3. Methodology 

The Contractor shall, at least 15 (fifteen) days prior to the commencement of work, submit 

to the Authority’s Engineer for review the methodology proposed to be adopted for 
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executing the Works, giving details of equipment to be deployed, traffic management and 

measures for ensuring safety. The Authority’s Engineer shall complete the review and 

convey its comments, if any, to the Contractor within a period of 10 (ten) days from the 

date of receipt of the proposed methodology from the Contractor. 

11.4. Inspection and technical audit by the Authority 

The Authority or any representative authorized by the Authority in this behalf may inspect 

and review the progress and quality of the Works and issue appropriate directions to the 

Authority’s Engineer and the Contractor for taking remedial action in the event the Works 

are not in accordance with the provisions of this Agreement. 

11.5 External technical audit 

At any time during construction, the Authority may appoint an external technical auditor 

to conduct an audit of the quality of the Works. The findings of the audit, to the extent 

accepted by the Authority, shall be notified to the Contractor and the Authority’s Engineer 

for taking remedial action in accordance with this Agreement. The Contractor shall provide 

all assistance as may be required by the auditor in the conduct of its audit hereunder. 

Notwithstanding anything contained in this Clause 11.5, the external technical audit shall 

not affect any obligations of the Contractor or the Authority’s Engineer under this 

Agreement. 

11.6 Inspection of construction records 

The Authority shall have the right to inspect the records of the Contractor relating to the 

Works. 

11.7 Monthly progress reports 

During the Construction Period, the Contractor shall, no later than 10 (ten) days after the 

close of each month, furnish to the Authority and the Authority’s Engineer a monthly report 

on the progress of Works and shall promptly give such other relevant information as may 

be required by the Authority’s Engineer. 

11.8 Inspection 

11.8.1 The Authority’s Engineer and its authorized representative shall at all times: 

iv) have full access to all parts of the Site and to all places from which natural 

Materials are being obtained for use in the Works; and 

v) during production, manufacture and construction at the Site and at the place of 

production, be entitled to examine, inspect, measure and test the Materials and 

workmanship, and to check the progress of manufacture of Materials. 

11.8.2 The Contractor shall give the Authority’s Engineer and its authorized agents access, 

facilities and safety equipment for carrying out their obligations under this 

Agreement. 

11.8.3 The Authority’s Engineer shall submit a monthly inspection report (the “Inspection 
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Report”) to the Authority and the Contractor bringing out the results of inspections 

and the remedial action taken by the Contractor in respect of Defects or deficiencies. 

For the avoidance of doubt, such inspection or submission of Inspection Report by 

the Authority’s Engineer shall not relieve or absolve the Contractor of its obligations 

and liabilities under this Agreement in any manner whatsoever. 

11.9 Samples 

The Contractor shall submit the following samples of Materials and relevant 

information to the Authority’s Engineer for review: 

vi) manufacturer’s test reports and standard samples of manufactured Materials; and 

vii) samples of such other Materials as the Authority’s Engineer may require. 

11.10 Tests 

11.10.1 For determining that the Works conform to the Specifications and Standards, the 

Authority’s Engineer shall require the Contractor to carry out or cause to be carried 

out tests, at such time and frequency and in such manner as specified in this 

Agreement, and in accordance with Good Industry Practice for quality assurance. 

The Contractor shall, with due diligence, carry out all the tests in accordance with 

the Agreement and furnish the results thereof to the Authority’s Engineer. Of the 

total tests for each category or type to be undertaken by the Contractor under the 

provisions of this Agreement and Good Industry Practice, the Authority’s Engineer 

shall (a) carry out or cause to be carried out, test checks equal to about 10% (ten 

percent) of the number of the tests required to be undertaken by the Contractor; and 

(b) witness or participate in at least 10% (ten percent) of the number of such tests 

conducted or caused to be conducted by the Contractor. 

11.10.2 In the event that results of any tests conducted under this Clause 11.10 establish 

any Defects or deficiencies in the Works, the Contractor shall carry out remedial 

measures and furnish a report to the Authority’s Engineer in this behalf. The 

Authority’s Engineer shall require the Contractor to carry out or cause to be carried 

out tests to determine that such remedial measures have brought the Works into 

compliance with the Specifications and Standards, and the procedure shall be 

repeated until such Works conform to the Specifications and Standards. For the 

avoidance of doubt, the cost of such tests and the remedial measures in pursuance 

thereof shall be solely borne by the Contractor. 

11.11 Examination of work before covering up 

In respect of the work which the Authority’s Engineer is entitled to examine, 

inspect, measure or test before it is covered up or put out of view or any part of the 

work is placed thereon, the Contractor shall give notice to the Authority’s Engineer 

whenever any such work is ready and before it is covered up. The Authority’s 

Engineer shall then either carry out the examination, inspection or testing without 
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unreasonable delay, or promptly give notice to the Contractor that the Authority’s 

Engineer does not require to do so. Provided, however, that if any work is of a 

continuous nature where it is not possible or prudent to keep it uncovered or 

incomplete, the Contractor shall notify the schedule of carrying out such work to 

give sufficient opportunity, not being less than 3 (three) business days’ notice, to 

the Authority’s Engineer to conduct its inspection, measurement or test while the 

work is continuing. Provided further that in the event the Contractor receives no 

response from the Authority’s Engineer within a period of 3 (three) business days 

from the date on which the Contractor’s notice hereunder is delivered to the 

Authority’s Engineer, the Contractor shall be entitled to assume that the Authority’s 

Engineer would not undertake the said inspection. 

11.12 Rejection 

11.12.1 If, as a result of an examination, inspection, measurement or testing, any Plant, 

Material, design or workmanship is found to be defective or otherwise not in 

accordance with the provisions of this Agreement, the Authority’s Engineer may 

reject such Plant, Material, design or workmanship by giving notice to the 

Contractor, with reasons. The Contractor shall then promptly make good the Defect 

and ensure that the rejected item complies with the requirements of this Agreement. 

11.12.2 If the Authority’s Engineer requires the Plant, Material, design or workmanship to 

be retested, the tests shall be repeated on the same terms and conditions, as 

applicable in each case. If the rejection and retesting cause the Authority to incur 

any additional costs, such costs shall be recoverable by the Authority from the 

Contractor and may be deducted by the Authority from any monies due to be paid 

to the Contractor. 

11.12.3 The Contractor shall not be entitled to any extension of time on account of 

rectifying any Defect or retesting as specified in this Clause 11.12. 

11.12.4 No examination, inspection, measurement or testing of any Plant, Material, design 

or workmanship by the Authority’s Engineer or its failure to convey its observations 

or to examine, inspect, measure or test shall relieve the Contractor of its obligations 

and liabilities under this Agreement in any manner nor shall the Authority be liable 

for the same in any manner. 

11.13 Remedial work 

11.13.1 Notwithstanding any previous test or certification, the Authority’s Engineer may 

instruct the Contractor to: 

1. remove from the Site and replace any Plant or Materials which are not in 

accordance with the provisions of this Agreement; 

2. remove and re-execute any work which is not in accordance with the 

provisions of this Agreement and the Specification and Standards; and 

3. execute any work which is urgently required for the safety of the Project, 

whether because of an accident, unforeseeable event or otherwise; provided 
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that in case of any work which is required on account of a Force Majeure 

Event, the provisions of Clause 19.6 shall apply. 

11.13.2 If the Contractor fails to comply with the instructions issued by the Authority’s 

Engineer under Clause 11.13.1, within the time specified in the Authority’s 

Engineer’s notice or as mutually agreed, the Authority’s Engineer may advise the 

Authority to have the work executed by another agency. The cost so incurred by the 

Authority for undertaking such work shall, without prejudice to the rights of the 

Authority to recover Damages in accordance with the provisions of this Agreement, 

be recoverable from the Contractor and may be deducted by the Authority from any 

monies due to be paid to the Contractor. 

11.14 Delays during construction 

Without prejudice to the provisions of Clause 10.3.2, in the event the Contractor does not 

achieve any of the Project Milestones within the time period stipulated in Schedule I or the 

Authority’s Engineer shall have reasonably determined that the rate of progress of Works 

is such that Completion of the Project is not likely to be achieved by the end of the 

Scheduled Completion Date, it may notify the same to the Contractor, and the Contractor 

shall, within 15 (fifteen) days of such notice, by a communication inform the Authority’s 

Engineer in reasonable detail about the steps it proposes to take to expedite progress and 

the period within which it shall achieve the Project Completion Date. 

11.15 Quality control records and Documents 
 

The Contractor shall hand over to the Authority’s Engineer a copy of all its quality control 

records and documents before the Completion Certificate is issued pursuant to Clause 12.2. 

11.16 Video recording 
 

During the Construction Period, the Contractor shall provide to the Authority for every 

calendar quarter, a video recording, which will be compiled into a 3 (three)hour digital 

video disc or any substitute thereof, covering the status and progress of Works in that 

quarter. The video recording shall be provided to the Authority no later than 15 (fifteen) 

days after the close of each quarter after the Appointed Date. 

11.17 Suspension of unsafe Construction Works 

11.17.1 Upon recommendation of the Authority’s Engineer to this effect, or on its own 

volition in cases of emergency or urgency, the Authority may by notice require the 

Contractor to suspend forthwith the whole or any part of the Works if, in the 

reasonable opinion of the Authority’s Engineer or the Authority, as the case may be, 

such work threatens the safety of the Users and or other persons on or about the 

Project. Provided, however, that in case of an emergency, the Authority may suo 

moto issue the notice referred to hereinabove. 

11.17.2 The Contractor shall, pursuant to the notice under Clause 11.17.1, suspend the 

Works or any part thereof for such time and in such manner as may be specified by 
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the Authority and thereupon carry out remedial measures to secure the safety of 

suspended works, the Users, other persons and vehicles on or about the Project 

including pedestrians. The Contractor may by notice require the Authority’s 

Engineer to inspect such remedial measures forthwith and make a report to the 

Authority recommending whether or not the suspension hereunder may be revoked. 

Upon receiving the recommendations of the Authority’s Engineer, the Authority 

shall either revoke such suspension or instruct the Contractor to carry out such other 

and further remedial measures as may be necessary in the reasonable opinion of the 

Authority, and the procedure set forth in this Clause 11.17 shall be repeated until 

the suspension hereunder is revoked. 

11.17.3  Subject to the provisions of Clause 19.6, all reasonable costs incurred for 

maintaining and protecting the Works or part thereof during the period of 

suspension (the “Preservation Costs”), shall be borne by the Contractor; provided 

that if the suspension has occurred as a result of any breach of this Agreement by 

the Authority, the Preservation Costs shall be borne by the Authority. 

11.17.4  If suspension of Works is for reasons not attributable to the Contractor, the 

Authority’s Engineer shall determine any Time Extension to which the Contractor 

is reasonably entitled in accordance with the provisions of Clause 10.4. 
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ARTICLE 12 

COMPLETION CERTIFICATE 

12.1 Tests on completion 

12.1.1 No later than 30 (thirty) days prior to the likely completion of the Project, or a 

Section thereof, the Contractor shall notify the Authority’s Engineer of its intent to 

subject the Project or a Section thereof, to Tests. The date and time of each of the 

Tests shall be determined by the Authority’s Engineer in consultation with the 

Contractor, and notified to the Authority who may designate its representative to 

witness the Tests. The Contractor shall either conduct the Tests as directed by the 

Authority’s Engineer or provide such assistance as the Authority’s Engineer may 

reasonably require for conducting the Tests. For the avoidance of doubt, the Parties 

agree that in the event of the Contractor and the Authority’s Engineer failing to 

mutually agree on the dates for conducting the Tests, the Contractor shall fix the 

dates by giving not less than 10 (ten) days’ notice to the Authority’s Engineer, and 

in the event the Authority’s Engineer delays the Tests hereunder, the Authority shall 

impose exemplary penalties on the Authority’s Engineer and shall ensure that Tests 

are completed in time either by the Authority’s Engineer or any substitute thereof. 

12.1.2 All Tests shall be conducted in accordance with Schedule-J at the cost and expense 

of the Contractor. The Authority’s Engineer shall observe, monitor and review the 

results of the Tests to determine compliance of the Project or a Section thereof, with 

Specifications and Standards and if it is reasonably anticipated or determined by the 

Authority’s Engineer during the course of any Test that the performance of the 

Project or Section or any part thereof, does not meet the Specifications and 

Standards, it shall have the right to suspend or delay such Test and require the 

Contractor to remedy and rectify any Defect or deficiency. Upon completion of each 

Test, the Authority’s Engineer shall provide to the Contractor and the Authority 

copies of all Test data including detailed Test results. For the avoidance of doubt, 

the Parties expressly agree that the Authority’s Engineer may require the Contractor 

to carry out or cause to be carried out additional Tests, in accordance with Good 

Industry Practice, for determining the compliance of the Project or Section thereof 

with the Specifications and Standards. 

12.2 Provisional Certificate 
 

12.2.1 Subject to the provisions of Clause 12.2.5, upon completion of all Works forming 
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part of the Project, save and except the Works for which Time Extension has been 

granted under Clause 10.5, the Authority’s Engineer shall, at the request of the 

Contractor, issue a provisional certificate of completion substantially in the form set 

forth in Schedule-K (the “Provisional Certificate”) if the Tests for and in respect 

of the completed Works are successful. The Provisional Certificate shall have 

appended thereto a list of outstanding items of work (the “Punch List”) that need 

to be completed in accordance with the provisions of this Agreement. The 

Contractor undertakes to complete the minor outstanding items of works in respect 

of those Sections of the Project for which the Provisional Certificate has been issued, 

within a period of 30 (thirty) days of the date of Provisional Certificate, and those 

parts of the Works in respect of which Time Extension has been granted, within the 

extended period thereof. For the avoidance of doubt, the Parties agree that the Punch 

List shall include all Works for which Time Extension has been granted and shall 

also include any minor outstanding items of work forming part of the completed 

Sections if such works do not materially affect the use of the completed Sections for 

their intended purpose. The Parties further agree that Provisional Certificate shall 

not be issued if the completed Works cannot be safely and reliably placed in service 

of the Users thereof. 

12.2.2 Upon issue of Provisional Certificate, the provisions of Article 15 shall apply to the 

completed parts of the Project and the property and ownership of all such completed 

Works shall vest in the Authority. 

12.2.3 If the Authority’s Engineer determines that the Project or any completed part thereof 

does not conform to the provisions of this Agreement and cannot be safely and 

reliably placed in operation, it shall forthwith make a report in this behalf and send 

copies thereof to the Authority and the Contractor and withhold issuance of the 

Provisional Certificate until the Defects or deficiencies are rectified by the 

Contractor and Tests are successful in accordance with this Article 12. 

12.2.4 Notwithstanding anything to the contrary contained in Clause 12.2.3, the Authority 

may, at any time after receiving a report from the Authority’s Engineer under that 

Clause, direct the Authority’s Engineer to issue a Provisional Certificate under 

Clause 12.2.1 and such direction shall be complied forthwith. 

12.2.5 No Provisional Certificate shall be issued under the provisions of this Clause 12.2 

until the Contractor has submitted valid claims for payment of at least 80% (eighty 

percent) of the amount arrived at after reducing the lump sum price specified in 

Clause 17.1.1 by the amount attributable to works which have been withdrawn under 

the provisions of Clause 8.3.3. For the avoidance of doubt and by way of illustration, 

the Parties agree that if the Contract Price specified in Clause 17.1.1 is Rs.105 cr. 

(Rs. one hundred and five crore) and the works withdrawn under Clause 8.3.3 have 

a value of Rs.5 cr. (Rs. five crore), a Provisional Certificate shall not be issued until 

valid claims for payment of an amount of Rs.80 cr. (Rs. eighty crore) have been 

submitted by the Contractor in accordance with the provisions of this Agreement. It 
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is further agreed that all price adjustments made in pursuance of Clause 17.10 shall 

not be reckoned for computation of the claims for payments referred to in this Clause 

12.2.5. It is also agreed that any Change of Scope effected within 30 (thirty) days of 

the Appointed Date shall be reckoned for the purposes of determining the Contract 

Price hereunder. 

12.3 Completion of remaining Works 
 

All items in the Punch List shall be completed by the Contractor in accordance with 

the provisions of this Agreement. For any delay in their completion other than for 

the reasons attributable to the Authority or due to Force Majeure, the Authority shall 

be entitled to recover Damages from the Contractor in accordance with the 

provisions of Clause 10.3.2 of this Agreement. 

12.4 Completion Certificate 
 

12.4.1 Upon completion of all Works, including the items specified in the Punch List, and 

the Authority’s Engineer determining the Tests to be successful, it shall forthwith 

issue to the Contractor and the Authority a certificate substantially in the form set 

forth in Schedule-K (the “Completion Certificate”). 

12.4.2 Upon receiving the Completion Certificate, the Contractor shall remove its 

equipment, materials, debris and temporary works from the Site within a period of 

30 (thirty) days thereof, failing which the Authority may remove or cause to be 

removed, such equipment, materials, debris and temporary works and recover from 

the Contractor an amount equal to 120% (one hundred and twenty percent) of the 

actual cost of removal incurred by the Authority. 

12.4.3 Without prejudice to the obligations of the Contractor specified in Article 15, the 

property and ownership of all the completed Works forming part of the Project shall 

vest in the Authority. 

12.5 Rescheduling of Tests 
 

 If the Authority’s Engineer certifies to the Authority and the Contractor that it is unable to 

issue the Completion Certificate or Provisional Certificate, as the case may be, because of 

events or circumstances on account of which the Tests could not be held or had to be 

suspended, the Contractor shall be entitled to re-schedule the Tests and hold the same as 

soon as reasonably practicable. 
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ARTICLE 13 

CHANGE OF SCOPE 

13.1 Change of Scope 

13.1.1 The Authority may, notwithstanding anything to the contrary contained in this 

Agreement, require the Contractor to make modifications or alterations to the Works 

(“Change of Scope”) before the issue of the Completion Certificate either by giving 

an instruction or by requesting the Contractor to submit a proposal for Change of 

Scope involving additional cost or reduction in cost. Any such Change of Scope 

shall be made and valued in accordance with the provisions of this Article 13. 

13.1.2 Change of Scope shall mean: 

1) change in specifications of any item of Works; 

2) omission of any work from the Scope of the Project except under 

Clause 8.3.3; provided that, subject to Clause 13.5, the Authority shall 

not omit any work under this Clause in order to get it executed by any 

other entity; or 

3) any additional work, Plant, Materials or services which are not 

included in the Scope of the Project, including any associated Tests on 

completion of construction. 

13.1.3 If the Contractor determines at any time that a Change of Scope will, if adopted, 

(i)   accelerate completion, (ii) reduce the cost to the Authority of executing, 

maintaining or operating the Project, (iii) improve the efficiency or value to the 

Authority of the completed Project, or (iv) otherwise be of benefit to the Authority, 

it shall prepare a proposal with relevant details at its own cost. The Contractor shall 

submit such proposal, supported with the relevant details including the amount of 

reduction in the Contract Price, if any, to the Authority to consider such Change of 

Scope. The Authority shall, within 15 (fifteen) days of receipt of such proposal, 

either accept such Change of Scope with modifications, if any, and initiate 

proceedings therefor in accordance with this Article 13 or reject the proposal and 

inform the Contractor of its decision. For the avoidance of doubt, the Parties agree 

that the Contractor shall not undertake any Change of Scope without a Change of 

Scope Order being issued by the Authority, save and except any Works necessary 

for meeting any Emergency. 

13.2 Procedure for Change of Scope 

13.2.1 In the event of the Authority determining that a Change of Scope is necessary, it may 

direct the Authority’s Engineer to issue to the Contractor a notice specifying in 

reasonable detail the works and services contemplated thereunder (the “Change of 

Scope Notice”). 

13.2.2 Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence, 
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provide to the Authority and the Authority’s Engineer such information as is 

necessary, together with preliminary documentation in support of: 

a) the impact, if any, which the Change of Scope is likely to have on the Project 

Completion Schedule if the works or services are required to be carried out during the 

Construction Period; and 

b) the options for implementing the proposed Change of Scope and the effect, if any, each 

such option would have on the costs and time thereof, including the following details: 

c) break down of the quantities, unit rates and cost for different items of work; 

d) proposed design for the Change of Scope; and 

e) proposed modifications, if any, to the Project Completion Schedule of the Project. For 

the avoidance of doubt, the Parties expressly agree that, subject to the provisions of 

Clause 13.4.2, the Contract Price shall be increased or decreased, as the case may be, 

on account of Change of Scope. 

13.2.3 The Contractor’s quotation of costs for the Change of Scope shall be 

determined on the following principles: 

a) For works of similar nature compared to the Works being executed, the 

quotation shall be based on the rate for the work inclusive of all labour, 

Materials, equipment, incidentals, overheads and profit derived in 

accordance with the provisions of Clause 17.3; and the price adjustment in 

accordance with Clause 17.8 shall apply to the rates so worked out. 

b) For works not similar in nature to the Works being executed, the cost of 

work shall be derived on the basis of Bihar SOR Standard Data Book. 

13.2.4 Upon reaching an agreement, the Authority shall issue an order (the “Change of 

Scope Order”) requiring the Contractor to proceed with the performance thereof. 

In the event that the Parties are unable to agree, the Authority may: 

c) issue a Change of Scope Order requiring the Contractor to proceed with the 

performance thereof at the rates and conditions approved by the Authority 

till the matter is resolved in accordance with Article 24; or 

d) proceed in accordance with Clause 13.5. 

13.2.5 The provisions of this Agreement, insofar as they relate to Works and Tests, shall 

apply mutatis mutandis to the works undertaken by the Contractor under this Article 

13. 

13.3 Payment for Change of Scope 
 

Payment for Change of Scope shall be made in accordance with the payment 

schedule specified in the Change of Scope Order. 

13.4 Restrictions on Change of Scope 
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13.4.1 No Change of Scope shall be executed unless the Authority has issued the Change 

of Scope Order save and except any Works necessary for meeting any 

Emergency. 

13.4.2 Unless the Parties mutually agree to the contrary, the total value of all Change of 

Scope Orders shall not exceed 10% (ten percent) of the Contract Price. 

13.4.3 Notwithstanding anything to the contrary in this Article 13, no change arising from 

any default of the Contractor in the performance of its obligations under this 

Agreement shall be deemed to be Change of Scope, and shall not result in any 

adjustment of the Contract Price or the Project Completion Schedule. 

13.5 Power of the Authority to undertake works 
 

13.5.1 In the event the Parties are unable to agree to the proposed Change of Scope Orders 

in accordance with Clause 13.2, the Authority may, after giving notice to the 

Contractor and considering its reply thereto, award such works or services to any 

person on the basis of open competitive bidding from amongst bidders who are pre- 

qualified for undertaking the additional work; provided that the Contractor shall 

have the option of matching the first ranked bid in terms of the selection criteria, 

subject to payment of 2% (two percent) of the bid amount to the Authority, and 

thereupon securing the award of such works or services. For the avoidance of doubt, 

it is agreed that the Contractor shall be entitled to exercise such option only if it has 

participated in the bidding process and its bid does not exceed the first ranked bid 

by more than 10% (ten per cent) thereof. It is also agreed that the Contractor shall 

provide assistance and cooperation to the person who undertakes the works or 

services hereunder, but shall not be responsible for rectification of any Defects in 

works carried out by other agencies. For the avoidance of doubt, the Authority 

acknowledges and agrees that it shall not undertake any works or services under this 

Clause 13.5.1 if such works or services cause a Material Adverse Effect on the 

Contractor. 

13.5.2 The works undertaken in accordance with this Clause 13.5 shall conform to the 

Specifications and Standards and shall be carried out in a manner that minimises 

disruption to the Project. The provisions of this Agreement, insofar as they relate to 

Works and Tests, shall apply mutatis mutandis to the works carried out under this 

Clause 13.5. 
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ARTICLE 14 - Deleted 
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ARTICLE 15 

DEFECTS LIABILITY 

15.1 Defects Liability Period 

The Contractor shall be responsible for all the Defects and deficiencies, except usual wear 

and tear in the Project or any Section thereof, till the expiry of operation & maintenance 

period of five (05) years from the date of commencement (the “Defects Liability Period”). 

15.1.1 Deleted. 

15.2 Remedy and rectification of Defects and deficiencies 

Without prejudice to the provisions of Clause 15.2 the Contractor shall repair or rectify all 

Defects and deficiencies observed by the Authority’s Engineer during the Defects Liability 

Period within a period of 15 (fifteen) days from the date of notice issued by the Authority’s 

Engineer in this behalf, or within such reasonable period as may be determined by the 

Authority’s Engineer at the request of the Contractor, in accordance with Good Industry 

Practice. 

15.3 Cost of remedying Defects 

For the avoidance of doubt, any repair or rectification undertaken in accordance with the 

provisions of Clause 15.2, including any additional tests, shall be carried out by the 

Contractor at its own risk and cost, to the extent that such rectification or repair is 

attributable to: 

a) the design of the Project; 

b) Works, Materials or workmanship not being in accordance with this Agreement 

and the Specifications and Standards; 

c) improper maintenance during construction of the Project by the 

Contractor; or 

d) failure by the Contractor to comply with any other obligation under this 

Agreement. 

15.4 Contractor’s failure to rectify Defects 

In the event that the Contractor fails to repair or rectify such Defect or deficiency within 

the period specified in Clause 15.2, the Authority shall be entitled to get the same repaired, 

rectified or remedied at the Contractor’s cost so as to make the Project conform to the 

Specifications and Standards and the provisions of this Agreement. All costs consequent 

thereon shall, after due consultation with the Authority and the Contractor, be determined 

by the Authority’s Engineer. The cost so determined, and an amount equal to 20% (twenty 

percent) of such cost as Damages, shall be recoverable by the Authority from the Contractor 

and may be deducted by the Authority from any monies due to the Contractor. 

 

15.5 Contractor to search cause 
 

15.5.1 The Authority’s Engineer may instruct the Contractor to examine the cause of any 
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Defect in the Works or part thereof before the expiry of the Defects Liability Period. 

15.5.2 In the event any Defect identified under Clause 15.5.1 is attributable to the 

Contractor, the Contractor shall rectify such Defect within the period specified by 

the Authority’s Engineer, and shall bear the cost of the examination and rectification 

of such Defect. 

15.5.3 In the event such Defect is not attributable to the Contractor, the Authority’s 

Engineer shall, after due consultation with the Authority and the Contractor, 

determine the costs incurred by the Contractor on such examination and notify the 

same to the Contractor, with a copy to the Authority, and the Contractor shall be 

entitled to payment of such costs by the Authority. 

15.6 Extension of Defects Liability Period 
 

15.6.1 The Defects Liability Period shall be deemed to be extended till the identified 

Defects under Clause 15.2 have been remedied. 

15.6.2 Any Materials or Works with Defects identified under Clause 15.2 and replaced or 

repaired during the Defects Liability Period or the extended Defects Liability 

Period, as the case may be, would be further warranted for a period of twelve (12) 

months from the date of completion of such repair or replacement. 

15.6.3 The Contractor shall upon termination or expiry of this Agreement, or upon expiry 

of the Defects Liability Period, assign any outstanding benefit in respect of any 

subcontract or any warranty from any subcontractor, to the Authority or to such 

other person as the Authority may direct. 
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ARTICLE 16 
 

AUTHORITY’S ENGINEER 

 

16.1 Appointment of the Authority’s Engineer 
 

16.1.1  The Authority shall appoint a consulting engineering firm substantially in 

accordance with the selection criteria set forth in Schedule-L, to be the engineer 

under this Agreement (the “Authority’s Engineer”). 

16.1.2 The appointment of the Authority’s Engineer shall be made no later than 15 (fifteen) 

days from the date of this Agreement. The Authority shall notify the appointment 

or replacement of the Authority’s Engineer to the Contractor forthwith. 

16.1.3 The staff of the Authority’s Engineer shall include suitably qualified engineers and 

other professionals who are competent to assist the Authority’s Engineer to carry 

out its duties. 

16.2 Duties and functions of the Authority’s Engineer 
 

16.2.1 The Authority’s Engineer shall perform its duties and discharge its functions in 

accordance with the provisions of this Agreement, and substantially in accordance 

with the terms of reference (“Terms of Reference” or “TOR”) set forth in Annex 

1 of Schedule L, but subject to obtaining prior written approval of the Authority 

before determining: 

a) any Time Extension; 

 

b) any additional cost to be paid by the Authority to the Contractor; 

 

c) the Termination Payment; or 

 

d) any other matter which is not specified in (a), (b) or (c) above and 

which creates an obligation or liability on either Party for a sum 

exceeding Rs. 5,00,000 (Rs. five lakh). 

 

16.2.2 No decision or communication of the Authority’s Engineer shall be effective or valid 

unless it is accompanied by an attested true copy of the approval of the Authority 

for and in respect of any matter specified in Clause 16.2.1. 

16.2.3 The Authority’s Engineer shall submit regular periodic reports, at least once every 

month, to the Authority in respect of its duties and functions under this Agreement. 

Such reports shall be submitted by the Authority’s Engineer within 10 (ten) days of 

the beginning of every month. For the avoidance of doubt, the Authority’s Engineer 

shall include in its report compliance of the recommendations of the Safety 

Consultant. 
 

16.2.4 A true copy of all communications sent by the Authority to the Authority’s Engineer 

and by the Authority’s Engineer to the Authority shall be sent forthwith by the 

Authority’s Engineer to the Contractor. 

16.2.5 A true copy of all communications sent by the Authority’s Engineer to the Contractor 
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and by the Contractor to the Authority’s Engineer shall be sent forthwith by the 

Authority’s Engineer to the Authority. 

16.3 Authorized signatories 
 

The Authority shall require the Authority’s Engineer to designate and notify to the 

Authority and the Contractor up to 2 (two) persons employed in its firm to sign for and on 

behalf of the Authority’s Engineer, and any communication or document required to be 

signed by the Authority’s Engineer shall be valid and effective only if signed by any of the 

designated persons; provided that the Authority’s Engineer may, by notice in writing, 

substitute any of the designated persons by any of its employees. 

16.4 Instructions of the Authority’s Engineer 
 

16.4.1 The Authority’s Engineer may issue to the Contractor instructions for remedying 

any Defect. The Contractor shall take such instructions from the Authority’s 

Engineer only. 

16.4.2 The instructions issued by the Authority’s Engineer shall be in writing. However, if 

the Authority’s Engineer issues any oral instructions to the Contractor, it shall 

confirm in writing the oral instructions within 2 (two) working days of issuing such 

oral instructions. 

16.4.3 In case the Contractor does not receive the confirmation of the oral instructions 

within the time specified in Clause 16.4.2, the Contractor shall seek the written 

confirmation of the oral instructions from the Authority’s Engineer and shall obtain 

acknowledgement from the Authority’s Engineer of the communication seeking 

written confirmation. In case of failure of the Authority’s Engineer to reply to the 

Contractor within 2 (two) days of the receipt of the communication from the 

Contractor, the Contractor may not carry out the instruction. 

16.5 Determination by the Authority’s Engineer 
 

16.5.1 The Authority’s Engineer shall consult with each Party in an endeavour to reach 

agreement wherever this Agreement provides for the determination of any matter 

by the Authority’s Engineer. If such agreement is not achieved, the Authority’s 

Engineer shall make a fair determination in accordance with this Agreement having 

due regard to all relevant circumstances. The Authority’s Engineer shall give notice 

to both the Parties of each such agreement or determination, with supporting 

particulars. 

16.5.2 Each Party shall give effect to each agreement or determination made by the 

Authority’s Engineer in accordance with the provisions of this Agreement. 

Provided, however, that if any Party disputes any instruction, decision, direction or 

determination of the Authority’s Engineer, the Dispute shall be resolved in 

accordance with the Dispute Resolution Procedure. 

16.6 Remuneration of the Authority’s Engineer 
 

The remuneration, cost and expenses of the Authority’s Engineer shall be paid by the 
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Authority. 

16.7 Termination of appointment of the Authority’s Engineer 
 

16.7.1 The Authority may, in its discretion, replace the Authority’s Engineer at any time, 

but only upon appointment of another Authority’s Engineer in accordance with 

Clause 16.1. 

16.7.2 If the Contractor has reasons to believe that the Authority’s Engineer is not 

discharging its duties and functions in accordance with the provisions of this 

Agreement, it may make a written representation to the Authority and seek 

termination of the appointment of the Authority’s Engineer. Upon receipt of such 

representation, the Authority shall hold a tripartite meeting with the Contractor and 

Authority’s Engineer and make best efforts for an amicable resolution of the 

Dispute. In the event that the appointment of the Authority’s Engineer is terminated 

hereunder, the Authority shall appoint forthwith another Authority’s Engineer in 

accordance with Clause 16.1. 

16.8 Interim Arrangement 
 

In the event that the Authority has not appointed an Authority’s Engineer, or the 

Authority’s Engineer so appointed has relinquished its functions or defaulted in 

discharge thereof, the Authority may, in the interim, designate and authorize any person 

to discharge the functions of the Authority’s Engineer in accordance with the provisions 

of this Agreement, save and except that such person shall not exercise any functions 

relating to review, comment, approval or inspection as specified in this Agreement for 

and in respect of the Authority’s Engineer, and such functions shall be discharged as 

and when an Authority’s Engineer is appointed in accordance with the provisions of this 

Agreement. Provided, however, that nothing contained in this Clause 16.8 shall in any 

manner restrict the rights of the Authority to enforce compliance of the provisions of 

this Agreement. 
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Financial Covenants 
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ARTICLE 17 

PAYMENTS 

17.1 Contract Price  

17.1.1 The Authority shall make payments to the Contractor for the Works on the basis of 

the item rate accepted by the Authority in consideration of the obligations specified 

in this Agreement for an amount of Rs. ***** (Rs. ****) (the “Contract Price”), 

which shall be subject to adjustments in accordance with the provisions of this 

Agreement. The Parties further agree that save and except as provided in this 

Agreement, the Contract Price shall be valid and effective until issue of Completion 

Certificate. 

17.1.2 The Contract Price includes all duties, taxes, royalty, and fees that may be levied in 

accordance with the laws and regulations in force as on the Base Date on the 

Contractor’s equipment, Plant, Materials and supplies acquired for the purpose of 

this Agreement and on the Works undertaken under this Agreement. Nothing in this 

Agreement shall relieve the Contractor from its responsibility to pay any tax 

including any tax that may be levied in India on profits made by it in respect of this 

Agreement. 

17.1.3 The Contract Price shall not be adjusted for any change in duties, taxes etc. specified 

in Clause 17.1.2 above, save and except as specified in Clauses 17.8 and 17.13. 

17.1.4 The Contract Price shall not be adjusted to take account of any unforeseen difficulties 

or costs, unless otherwise provided for in this Agreement. 

17.1.5 Unless otherwise specified in this Agreement, the Contract Price covers all the 

Contractor’s obligations for the Works under this Agreement and all things 

necessary for the Construction thereof and for the rectification of any Defects in the 

Project. 

17.1.6 All payments under this Agreement shall be made in Indian Rupees. 
 

17.2 Advance Payment 
 

17.2.1 The Authority shall make an advance payment (the “Advance Payment”), equal 

to 10% (ten percent) of the Contract Price, for mobilization expenses and for 

acquisition of equipment. The Advance Payment shall carry simple interest at the 

rate of 8% (eight per cent) per annum and shall be made in two equal installments. 

17.2.2 The Contractor may apply to the Authority for the 1st (first) installment of the 

Advance Payment at any time after the Appointed Date, along with an irrevocable 

and unconditional guarantee from a Bank for an amount equivalent to 110% (one 

hundred and ten per cent) of such installment, substantially in the form provided at 

Annex-III of Schedule-F, to remain effective till the complete and full repayment of 

such installment and any interest thereon. 

 

17.2.3 At any time, after 30 (thirty) days from the Appointed Date, the Contractor may 

apply to the Authority for the 2nd (second) installment of the Advance Payment 

along with an irrevocable and unconditional guarantee from a Bank for an amount 
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equivalent to 110% (one hundred and ten per cent) of such installment, substantially 

in the form provided at Annex-III of Schedule-F, to remain effective till the 

complete and full repayment of such installment and any interest thereon. 

17.2.4 The installments of Advance Payment shall be paid by the Authority to the 

Contractor within 15 (fifteen) days of the receipt of its respective requests in 

accordance with the provisions of this Clause 17.2. 

17.2.5 The Advance Payment shall be recovered through proportionate deductions to be 

made in the Interim Payments Certificates issued in accordance with the provisions 

of Clause 17.5.2. Deductions of Advance Payment shall commence from the Interim 

Payment Certificate in which the cumulative interim payments certified shall have 

reached 20% (twenty percent) of the Contract Price. The total amount recovered in 

each Interim Payment Certificate shall not exceed 20% (twenty percent) of the 

amount due and payable under such Interim Payment Certificate, which shall 

include interest on the amount being recovered hereunder. For the avoidance of 

doubt, the Parties agree that in the event the total payment specified in any Interim 

Payment Certificate exceeds the limit of 20% (twenty percent) of the Contract 

Price, the proportion of recovery hereunder shall be restricted to the amount 

exceeding 20% (twenty per cent) of the Contract Price. By way of illustration, the 

Parties agree that if the first recovery of say, Rupees ‘x’ is made after 20 (twenty) 

months from the date of 1st (first) installment of the Advance Payment, interest on 

Rupees ‘x’ shall be due and payable for a period of 20 (twenty) months; and when 

the next recovery is made in the following month for say, Rupees ‘y’, interest on 

Rupees ‘y’ shall be due and payable for a period of 21 (twenty one) months. The 

Parties further agree that no payments in excess of 90% (ninety per cent) of the 

Contract Price shall be released to the Contractor until the Advance Payment, 

including interest thereon, has been fully recovered. 

17.2.6 If the Advance Payment has not been fully repaid prior to Termination under Clause 

19.7 or Article 21, as the case may be, the whole of the balance then outstanding 

shall immediately become due and payable by the Contractor to the Authority. In 

the event of Termination for Contractor Default, the Advance Payment shall be 

deemed to carry interest at an annual rate of 3% (three per cent) above the Bank 

Rate from the date of Advance Payment to the date of recovery thereof. For the 

avoidance of doubt, the aforesaid interest shall be payable on each installment of the 

Advance Payment, regardless of whether the installment or any part thereof has been 

repaid to the Authority prior to Termination. 

17.3 Procedure for estimating the payment for the Works 

17.3.1 The Authority shall make interim payments to the Contractor, as certified by the 

Authority’s Engineer on completion of a stage. 

17.3.2 The Contractor shall make its claim for interim payment for the stages completed till 
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the end of the month for which the payment is claimed, valued in accordance with 

Clause 17.3.1, and supported with necessary particulars and documents in 

accordance with this Agreement. 

17.3.3 Any reduction in the Contract Price arising out of Change of Scope or the Works 

withdrawn under Clause 8.3, as the case may be, shall not affect the amounts 

payable for the items or stage payments thereof which are not affected by such 

Change of Scope or withdrawal. 

17.4 Stage Payment Statement for Works 

The Contractor shall submit a statement (the “Stage Payment Statement”), in 3 

copies, by the 7th (seventh) day of a month to the Authority’s Engineer in the form 

set forth in Schedule-M, showing the amount calculated in accordance with Clause 

17.3 to which the Contractor considers itself entitled for the completed stage(s) of 

Works. The Stage Payment Statement shall be accompanied with the progress 

reports and any other supporting documents. The Contractor shall not submit any 

claim for payment of incomplete stages of work. In the event that there is no claim 

for a month in accordance with the provisions of this Clause 17.4, the Contractor 

shall submit a ‘Nil’ claim to the Authority’s Engineer. 

17.5 Stage Payment for Works 

17.5.1 Within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor 

pursuant to Clause 17.4, the Authority’s Engineer shall broadly determine the 

amount due to the Contractor and recommend to release of 70% (seventy per cent) 

of the amount so determined as part payment against the Stage Payment Statement, 

pending issue of the Interim Payment Certificate by the Authority’s Engineer. 

Within 10 (ten) days of the receipt of recommendation of the Authority’s Engineer, 

the Authority shall make an electronic payment thereof directly to the Contractor’s 

bank account. 

17.5.2 Within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in 

Clause 17.4, the Authority’s Engineer shall determine and shall deliver to the 

Authority and the Contractor an IPC certifying the amount due and payable to the 

Contractor, after adjusting the payments already released to the Contractor against 

the said statement. For the avoidance of doubt, the Parties agree that the IPC shall 

specify all the amounts that have been deducted from the Stage Payment Statement 

and the reasons therefore. 

17.5.3 In cases where there is a difference of opinion as to the value of any stage, the opinion 

of the Authority’s Engineer shall prevail and interim payments shall be made to the 

Contractor on that basis; provided that the foregoing shall be without prejudice to 

the Contractor’s right to raise a Dispute. 

17.5.4 The Authority’s Engineer may, for reasons to be recorded, withhold from 

payment: 
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a) the estimated value of work or obligation that the Contractor has failed 

to perform in accordance with this Agreement and in respect of which 

the Authority’s Engineer had notified the Contractor; and 

b) the estimated cost of rectification of any Works which have not been 

constructed in accordance with this Agreement. 

17.5.5 Payment by the Authority hereunder shall be deemed to be provisional and shall not 

be construed as the Authority’s acceptance, approval, consent or satisfaction with 

the work done. 

17.5.6 In the event the amounts released by the Authority under Clause 17.5.1 exceed the 

amount finally determined by the Authority’s Engineer pursuant to Clauses 17.5.2 

to 17.5.4, the difference thereof shall be accounted for in the next IPC. 

17.6 Payment of Damages 

17.6.1 The Contractor may claim Damages due and payable to it in accordance with the 

provisions of this Agreement. 

17.6.2 The Authority’s Engineer shall issue the IPC within 15 (fifteen) days of the receipt 

of the claim under Clause 17.6.1, after making adjustments in accordance with the 

provisions of this Agreement. The Authority shall pay to the Contractor the amount 

due under such IPC within a period of 30 (thirty) days from the date of the 

submission of the claim under this Clause 17.6. 

17.7 Time of payment and interest 

17.7.1 The Authority shall pay to the Contractor any amount due under any payment 

certificate issued by the Authority’s Engineer in accordance with the provisions of 

this Agreement as follows: 

Payment shall be made no later than 30 (thirty) days from the date of submission of 

the Stage Payment Statement by the Contractor to the Authority’s Engineer for 

certification in accordance with the provisions of Clause 17.4 for an IPC; provided, 

however, that in the event the IPC is not issued by the Authority’s Engineer within 

the aforesaid period of 30 (thirty) days, the Authority shall pay the amount shown 

in the Contractor’s Stage Payment Statement and any discrepancy therein shall be 

adjusted in the next payment certificate; and payment shall be made no later than30 

(thirty) days from the date of submission of the Final Payment Certificate for Works 

along with the discharge submitted to the Authority’s Engineer for certification in 

accordance with the provisions of Clause 17.12. 

17.7.2 Deleted. 

17.8 Deleted 

17.9 Deleted. 

17.10 Final Payment Statement 

17.10.1 Within 60 (sixty) days of receiving the Completion Certificate under Clause 12.4, 
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the Contractor shall submit to the Authority’s Engineer six copies of a final payment 

statement (the “Final Payment Statement”), with supporting documents, in the 

form prescribed by the Authority’s Engineer in respect of: 

a) the summary of Contractor’s Stage Payment Statements for Works as 

submitted in accordance with Clause 17.4; 

b) the amounts received from the Authority against each claim; and 

c) any further sums which the Contractor considers due to it from the 

Authority. 

17.10.2 If the Authority’s Engineer disagrees with or cannot verify any part of the Final 

Payment Statement, the Contractor shall submit such further information as the 

Authority’s Engineer may reasonably require. 

17.10.3 The Authority’s Engineer shall deliver to the Authority: 

1) an IPC for those parts of the Final Payment Statement which are not in 

dispute, along with a list of disputed items which shall then be settled in 

accordance with the provisions of Article 24; or 

 

2) a Final Payment Certificate in accordance with Clause 17.15, if there are 

no disputed items. 

17.10.4The Authority’s Engineer does not prescribe the form referred to in Clause 17.10.1 

within 15 (fifteen) days of the date of issue of the Completion Certificate, the 

Contractor shall submit the statement in such form as it deems fit. 

 

17.11 Discharge 

Upon submission of the Final Payment Statement under Clause 17.10, the Contractor shall 

give to the Authority, with a copy to the Authority’s Engineer, a written discharge 

confirming that the total of the Final Payment Statement represents full and final settlement 

of all monies due to the Contractor in respect of this Agreement for all the Works arising 

out of this Agreement, except for any monies due to either Party on account of any Defect. 

Provided that such discharge shall become effective only after the payment due has been 

made in accordance with the Final Payment Certificate issued pursuant to Clause 17.12. 

17.12 Final Payment Certificate 
 

17.12.1 Within 30 (thirty) days after receipt of the Final Payment Statement under Clause 

17.10, and the written discharge under Clause 17.11, and there being no disputed 

items of claim, the Authority’s Engineer shall deliver to the Authority, with a copy 

to the Contractor, a final payment certificate (the “Final Payment Certificate”) 

stating the amount which, in the opinion of the Authority’s Engineer, is finally due 

under this Agreement or otherwise. For the avoidance of doubt, before issuing the 

Final Payment Certificate, the Authority’s Engineer shall ascertain from the 
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Authority all amounts previously paid by the Authority, all sums due to the 

Authority, and the balance, if any, due from the Authority to the Contractor or from 

the Contractor to the Authority, as the case may be. 

17.12.2 The Authority shall, in accordance with the provisions of Clause 17.7, pay to the 

Contractor the amount which is specified as being finally due in the Final Payment 

Certificate. 

17.13 Change in law 

17.13.1 If as a result of Change in Law, the Contractor suffers any additional costs in the 

execution of the Works or in relation to the performance of its other obligations 

under this Agreement, the Contractor shall, within 15 (fifteen) days from the date it 

becomes reasonably aware of such addition in costs, notify the Authority with a 

copy to the Authority’s Engineer of such additional costs due to Change in Law. 

 

17.13.2 If as a result of Change in Law, the Contractor benefits from any reduction in costs 

for the execution of this Agreement or in accordance with the provisions of this 

Agreement, either Party shall, within 15 (fifteen) days from the date it becomes 

reasonably aware of such reduction in costs, notify the other Party with a copy to 

the Authority’s Engineer of such reduction in costs due to Change in Law. 

17.13.3 The Authority’s Engineer shall, within15 (fifteen) days from the date of receipt of 

notice from the Contractor or the Authority, as the case may be, determine any 

addition or reduction to the Contract Price, as the case may be, due to the Change in 

Law. 

17.14 Correction of Interim Payment Certificates 

The Authority’s Engineer may by an Interim Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate issued by the Authority’s 

Engineer. 

17.15 Authority’s claims 

If the Authority considers itself to be entitled to any payment from the Contractor under 

any Clause of this Agreement, it shall give notice and particulars to the Contractor 20 

(twenty) days before making the recovery from any amount due to the Contractor, and shall 

take into consideration the representation, if any, made by the Contractor in this behalf, 

before making such recovery. 

17.16 Bonus for early completion 

In the event that the Project Completion Date occurs prior to the Scheduled Completion 



 

108 
 

Date, the Contractor shall be entitled to receive a payment of bonus equivalent to 0.03% 

(zero point zero three per cent) of the Contract Price for each day by which the Project 

Completion Date precedes the Scheduled Completion Date, but subject to a maximum of 

3% (three per cent) of the Contract Price. Provided, however, that the payment of bonus, if 

any, shall be made only after the issue of the Completion Certificate. For the avoidance of 

doubt, the Parties agree that for the purpose of determining the bonus payable hereunder, 

the Contract Price shall always be deemed to be the amount specified in Clause 17.1.1, and 

shall exclude any revision thereof for any reason. 
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ARTICLE 18 
 

INSURANCE 

18.1 Insurance for Works 

18.1.1 The Contractor shall effect and maintain at its own cost the insurances specified in 

Schedule-N and as per the requirements under Applicable Laws. 

18.1.2 Subject to the provisions of Clause 19.6, the Contractor shall, in accordance with the 

provisions of this Agreement, be liable to bear the cost of any loss or damage that 

does not fall within the scope of this Article 18 or cannot be recovered from the 

insurers. 

18.1.3 Save and except as provided in Clause 18.1.4, the Contractor shall fully indemnify, 

hold harmless and defend the Authority from and against any and all losses, 

damages, costs, charges and/or claims with respect to: 

I. the death of or injury to any person; or 

II. the loss of or damage to any property, 

that may arise out of or in consequence of any breach by the Contractor of this Agreement 

during the execution of the Works or the remedying of any Defects therein. 

18.1.4 Notwithstanding anything in Clause 18.1.3, the Authority shall fully indemnify the 

Contractor from and against any and all losses, damages, costs, charges, proceedings 

and/or claims arising out of or with respect to 

a) the use or occupation of land or any part thereof by the Authority; 

b) the damage to property which is the unavoidable result of the execution and 

completion of the Works, or the remedying of any Defects therein, in 

accordance with this Agreement; and 

c) the death of or injury to persons or loss of or damage to property resulting 

from any act or neglect of the Authority, its agents, servants or other 

contractors, not being employed by the Contractor. 

Provided, however, that in the event of any injury or damage as a result of the 

contributory negligence of the Contractor, the Authority shall be liable to indemnify 

the Contractor from and against any and all losses, damages, costs, charges, 

proceedings and/or claims to the extent as proportionate to the liability of the 

Authority, its servants or agents or other contractors not associated with the 

Contractor in such injury or damage. 

18.1.5 Without prejudice to the provisions of Clauses 18.1.3 and 18.1.4, the Contractor shall 

maintain or effect such third party insurances as may be required under Applicable 

Laws. 

18.1.6 The Contractor shall provide to the Authority, within 30 days of the Appointed Date, 

evidence of professional liability insurance maintained by its Design engineer 

and/or consultants to cover the risk of professional negligence in the design of 
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Works. The professional liability cover shall be for a sum of not less than [3% (three 

per cent)] of the Contract Price and shall be maintained until the end of the Defects 

Liability Period. 

18.2 Notice to the Authority 

No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall by 

notice furnish to the Authority, in reasonable detail, information in respect of the insurances 

that it proposes to effect and maintain in accordance with this Article Within 15 (fifteen) 

days of receipt of such notice, the Authority may require the Contractor to effect and 

maintain such other insurances as may be necessary pursuant hereto, and in the event of 

any difference or disagreement relating to any such insurance, the Dispute Resolution 

Procedure shall apply. 

18.3 Evidence of Insurance Cover 

18.3.1 All insurances obtained by the Contractor in accordance with this Article 18 shall be 

maintained with insurers on terms consistent with Good Industry Practice. Within 

10 (ten) days from the Appointed Date, the Contractor shall furnish to the Authority 

notarized true copies of the certificate(s) of insurance, copies of insurance policies 

and premium payment receipts in respect of such insurance, and no such insurance 

shall be cancelled, modified, or allowed to expire or lapse until the expiration of at 

least 45 (forty-five) days after notice of such proposed cancellation, modification or 

non-renewal has been delivered by the Contractor to the Authority. 

18.3.2 The Contractor shall procure and ensure the adequacy of the insurances at all times 

in accordance with the provisions of this Agreement. 

18.4 Remedy for failure to insure 

If the Contractor shall fail to effect and keep in force all insurances for which it is 

responsible pursuant hereto, the Authority shall have the option to either keep in force any 

such insurances, and pay such premia and recover the costs thereof from the Contractor, or 

in the event of computation of a Termination Payment, treat an amount equal to the 

Insurance Cover as deemed to have been received by the Contractor. 

18.5 Waiver of subrogation 

All insurance policies in respect of the insurance obtained by the Contractor pursuant to 

this Article 18 shall include a waiver of any and all rights of subrogation or recovery of the 

insurers thereunder against, inter alia, the Authority, and its assigns, successors, 

undertakings and their subsidiaries, Affiliates, employees, insurers and underwriters, and 

of any right of the insurers to any set-off or counterclaim or any other deduction, whether 

by attachment or otherwise, in respect of any liability of any such person insured under any 

such policy or in any way connected with any loss, liability or obligation covered by such 

policies of insurance. 

18.6 Contractor’s waiver 
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The Contractor hereby further releases, assigns and waives any and all rights of subrogation 

or recovery against, inter alia, the Authority and its assigns, undertakings and their 

subsidiaries, Affiliates, employees, successors, insurers and underwriters, which the 

Contractor may otherwise have or acquire in or from or in any way connected with any 

loss, liability or obligation covered by policies of insurance maintained or required to be 

maintained by the Contractor pursuant to this Agreement (other than third party liability 

insurance policies) or because of deductible clauses in or inadequacy of limits of any such 

policies of insurance. 

18.7 Cross liabilities 
 

Any such insurance maintained or effected in pursuance of this Article 18 shall include a 

cross liability clause such that the insurance shall apply to the Contractor and to the 

Authority as separately insured. 

18.8 Accident or injury to workmen 
 

Notwithstanding anything contained in this Agreement, it is hereby expressly agreed 

between the Parties that the Authority shall not be liable for or in respect of any damages 

or compensation payable to any workman or other person in the employment of the 

Contractor or Sub-contractor, save and except as for death or injury resulting from any act, 

omission or default of the Authority, its agents or servants. The Contractor shall indemnify 

and keep indemnified the Authority from and against all such claims, proceedings, 

damages, costs, charges, and expenses whatsoever in respect of the above save and except 

for those acts, omissions or defaults for which the Authority shall be liable. 

18.9 Insurance against accident to workmen 
 

The Contractor shall effect and maintain during the Agreement such insurances as may be 

required to insure the Contractor’s personnel and any other persons employed by it on the 

Project from and against any liability incurred in pursuance of this Article 18 Provided that 

for the purposes of this Clause 18.9, the Contractor’s personnel/any person employed by the 

Contractor shall include the Sub-contractor and its personnel. Provided further that in 

respect of any persons employed by any Sub-contractor, the Contractor’s obligations to 

insure as aforesaid under this Clause 

18.9 shall be discharged if the Sub-contractor shall have insured against any liability in 

respect of such persons in such manner that the Authority is indemnified under the 

policy. The Contractor shall require such Sub-contractor to produce before the 

Authority, when required, such policy of insurance and the receipt for payment of 

the current premium within 10 (ten) days of such demand being made by the 

Authority. 

18.10 Application of insurance proceeds 
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The proceeds from all insurance claims, except for life and injury, shall be applied for any 

necessary repair, reconstruction, reinstatement, replacement, improvement, delivery or 

installation of the Project and the provisions of this Agreement in respect of construction of 

Works shall apply mutatis mutandis to the Works undertaken out of the proceeds of 

insurance. 

18.11 Compliance with policy conditions 
 

The Contractor hereby expressly agrees to fully indemnify the Authority from and against 

all losses and claims arising from the Contractor’s failure to comply with conditions 

imposed by the insurance policies effected in accordance with this Agreement. 
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Part V 

 

 
Force Majeure and Termination 
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ARTICLE 19 
 

FORCE MAJEURE 

 

19.1 Force Majeure 

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” 

shall mean occurrence in India of any or all of Non-Political Event, Indirect Political Event 

and Political Event, as defined in Clauses 19.2, 19.3 and 19.4 respectively, if it affects the 

performance by the Party claiming the benefit of Force Majeure (the “Affected Party”) of 

its obligations under this Agreement and which act or event (a) is beyond the reasonable 

control of the Affected Party, and the Affected Party could not have prevented or overcome 

by exercise of due diligence and following Good Industry Practice, and (c) has Material 

Adverse Effect on the Affected Party. 

19.2 Non-Political Event 
 

A Non-Political Event shall mean one or more of the following acts or events: 
 

act of God, epidemic, extremely adverse weather conditions, lightning, earthquake, 

landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or 

ionising radiation, fire or explosion (to the extent of contamination or radiation or fire 

or explosion originating from a source external to the Site); 

strikes or boycotts (other than those involving the Contractor, Sub-contractors or their 

respective employees/representatives, or attributable to any act or omission of any of 

them) interrupting supplies and services to the Project for a continuous period of 24 

(twenty-four) hours and an aggregate period exceeding 10 (ten) days in an Accounting 

Year, and not being an Indirect Political Event set forth in Clause 19.3; 

any failure or delay of a Sub-contractor but only to the extent caused by another Non-

Political Event; 

 

any judgement or order of any court of competent jurisdiction or statutory authority 

made against the Contractor in any proceedings for reasons other than (i) failure of the 

Contractor to comply with any Applicable Law or Applicable Permit, or (ii) on account 

of breach of any Applicable Law or Applicable Permit or of any contract, or (iii) 

enforcement of this Agreement, or (iv) exercise of any of its rights under this 

Agreement by the Authority; or (v)breach of its obligations by the Contractor under its 

sub-contracts; 

 

the discovery of geological conditions, toxic contamination or archaeological remains 

on the Site that could not reasonably have been expected to be discovered through a 

site inspection; or 

 

any event or circumstances of a nature analogous to any of the foregoing. 
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19.3 Indirect Political Event 
 

An Indirect Political Event shall mean one or more of the following acts or events: 

 

a. an act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, riot, insurrection, terrorist or military action, 

civil commotion or politically motivated sabotage; 

 

b. industry-wide or State-wide strikes or industrial action for a continuous period of 24 

(twenty-four) hours and exceeding an aggregate period of 10 (ten) days in an 

Accounting Year; 

 

c. any civil commotion, boycott or political agitation which prevents construction of 

the Project by the Contractor for an aggregate period exceeding 10 (ten) days in an 

Accounting Year; 

 

d. failure of the Authority to permit the Contractor to continue with its Construction 

Works, with or without modifications, in the event of stoppage of such work after 

discovery of any geological or archaeological finds; 

 

e. any failure or delay of a Sub-contractor to the extent caused by any Indirect 

Political Event; 

 

f. any Indirect Political Event that causes a Non-Political Event; or 

 

g. any event or circumstances of a nature analogous to any of the foregoing. 

 

19.4 Political Event 
 

A Political Event shall mean one or more of the following acts or events by or on account 

of any Government Instrumentality: 

d) Change in Law, only if consequences thereof cannot be dealt with under and in 

accordance with the provisions of Clause 17.13; 

 

e) compulsory acquisition in national interest or expropriation of any Project 

Assets or rights of the Contractor or of the Sub-contractors; 

f) unlawful or unauthorized or without jurisdiction revocation of, or refusal to 

renew or grant without valid cause, any clearance, license, permit, 

authorization, no objection certificate, consent, approval or exemption 

required by the Contractor or any of the Sub-contractors to perform their 

respective obligations under this Agreement; provided that such delay, 

modification, denial, refusal or revocation did not result from the Contractor’s 

or any Sub-contractor’s inability or failure to comply with any condition 

relating to grant, maintenance or renewal of such clearance, license, 

authorization, no objection certificate, exemption, consent, approval or permit; 

g) any failure or delay of a Sub-contractor but only to the extent caused by 



 

116 
 

another Political Event; or 

 

h) any event or circumstances of a nature analogous to any of the foregoing. 

19.5 Duty to report Force Majeure Event 
 

19.5.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report 

such occurrence to the other Party forthwith. Any notice pursuant hereto shall 

include full particulars of: 

 

i) the nature and extent of each Force Majeure Event which is the subject of any claim 

for relief under this Article 19with evidence in support thereof; 

 

j) the estimated duration and the effect or probable effect which such Force Majeure 

Event is having or will have on the Affected Party’s performance of its obligations 

under this Agreement; 

k) the measures which the Affected Party is taking or proposes to take for 

alleviating the impact of such Force Majeure Event; and 

 

l) any other information relevant to the Affected Party’s claim. 

 

19.5.2 The Affected Party shall not be entitled to any relief for or in respect of a Force 

Majeure Event unless it shall have notified the other Party of the occurrence of the 

Force Majeure Event as soon as reasonably practicable, and in any event no later 

than 10 (ten) days after the Affected Party knew, or ought reasonably to have 

known, of its occurrence, and shall have given particulars of the probable material 

effect that the Force Majeure Event is likely to have on the performance of its 

obligations under this Agreement. 

19.5.3 For so long as the Affected Party continues to claim to be affected by such Force 

Majeure Event, it shall provide the other Party with regular (and not less than 

weekly) reports containing information as required by Clause 19.5.1, and such other 

information as the other Party may reasonably request the Affected Party to provide. 

19.6 Effect of Force Majeure Event on the Agreement 
 

19.6.1 Upon the occurrence of any Force Majeure 

a) prior to the Appointed Date, both Parties shall bear their respective 

Force Majeure costs. 

 

b) after the Appointed Date, the costs incurred and attributable to such event 

and directly relating to this Agreement (the “Force Majeure costs”) shall 

be allocated and paid as follows: 

 

c) upon occurrence of a Non-Political Event, the Parties shall bear their 

respective Force Majeure costs and neither Party shall be required to pay 

to the other Party any costs thereof; 

 

d) upon occurrence of an Indirect Political Event, all Force Majeure costs 

attributable to such Indirect Political Event, and not exceeding the 



 

117 
 

Insurance Cover for such Indirect Political Event, shall be borne by the 

Contractor, and to the extent Force Majeure costs exceed such Insurance 

Cover, one half of such excess amount shall be reimbursed by the 

Authority to the Contractor for the Force Majeure events; and 

e) upon occurrence of a Political Event, all Force Majeure costs attributable 

to such Political Event shall be reimbursed by the Authority to the 

Contractor. 

 
For the avoidance of doubt, Force Majeure costs may include costs directly attributable to the 

Force Majeure Event, but shall not include debt repayment obligations, if any, of the 

Contractor. 

 

 

19.6.2 Save and except as expressly provided in this Article 19, neither Party shall be liable 

in any manner whatsoever to the other Party in respect of any loss, damage, cost, 

expense, claims, demands and proceedings relating to or arising out of occurrence 

or existence of any Force Majeure Event or exercise of any right pursuant hereto. 

19.6.3 Upon the occurrence of any Force Majeure Event during the Construction Period, 

the Project Completion Schedule for and in respect of the affected Works shall be 

extended on a day for day basis for such period as performance of the Contractor’s 

obligations is affected on account of the Force Majeure Event or its subsisting 

effects, as may be determined by the Authority’s Engineer. 

19.6.4 Force Majeure costs for any event which results in any offsetting compensation being 

payable to the Contractor by or on behalf of its Sub-contractors shall be reduced by 

such amounts that are payable to the Contractor by its Sub-contractors. 

19.7 Termination Notice for Force Majeure Event 
 

If a Force Majeure Event subsists for a period of 60 (sixty) days or more within a 

continuous period of 120 (one hundred and twenty) days, either Party may in its discretion 

terminate this Agreement by issuing a Termination Notice to the other Party without being 

liable in any manner whatsoever, save as provided in this Article 19, and upon issue of such 

Termination Notice, this Agreement shall, notwithstanding anything to the contrary 

contained herein, stand terminated forthwith; provided that before issuing such Termination 

Notice, the Party intending to issue the Termination Notice shall inform the other Party of 

such intention and grant 15 (fifteen) days time to make a representation, and may after the 

expiry of such 15 (fifteen) days period, whether or not it is in receipt of such representation, 

in its sole discretion issue the Termination Notice. 

19.8 Termination Payment for Force Majeure Event 
 

19.8.1 In the event of this Agreement being terminated on account of a Non-Political Event, 

the Termination Payment shall be an amount equal to the sum payable under Clause 
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21.5. 

19.8.2 If Termination is on account of an Indirect Political Event, the Termination Payment 

shall include: 

- any sums due and payable under Clause 21.5; and 

 

- the reasonable cost, as determined by the Authority’s Engineer, of the Plant 

and Materials procured by the Contractor and transferred to the Authority for 

use in Construction, only if such Plant and Materials are in conformity with 

the Specifications and Standards; 

19.8.3 If Termination is on account of a Political Event, the Authority shall make a 

Termination Payment to the Contractor in an amount that would be payable under 

Clause 21.6.2 as if it were an Authority Default. 

19.9 Dispute resolution 
 

In the event that the Parties are unable to agree in good faith about the occurrence or 

existence of a Force Majeure Event, such Dispute shall be finally settled in accordance 

with the Dispute Resolution Procedure; provided that the burden of proof as to the 

occurrence or existence of such Force Majeure Event shall be upon the Party claiming relief 

and/or excuse on account of such Force Majeure Event. 

19.10 Excuse from performance of obligations 
 

If the Affected Party is rendered wholly or partially unable to perform its obligations under 

this Agreement because of a Force Majeure Event, it shall be excused from performance of 

such of its obligations to the extent it is unable to perform on account of such Force Majeure 

Event; provided that: 

ii the suspension of performance shall be of no greater scope and of no longer 

duration than is reasonably required by the Force Majeure Event; 

 

iii the Affected Party shall make all reasonable efforts to mitigate or limit damage 

to the other Party arising out of or as a result of the existence or occurrence of 

such Force Majeure Event and to cure the same with due diligence; and 

 

iv when the Affected Party is able to resume performance of its obligations under 

this Agreement, it shall give to the other Party notice to that effect and shall 

promptly resume performance of its obligations hereunder. 
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ARTICLE 20 
 

SUSPENSION OF CONTRACTOR’S RIGHTS 
 

20.1 Suspension upon Contractor Default 
 

Upon occurrence of a Contractor Default, the Authority shall be entitled, without prejudice 

to its other rights and remedies under this Agreement including its rights of Termination 

hereunder, to (a) suspend carrying out of the Works or any part thereof, and (b) carry out 

such Works itself or authorize any other person to exercise or perform the same on its behalf 

during such suspension (the “Suspension”). Suspension hereunder shall be effective 

forthwith upon issue of notice by the Authority to the Contractor and may extend up to a 

period not exceeding 90 (ninety) days from the date of issue of such notice. 

20.2 Authority to act on behalf of Contractor 
 

During the period of Suspension hereunder, all rights and liabilities vested in the Contractor 

in accordance with the provisions of this Agreement shall continue to vest in the Contractor 

and all things done or actions taken, including expenditure incurred by the Authority for 

discharging the obligations of the Contractor under and in accordance with this Agreement 

shall be deemed to have been done or taken for and on behalf of the Contractor and the 

Contractor undertakes to indemnify the Authority for all costs incurred during such period. 

The Contractor hereby licenses and sub-licenses respectively, the Authority or any other 

person authorized by it under Clause 20.1 to use during Suspension, all Intellectual 

Property belonging to or licensed to the Contractor with respect to the Project and its 

design, engineering, construction, and which is used or created by the Contractor in 

performing its obligations under the Agreement. 

20.3 Revocation of Suspension 
 

20.3.1 In the event that the Authority shall have rectified or removed the cause of 

Suspension within a period not exceeding 60 (sixty) days from the date of 

Suspension, it shall revoke the Suspension forthwith and restore all rights of the 

Contractor under this Agreement. For the avoidance of doubt, the Parties expressly 

agree that the Authority may, in its discretion, revoke the Suspension at any time, 

whether or not the cause of Suspension has been rectified or removed hereunder. 

20.3.2 Upon the Contractor having cured the Contractor Default within a period not 

exceeding 60 (sixty) days from the date of Suspension, the Authority shall revoke 

the Suspension forthwith and restore all rights of the Contractor under this 

Agreement. 

20.4 Termination 
 

20.4.1 At any time during the period of Suspension under this Article 20, the Contractor 

may by notice require the Authority to revoke the Suspension and issue a 
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Termination Notice. The Authority shall, within 15 (fifteen) days of receipt of such 

notice, terminate this Agreement under and in accordance with Article 21 as if it is 

a Contractor Default under Clause 21.1. 

20.4.2 Notwithstanding anything to the contrary contained in this Agreement, in the event 

that Suspension is not revoked within 90 (ninety) days from the date of Suspension 

hereunder, the Agreement shall, upon expiry of the aforesaid period, be deemed to 

have been terminated by mutual agreement of the Parties and all the provisions of 

this Agreement shall apply, mutatis mutandis, to such Termination as if a 

Termination Notice had been issued by the Authority upon occurrence of a 

Contractor Default. 
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ARTICLE 21 

TERMINATION 
 

21.1 Termination for Contractor Default 
 

21.1.1 Save as otherwise provided in this Agreement, in the event that any of the defaults 

specified below shall have occurred, and the Contractor fails to cure the default 

within the Cure Period set forth below, or where no Cure Period is specified, then 

within a Cure Period of 60 (sixty) days, the Contractor shall be deemed to be in 

default of this Agreement (the “Contractor Default”), unless the default has 

occurred as a result of any breach of this Agreement by the Authority or due to Force 

Majeure. The defaults referred to herein shall include the following: 

a) The Contractor fails to provide, extend or replenish, as the case 

may be, the Performance Security in accordance with this 

Agreement; 

b) subsequent to the replenishment or furnishing of fresh Performance 

Security in accordance with Clause 7.3, the Contractor fails to cure, 

within a Cure Period of 30 (thirty) days, the Contractor Default for 

which the whole or part of the Performance Security was 

appropriated; 

 

c) the Contractor does not achieve the latest outstanding Project 

Milestone due in accordance with the provisions of Schedule-I, 

subject to any Time Extension, and continues to be in default for 

45 (forty-five) days; 

 

d) the Contractor abandons or manifests intention to abandon the 

construction of the Project without the prior written consent of the 

Authority; 

 

e) the Contractor fails to proceed with the Works in accordance with 

the provisions of Clause 10.1 or stops Works for 30 (thirty) days 

without reflecting the same in the current programme and such 

stoppage has not been authorised by the Authority’s Engineer; 

 

f) the Project Completion Date does not occur within the period 

specified in Schedule-I for the Scheduled Completion Date, or any 

extension thereof; 

g) failure to complete the Punch List items within the periods 

stipulated therefor in Clause 12.3; 

 

h) the Contractor fails to rectify any Defect, the non-rectification of 

which shall have a Material Adverse Effect on the Project, within 
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the time specified in this Agreement or as directed by the 

Authority’s Engineer; 

 

i) the Contractor subcontracts the Works or any part thereof in 

violation of this Agreement or assigns any part of the Works 

without the prior approval of the Authority; 

 

j) the Contractor creates any Encumbrance in breach of this Agreement; 

 

k) an execution levied on any of the assets of the Contractor has 

caused a Material Adverse Effect; 

 

l) the Contractor is adjudged bankrupt or insolvent, or if a trustee or 

receiver is appointed for the Contractor or for the whole or material 

part of its assets that has a material bearing on the Project; 

 

m) the Contractor has been, or is in the process of being liquidated, 

dissolved, wound-up, amalgamated or reconstituted in a manner 

that would cause, in the reasonable opinion of the Authority, a 

Material Adverse Effect; 

 

n) a resolution for winding up of the Contractor is passed, or any 

petition for winding up of the Contractor is admitted by a court of 

competent jurisdiction and a provisional liquidator or receiver is 

appointed and such order has not been set aside within 90 (ninety) 

days of the date thereof or the Contractor is ordered to be wound 

up by a court except for the purpose of amalgamation or 

reconstruction; provided that, as part of such amalgamation or 

reconstruction, the entire property, assets and undertaking of the 

Contractor are transferred to the amalgamated or reconstructed 

entity and that the amalgamated or reconstructed entity has 

unconditionally assumed the obligations of the Contractor under 

this Agreement; and provided that: 

o) the amalgamated or reconstructed entity has the capability and 

experience necessary for the performance of its obligations under 

this Agreement; and 

 

p) the amalgamated or reconstructed entity has the financial standing 

to perform its obligations under this Agreement and has a credit 

worthiness at least as good as that of the Contractor as at the 

Appointed Date; 

q) any representation or warranty of the Contractor herein contained 

which is, as of the date hereof, found to be materially false or the 

Contractor is at any time hereafter found to be in breach thereof; 
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r) the Contractor submits to the Authority any statement, notice or 

other document, in written or electronic form, which has a material 

effect on the Authority’s rights, obligations or interests and which 

is false in material particulars; 

 

s) the Contractor has failed to fulfil any obligation, for which 

failure Termination has been specified in this Agreement; 

or 

t) the Contractor has failed to make any payment to the Authority 

within the period specified in this Agreement; 

u) the Concessionaire issues a Termination Notice in violation 

of this Agreement; or 

v) the Contractor commits a default in complying with any other 

provision of this Agreement if such a default causes a Material 

Adverse Effect on the Project or on the Authority. 

 

21.1.2 Without prejudice to any other rights or remedies which the Authority may have 

under this Agreement, upon occurrence of a Contractor Default, the Authority shall 

be entitled to terminate this Agreement by issuing a Termination Notice to the 

Contractor; provided that before issuing the Termination Notice, the Authority shall 

by a notice inform the Contractor of its intention to issue such Termination Notice 

and grant 15 (fifteen) days to the Contractor to make a representation, and may after 

the expiry of such 15 (fifteen) days, whether or not it is in receipt of such 

representation, issue the Termination Notice. 

21.1.3 After termination of this Agreement for Contractor Default, the Authority may 

complete the Works and/or procure its completion through any other entity. The 

Authority and such entity may, for this purpose, use any Materials, Plant and 

equipment, Contractor’s documents and other design documents made by or on 

behalf of the Contractor. 

21.2 Termination for Authority Default 
 

21.2.1 In the event that any of the defaults specified below shall have occurred, and the 

Authority fails to cure such default within a Cure Period of 90 (ninety) days or such 

longer period as has been expressly provided in this Agreement, the Authority shall 

be deemed to be in default of this Agreement (the “Authority Default”) unless the 

default has occurred as a result of any breach of this Agreement by the Contractor or 

due to Force Majeure. The defaults referred to herein shall include the following: 

a) The Authority commits a material default in complying with 

any of the provisions of this Agreement and such default has a 

Material Adverse Effect on the Contractor; 
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b) the Authority has failed to make payment of any amount due 

and payable to the Contractor within the period specified in 

this Agreement; 

 

c) the Authority has failed to provide, within a period of 180 (one 

hundred and eighty) days from the Appointed Date, the 

environmental clearances and forest clearances required for 

construction of the Project; 

 

d) the Authority repudiates this Agreement or otherwise takes any 

action that amounts to or manifests an irrevocable intention not 

to be bound by this Agreement; or 

 

e) the Authority’s Engineer fails to issue the relevant Interim 

Payment Certificate within 60 (sixty) days after receiving a 

statement and supporting documents. 

 
21.2.2 Without prejudice to any other right or remedy which the Contractor may have under 

this Agreement, upon occurrence of an Authority Default, the Contractor shall be 

entitled to terminate this Agreement by issuing a Termination Notice to the 

Authority; provided that before issuing the Termination Notice, the Contractor shall 

by a notice inform the Authority of its intention to issue the Termination Notice and 

grant 15 (fifteen) days to the Authority to make a representation, and may after the 

expiry of such 15 (fifteen) days, whether or not it is in receipt of such representation, 

issue the Termination Notice. 

21.3 Termination for Authority’s convenience 
 

Notwithstanding anything hereinabove, the Authority may terminate this Agreement for 

its own convenience. The termination shall take effect 30 (thirty) days from the date of 

notice hereunder and shall be deemed to be termination on account of Authority Default. 

 

21.4 Requirements after Termination 
 

Upon Termination of this Agreement in accordance with the provisions of this Article 

21, the Contractor shall comply with and conform to the following: 

a) deliver to the Authority all Plant and Materials which shall have 

become the property of the Authority under this Article 21; 

 

b) deliver all relevant records, reports, Intellectual Property and other 

licences pertaining to the Works, other design documents and in case of 

Termination occurring after the Provisional Certificate has been issued, 

the “as built” Drawings for the Works; 

 

c) transfer and/or deliver all Applicable Permits to the Authority to the 

extent permissible under Applicable Laws; and 
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d) vacate the Site within 15 (fifteen) days. 

 

21.5 Valuation of Unpaid Works 
 

21.5.1 Within a period of 45 (forty-five) days after Termination under Clause 21.1, 21.2 or 

21.3, as the case may be, has taken effect, the Authority’s Engineer shall proceed in 

accordance with Clause 16.5 to determine as follows the valuation of unpaid Works 

(the “Valuation of Unpaid Works”): 

i. value of the completed stage of the Works, less payments already 

made; and 

ii. reasonable value of the partially completed stages of works as on the 

date of Termination, only if such works conform with the 

Specifications and Standards. 

and shall adjust from the sum thereof (i) any other amounts payable or recoverable, as the 

case may be, in accordance with the provisions of this Agreement; and (ii) all taxes due to 

be deducted at source. 

21.5.2 The Valuation of Unpaid Works shall be communicated to the Authority, with a copy 

to the Contractor, within a period of 45 (forty five) days from the date of 

Termination. 

21.6 Termination Payment 
 

21.6.1 Upon Termination on account of Contractor Default under Clause 21.1, the 

Authority shall: 

iii. Encash and appropriate the Performance Security or Retention Money, 

whichever is more, and in the event the Contractor has failed to 

replenish or extend the Performance Security, claim the amount 

stipulated in Clause 7.1.1, as agreed pre-determined Damages, if any; 

iv. encash and appropriate the bank guarantee, if any, to the extent of 

the outstanding Advance Payment and interest thereon; and 

v. pay to the Contractor, by way of Termination Payment, an amount 

equivalent to the Valuation of Unpaid Works after adjusting any other 

sums payable or recoverable, as the case may be, in accordance with 

the provisions of this Agreement,and shall adjust from the sum thereof  

(i) any other amounts payable or recoverable, as the case may be, 

in accordance with the provisions of this Agreement, and 

(ii)  all taxes due to be deducted at source. 

21.6.2 Upon Termination on account of an Authority Default under Clause 21.2 or for 

Authority’s convenience under Clause 21.3, the Authority shall: 

a) return the Performance Security and Retention Money forthwith; 
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b) Encash and appropriate the bank guarantee, if any, to the extent of the 

outstanding Advance Payment, including interest thereon; and 

 
c) pay to the Contractor, by way of Termination Payment, an amount equal to: 

 

d) Valuation of Unpaid Works; 

 

e) the reasonable cost, as determined by the Authority’s Engineer, of the 

Plant and Materials procured by the Contractor and transferred to the 

Authority for its use, only if such Plant and Materials are in conformity 

with the Specifications and Standards; 

 

f) the reasonable cost of temporary works, as determined by the Authority’s 

Engineer; and 

 

g) 10% (ten percent) of the cost of the Works that are not commenced or not 

completed, and shall adjust from the sum thereof (i) any other amounts 

payable or recoverable, as the case may be, in accordance with the 

provisions of this Agreement, and (ii) all taxes due to be deducted at 

source. 

 
21.6.3 Termination Payment shall become due and payable to the Contractor within 30 

(thirty) days of a demand being made by the Contractor to the Authority with the 

necessary particulars, after the Valuation of Unpaid Works has been communicated 

by the Authority’s Engineer. For the avoidance of doubt, it is expressly agreed that 

Termination Payment shall constitute full discharge by the Authority of its payment 

obligations in respect thereof hereunder. 

21.6.4 The Contractor expressly agrees that Termination Payment under this Article 21 

shall constitute a full and final settlement of all claims of the Contractor on account 

of Termination of this Agreement and that it shall not have any further right or claim 

under any law, treaty, convention, contract or otherwise. 

21.7 Other rights and obligations of the Parties 
 

Upon Termination for any reason whatsoever 
 

a) the property and ownership in all Materials, Plant and Works and 

the Project shall, as between the Contractor and the Authority, 

vest in the Authority in whole, free from any and all 

Encumbrances; provided that the foregoing shall be without 

prejudice to Clause 21.6; 

 

b) the risk of loss or damage to any Materials, Plant or Works and 

the care and custody thereof shall pass from the Contractor to the 

Authority; and 

 

c) the Authority shall be entitled to restrain the Contractor and any 
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person claiming through or under the Agreement from entering 

upon the Site or any part of the Project except for taking possession 

of materials, stores, implements, construction plants and 

equipment of the Contractor, which have not been vested in the 

Authority in accordance with the provisions of this Agreement. 

 
21.8 Survival of rights 

 

Notwithstanding anything to the contrary contained in this Agreement any Termination 

pursuant to the provisions of this Agreement shall be without prejudice to the accrued rights 

of either Party including its right to claim and recover money damages, insurance proceeds, 

security deposits, and other rights and remedies, which it may have in law or Agreement. 

All rights and obligations of either Party under this Agreement, including Termination 

Payments, shall survive the Termination to the extent such survival is necessary for giving 

effect to such rights and obligations. 
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Other Provisions 
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ARTICLE 22 
 

ASSIGNMENT AND CHARGES 

 

 

22.1 Restrictions on assignment and charges 
 

This Agreement shall not be assigned by the Contractor to any person, save and 

except with the prior consent in writing of the Authority, which consent the 

Authority shall be entitled to decline without assigning any reason. 

 
22.2 Hypothecation of Materials or Plant 

 

Notwithstanding the provisions of Clause 22.1, the Contractor may pledge or 

hypothecate to its lenders, any Materials or Plant prior to their incorporation in the 

Works. Further, the Contractor may, by written notice to the Authority, assign its 

right to receive payments under this Agreement either absolutely or by way of 

charge, to any person providing financing to the Contractor in connection with the 

performance of the Contractor’s obligations under this Agreement. The Contractor 

acknowledges that any such assignment by the Contractor shall not relieve the 

Contractor from any obligations, duty or responsibility under this Agreement. For 

the avoidance of doubt, all Materials and Plants shall, upon their incorporation into 

Works, be free from any and all Encumbrances without the Authority being required 

to make any payment to any person on account of any costs, compensation, expenses 

and charges for such Materials, Plants and Works. 
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ARTICLE 23 
 

LIABILITY AND INDEMNITY 

 

23.1 General indemnity 

 

The Contractor shall indemnify, defend, save and hold harmless the Authority and 

its officers, servants, agents, Government Instrumentalities and Government owned 

and/or controlled entities/enterprises, (the “Authority Indemnified Persons”) 

against any and all suits, proceedings, actions, demands and third party claims for 

any loss, damage, cost and expense of whatever kind and nature, whether arising out 

of any breach by the Contractor of any of its obligations under this Agreement or 

from any negligence under the Agreement, including any errors or deficiencies in the 

design documents, or tort or on any other ground whatsoever, except to the extent 

that any such suits, proceedings, actions, demands and claims have arisen due to any 

negligent act or omission, or breach or default of this Agreement on the part of the 

Authority Indemnified Persons. 

23.2 Indemnity by the Contractor 
 

23.2.1 Without limiting the generality of Clause 23.1, the Contractor shall fully indemnify, 

hold harmless and defend the Authority and the Authority Indemnified Persons from 

and against any and all loss and/or damages arising out of or with respect to: 

a) failure of the Contractor to comply with Applicable 

Laws and Applicable Permits; 

 
b) payment of taxes required to be made by the Contractor in respect of 

the income or other taxes of the Sub-contractors, suppliers and 

representatives; or 

 
c) non-payment of amounts due as a result of Materials or services 

furnished to the Contractor or any of its Sub-contractors which are 

payable by the Contractor or any of its Sub-contractors. 

 

23.2.2 Without limiting the generality of the provisions of this Article 23, the Contractor 

shall fully indemnify, hold harmless and defend the Authority Indemnified Persons 

from and against any and all suits, proceedings, actions, claims, demands, liabilities 

and damages which the Authority Indemnified Persons may hereafter suffer, or pay 

by reason of any demands, claims, suits or proceedings arising out of claims of 

infringement of any domestic or foreign patent rights, copyrights or other 

Intellectual Property, proprietary or confidentiality rights with respect to any 

materials, information, design or process used by the Contractor or by the Sub- 

contractors in performing the Contractor’s obligations or in any way incorporated 

in or related to the Project. If in any such suit, action, claim or proceedings, a 

temporary restraint order or preliminary injunction is granted, the Contractor shall 

make every reasonable effort, by giving a satisfactory bond or otherwise, to secure 
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the revocation or suspension of the injunction or restraint order. If, in any such suit, 

action, claim or proceedings, the Project, or any part thereof or comprised therein, 

is held to constitute an infringement and its use is permanently enjoined, the 

Contractor shall promptly make every reasonable effort to secure for the Authority 

a license, at no cost to the Authority, authorizing continued use of the infringing 

work. If the Contractor is unable to secure such license within a reasonable time, 

the Contractor shall, at its own expense, and without impairing the Specifications 

and Standards, either replace the affected work, or part, or process thereof with non- 

infringing work or part or process, or modify the same so that it becomes non- 

infringing. 

23.3 Notice and contest of claims 
 

In the event that either Party receives a claim or demand from a third party in respect 

of which it is entitled to the benefit of an indemnity under this Agreement (the 

“Indemnified Party”) it shall notify the other Party (the “Indemnifying Party”) 

within 15 (fifteen) days of receipt of the claim or demand and shall not settle or pay 

the claim without the prior approval of the Indemnifying Party, which approval shall 

not be unreasonably withheld or delayed. In the event that the Indemnifying Party 

wishes to contest or dispute the claim or demand, it may conduct the proceedings in 

the name of the Indemnified Party, subject to the Indemnified Party being secured 

against any costs involved, to its reasonable satisfaction. 

23.4 Defense of claims 
 

23.4.1 The Indemnified Party shall have the right, but not the obligation, to contest, defend 

and litigate any claim, action, suit or proceeding by any third party alleged or 

asserted against such Party in respect of, resulting from, related to or arising out of 

any matter for which it is entitled to be indemnified hereunder, and reasonable costs 

and expenses thereof shall be indemnified by the Indemnifying Party. If the 

Indemnifying Party acknowledges in writing its obligation to indemnify the 

Indemnified Party in respect of loss to the full extent provided by this Agreement, 

the Indemnifying Party shall be entitled, at its option, to assume and control the 

defense of such claim, action, suit or proceeding, liabilities, payments and 

obligations at its expense and through the counsel of its choice; provided it gives 

prompt notice of its intention to do so to the Indemnified Party and reimburses the 

Indemnified Party for the reasonable cost and expenses incurred by the Indemnified 

Party prior to the assumption by the Indemnifying Party of such defense. The 

Indemnifying Party shall not be entitled to settle or compromise any claim, demand, 

action, suit or proceeding without the prior written consent of the Indemnified Party, 

unless the Indemnifying Party provides such security to the Indemnified Party as 

shall be reasonably required by the Indemnified Party to secure the loss to be 

indemnified hereunder to the extent so compromised or settled. 

23.4.2 If the Indemnifying Party has exercised its rights under Clause 23.3, the Indemnified 
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Party shall not be entitled to settle or compromise any claim, action, suit or 

proceeding without the prior written consent of the Indemnifying Party (which 

consent shall not be unreasonably withheld or delayed). 

23.4.3 If the Indemnifying Party exercises its rights under Clause 23.3, the Indemnified 

Party shall nevertheless have the right to employ its own counsel, and such counsel 

may participate in such action, but the fees and expenses of such counsel shall be at 

the expense of the Indemnified Party, when and as incurred, unless: 

d) the employment of counsel b such party has been authorised in writing by 

the Indemnifying Party; 

 

e) the Indemnified Party shall have reasonably concluded that there may be a 

conflict of interest between the Indemnifying Party and the Indemnified 

Party in the conduct of the defense of such action; 

 

f) the Indemnifying Party shall not, in fact, have employed independent 

counsel reasonably satisfactory to the Indemnified Party, to assume the 

defense of such action and shall have been so notified by the Indemnified 

Party; or 

 

g) the Indemnified Party shall have reasonably concluded and 

specifically notified the Indemnifying Party either: 

 

1) that there may be specific defenses available to it which are 

different from or additional to those available to the Indemnifying 

Party; or 

2) that such claim, action, suit or proceeding involves or could have 

a material adverse effect upon it beyond the scope of this 

Agreement: 

Provided that if Sub-clauses (b), (c) or (d) of this Clause 23.4.3 shall be applicable, 

the counsel for the Indemnified Party shall have the right to direct the defense of 

such claim, demand, action, suit or proceeding on behalf of the Indemnified Party 

and the reasonable fees and disbursements of such counsel shall constitute legal or 

other expenses hereunder. 

23.5 No consequential claims 

Notwithstanding anything to the contrary contained in this Article 23, the 

indemnities herein provided shall not include any claim or recovery in respect of any 

cost, expense, loss or damage of an indirect, incidental or consequential nature, 

including loss of profit, except as expressly provided in this Agreement. 

23.6 Survival on Termination The provisions of this Article 23 shall survive 

Termination. 
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ARTICLE 24 

 

DISPUTE RESOLUTION 

 

24.1 Dispute resolution 

24.1.1 Any dispute, difference or controversy of whatever nature howsoever arising under 

or out of or in relation to this Agreement (including its interpretation) between the 

Parties, and so notified in writing by either Party to the other Party (the “Dispute”) 

shall, in the first instance, be attempted to be resolved amicably in accordance with 

the conciliation procedure set forth in Clause 24.2. 

24.1.2 The Parties agree to use their best efforts for resolving all Disputes arising under or 

in respect of this Agreement promptly, equitably and in good faith, and further agree 

to provide each other with reasonable access during normal business hours to all 

non-privileged records, information and data pertaining to any Dispute. 

24.2 Conciliation 
 

In the event of any Dispute between the Parties, either Party may call upon an officer 

of the Authority, not below the rank of Secretary to the Government or Chief 

Engineer, as the case may be, or such other person as the Parties may mutually agree 

upon (the “Conciliator”) to conciliate and assist the Parties in arriving at an 

amicable settlement thereof. Failing conciliation by the Conciliator or without the 

intervention of the Conciliator, either Party may require such Dispute to be referred 

to the Secretary or Chief Engineer of the Authority and the Chairman of the Board 

of Directors of the Contractor for amicable settlement, and upon such reference, the 

said persons shall meet no later than 7 (seven) business days from the date of 

reference to discuss and attempt to amicably resolve the Dispute. If such meeting 

does not take place within the 7 (seven) business day period or the Dispute is not 

amicably settled within 15 (fifteen) business days of the meeting or the Dispute is 

not resolved as evidenced by the signing of written terms of settlement within 30 

(thirty) business days of the notice in writing referred to in Clause 24.1.1 or such 

longer period as may be mutually agreed by the Parties, either Party may refer the 

Dispute to arbitration in accordance with the provisions of Clause 24.3. 

24.3 Arbitration 
 

24.3.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 

24.2, shall be finally decided by reference to arbitration by an arbitral tribunal 

constituted in accordance with Clause 24.3.2. Such arbitration shall be held in 

accordance with the Rules of Arbitration of the International Centre for Alternative 

Dispute Resolution, New Delhi or Construction Industry Arbitration Council 

(CIAC) ,New Delhi (the “Rules”), or such other rules as may be mutually agreed 

by the Parties, and shall be subject to the provisions of the Arbitration and 
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Conciliation Act, 1996. The place of such arbitration shall be the capital of the 

State, and the language of arbitration proceedings shall be English. 

The Arbitration shall be in Institutional mode & would not be adhoc, in any case, 

and the online mode of dispute resolution may also be resorted to as per the latest 

notification of Ministry of Law & Justice, Government of India. 

24.3.2 There shall be an arbitral tribunal comprising three arbitrators, of whom each Party 

shall select one, and the third arbitrator shall be appointed by the two arbitrators so 

selected and in the event of disagreement between the two arbitrators, the 

appointment shall be made in accordance with the Rules. 

 

24.3.3 Wherever possible or required, On-line dispute resolution mechanism as prescribed By 

Ministry of Law vide their notification -

http://doj.gov.in/sites/default/files/List%20of%20firm%20with%20profile-17_1.pdf, 

with subsequent amendments if any, is to be resorted to, in place of the traditional in-

situ arbitration procedures. The decision on which system of procedures is to be 

followed (viz. traditional or on-line) would rest with the Contracting Parties at the time 

of signing the contract, who may if they so decide, permit the decision to be made by 

Third Arbitrator (appointed by the two nominated arbitrators). 

24.3.4 The arbitral tribunal shall make a reasoned award (the “Award”). Any Award made 

in any arbitration held pursuant to this Article 24 shall be final and binding on the 

Parties as from the date it is made, and the Contractor and the Authority agree and 

undertake to carry out such Award without delay. 

24.3.5 The Contractor and the Authority agree that an Award may be enforced against the 

Contractor and/or the Authority, as the case may be, and their respective assets 

wherever situated. 

24.3.6 This Agreement and the rights and obligations of the Parties shall remain in full force 

and effect, pending the Award in any arbitration proceedings hereunder. 

24.3.7 In the event the Party against whom the Award has been granted challenges the 

Award for any reason in a court of law, it shall make an interim payment to the other 

Party for an amount equal to 75% (seventy-five per cent) of the Award, pending 

final settlement of the Dispute. The aforesaid amount shall be paid forthwith upon 

furnishing an irrevocable Bank Guarantee for a sum equal to the aforesaid amount. 

Upon final settlement of the Dispute, the aforesaid interim payment shall be adjusted 

and any balance amount due to be paid or returned, as the case may be, shall be paid 

or returned with interest calculated at the rate of 10% (ten per cent) per annum from 

the date of interim payment to the date of final settlement of such balance. 

24.4 Adjudication by a tribunal 
 

In the event of constitution of a statutory tribunal or other forum with powers to 

adjudicate upon disputes between the Contractor and the Authority, all Disputes 

arising after such constitution shall, instead of reference to arbitration under Clause 

24.3, be adjudicated upon by such tribunal or other forum in accordance with 

http://doj.gov.in/sites/default/files/List%20of%20firm%20with%20profile-
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Applicable Laws and all references to Dispute Resolution Procedure shall be 

construed accordingly.  
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ARTICLE 25 
 

MISCELLANEOUS 
 

25.1 Governing law and jurisdiction 
 

This Agreement shall be construed and interpreted in accordance with and governed 

by the laws of India, and the courts in the State shall have exclusive jurisdiction over 

matters arising out of or relating to this Agreement. 

25.2 Waiver of immunity 
 

Each Party unconditionally and irrevocably: 
 

1. agrees that the execution, delivery and performance by it of this Agreement 

constitute commercial acts done and performed for commercial purpose; 

2. agrees that, should any proceedings be brought against it or its assets, property 

or revenues in any jurisdiction in relation to this Agreement or any transaction 

contemplated by this Agreement, no immunity (whether by reason of 

sovereignty or otherwise) from such proceedings shall be claimed by or on 

behalf of the Party with respect to its assets; 

3. waives any right of immunity which it or its assets, property or revenues now 

has, may acquire in the future or which may be attributed to it in any 

jurisdiction; and 

4. consents generally in respect of the enforcement of any judgement or award 

against it in any such proceedings to the giving of any relief or the issue of any 

process in any jurisdiction in connection with such proceedings (including the 

making, enforcement or execution against it or in respect of any assets, 

property or revenues whatsoever irrespective of their use or intended use of 

any order or judgement that may be made or given in connection therewith). 

25.3 Deleted. 
 

25.4 Waiver 
 

25.4.1 Waiver, including partial or conditional waiver, by either Party of any default by the 

other Party in the observance and performance of any provision of or obligations 

under this Agreement: 

a) shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions of or obligations under this 

Agreement; 

b) shall not be effective unless it is in writing and executed by a duly 

authorized representative of the Party; and 

c) shall not affect the validity or enforceability of this Agreement in any 

manner. 

25.4.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement or any obligation thereunder 

nor time or other indulgence granted by a Party to the other Party shall be treated or 
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deemed as waiver of such breach or acceptance of any variation or the 

relinquishment of any such right hereunder. 

25.5 Liability for review of Documents and Drawings 
 

Except to the extent expressly provided in this Agreement: 
 

a) no review, comment or approval by the Authority or the Authority’s 
 

Engineer of any Document or Drawing submitted by the Contractor nor any 

observation or inspection of the construction of the Project nor the failure 

to review, approve, comment, observe or inspect hereunder shall relieve or 

absolve the Contractor from its obligations, duties and liabilities under this 

Agreement, Applicable Laws and Applicable Permits; and 

b) the Authority shall not be liable to the Contractor by reason of any review, 

comment, approval, observation or inspection referred to in Sub-clause 

(a) above. 
 

25.6 Exclusion of implied warranties etc. 
 

This Agreement expressly excludes any warranty, condition or other undertaking 

implied at law or by custom or otherwise arising out of any other agreement between 

the Parties or any representation by either Party not contained in a binding legal 

agreement executed by both Parties. 

25.7 Survival 
 

25.7.1 Termination shall: 

a) not relieve the Contractor or the Authority, as the case may be, of any 

obligations hereunder which expressly or by implication survive 

Termination hereof; and 

 

b) except as otherwise provided in any provision of this Agreement expressly 

limiting the liability of either Party, not relieve either Party of any 

obligations or liabilities for loss or damage to the other Party arising out 

of, or caused by, acts or omissions of such Party prior to the effectiveness 

of such Termination or arising out of such Termination. 

 

25.7.2 All obligations surviving Termination shall only survive for a period of 3 

(three) years following the date of such Termination. 

 
25.8 Entire Agreement 

This Agreement and the Schedules together constitute a complete and exclusive 

statement of the terms of the agreement between the Parties on the subject hereof, 

and no amendment or modification hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly executed 

by persons especially empowered in this behalf by the respective Parties. All prior 

written or oral understandings, offers or other communications of every kind 
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pertaining to this Agreement are abrogated and withdrawn. For the avoidance of 

doubt, the Parties hereto agree that any obligations of the Contractor arising from 

the Request for Qualification or Request for Proposals and bid submissions, as the 

case may be, shall be deemed to form part of this Agreement and treated as such. 

25.9 Severability 
 

If for any reason whatsoever, any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 

enforceability of the remaining provisions shall not be affected in any manner, and 

the Parties will negotiate in good faith with a view to agreeing to one or more 

provisions which may be substituted for such invalid, unenforceable or illegal 

provisions, as nearly as is practicable to such invalid, illegal or unenforceable 

provision. Failure to agree upon any such provisions shall not be subject to the 

Dispute Resolution Procedure set forth under this Agreement or otherwise. 

25.10 No partnership 
 

This Agreement shall not be interpreted or construed to create an association, joint 

venture or partnership between the Parties, or to impose any partnership obligation 

or liability upon either Party, and neither Party shall have any right, power or 

authority to enter into any agreement or undertaking for, or act on behalf of, or to act 

as or be an agent or representative of, or to otherwise bind, the other Party. 

25.11 Third parties 
 

This Agreement is intended solely for the benefit of the Parties, and their respective 

successors and permitted assigns, and nothing in this Agreement shall be construed 

to create any duty to, standard of care with reference to, or any liability to, any person 

not a Party to this Agreement. 

25.12 Successors and assigns 
 

This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their respective successors and permitted assigns. 

25.13 Notices 
 

Any notice or other communication to be given by any Party to the other Party under 

or in connection with the matters contemplated by this Agreement shall be in writing 

and shall: 

 

a) in the case of the Contractor, be given by facsimile or e-mail and by letter 

delivered by hand to the address given and marked for attention of the 

person set out below or to such other person as the Contractor may from 

time to time designate by notice to the Authority; provided that notices or 

other communications to be given to an address outside the city specified 

in Sub-clause (b) below may, if they are subsequently confirmed by 
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sending a copy thereof by registered acknowledgement due, air mail or by 

courier, be sent by facsimile or e-mail to the person as the Contractor may 

from time to time designate by notice to the Authority; 

 

Attention: 
 

{Designation: 
 

Address: 
 

Fax No: 
 

Email:} 
 

b) in the case of the Authority, be given by facsimile or e-mail and by letter 

delivered by hand and be addressed to the person named below with a copy 

delivered to the Authority Representative or such other person as the 

Authority may from time to time designate by notice to the Contractor; 

provided that if the Contractor does not have an office in the same city as 

the Authority, it may send such notice by facsimile or e-mail and by 

registered acknowledgement due, air mail or by courier; 

{Designation:  

Address: 

Fax No: 

Email:}; and 

 

c) any notice or communication by a Party to the other Party, given in 

accordance herewith, shall be deemed to have been delivered when in the 

normal course of post it ought to have been delivered and in all other cases, 

it shall be deemed to have been delivered on the actual date and time of 

delivery; provided that in the case of facsimile or e-mail, it shall be deemed 

to have been delivered on the working day following the date of its 

delivery. 

  



 

140 
 

 

25.14 Language 

All notices required to be given by one Party to the other Party and all other 

communications, Documentation and proceedings which are in any way relevant to 

this Agreement shall be in writing and in English language. 

25.15 Counterparts 

This Agreement may be executed in two counterparts, each of which, when executed 

and delivered, shall constitute an original of this Agreement. 

25.16 Confidentiality 

The Parties shall treat the details of this Agreement as private and confidential, except 

to the extent necessary to carry out obligations under it or to comply with Applicable 

Laws. The Contractor shall not publish, permit to be published, or disclose any 

particulars of the Works in any trade or technical paper or elsewhere without the 

previous consent of the Authority. 

25.17 Copyright and Intellectual Property rights 
 

25.17.1 As between the Parties, the Contractor shall retain the copyright and other 

Intellectual Property rights in the Contractor’s Documents and other design 

documents made by (or on behalf of) the Contractor. The Contractor shall be 

deemed (by signing this Agreement) to give to the Authority a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the 

Contractor’s Documents, including making and using modifications of them. This 

license shall: 

(a) apply throughout the actual or intended working life (whichever is 

longer) of the relevant parts of the Works, 

(b) entitle any person in proper possession of the relevant part of the Works to 

copy, use and communicate the Contractor’s Documents for the purposes of 

completing, operating, maintaining, altering, adjusting, repairing and 

demolishing the Works, and 

(c) in the case of Contractor’s Documents which are in the form of computer 

programs and other software, permit their use on any computer on the Site and 

other places as envisaged by this Agreement, including replacements of any 

computers supplied by the Contractor: 

25.17.2 The Contractor’s Documents and other design documents made by (or on behalf 

of) the Contractor shall not, without the Contractor’s consent, be used, copied or 

communicated to a third party by (or on behalf of) the Authority for purposes other 

than those permitted under this Clause 25.17. 

25.17.3 As between the Parties, the Authority shall retain the copyright and other 

Intellectual Property rights in this Agreement and other documents made by (or on 

behalf of) the Authority. The Contractor may, at its cost, copy, use, and obtain 

communication of these documents for the purposes of this Agreement. They shall 
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not, without the Authority’s consent, be copied, used or communicated to a third 

party by the Contractor, except as necessary for the purposes of the contract. 

25.18 Limitation of Liability 
 

25.18.1Neither Party shall be liable to the other Party for loss of use of any Works, loss 

of profit, loss of any contract or for any indirect or consequential loss or damage 

which may be suffered by the other Party in connection with this Agreement. 

25.18.2 The total liability of one Party to the other Party under and in accordance with the 

provisions of this Agreement, save and except as provided in Articles 21 and 23, 

shall not exceed the Contract Price. For the avoidance of doubt, this Clause shall not 

limit the liability in any case of fraud, deliberate default or reckless misconduct by 

the defaulting Party 
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ARTICLE 26 
 

DEFINITIONS 
 

26.1 Definitions 

In this Agreement, the following words and expressions shall, unless repugnant to 

the context or meaning thereof, have the meaning hereinafter respectively assigned 

to them: 

“Accounting Year” means the financial year commencing from the first day of 

April of any calendar year and ending on the thirty-first day of March of the next 

calendar year; 

“Advance Payment” shall have the meaning as set forth in Clause 17.2.1; 

“Affected Party” shall have the meaning as set forth in Clause 19.1; 

“Affiliate” means, in relation to either Party {and/or Members}, a person who 

controls, is controlled by, or is under the common control with such Party {or 

Member} (as used in this definition, the expression “control” means, with respect 

to a person which is a company or corporation, the ownership, directly or indirectly, 

of more than 50% (fifty per cent) of the voting shares of such person, and with 

respect to a person which is not a company or corporation, the power to direct the 

management and policies of such person, whether by operation of law or by contract 

or otherwise); 

“Agreement” means this Agreement, its Recitals, the Schedules hereto and any 

amendments thereto made in accordance with the provisions contained in this 

Agreement; 

“Applicable Laws” means all laws, brought into force and effect by GOI or the 

State Government(s) including rules, regulations and notifications made thereunder, 

and judgements, decrees, injunctions, writs and orders of any court of record, 

applicable to this Agreement and the exercise, performance and discharge of the 

respective rights and obligations of the Parties hereunder, as may be in force and 

effect during the subsistence of this Agreement; 

“Applicable Permits” means all clearances, licences, permits, authorisations, no 

objection certificates, consents, approvals and exemptions required to be obtained 

or maintained under Applicable Laws in connection with the construction of the 

Project during the subsistence of this Agreement; 

“Appointed Date” means date of this Agreement. 

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall 

include modifications to or any re-enactment thereof, as in force from time to time; 

“Authority” shall have the meaning attributed thereto in the array of Parties 

hereinabove as set forth in the Recitals; 
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“Authority Default” shall have the meaning as set forth in Clause 21.2.1; 

 “Authority’s Engineer” shall have the meaning as set forth in Clause 16.1.1; 

 

“Authority Representative” means such person or persons as may be authorised 

in writing by the Authority to act on its behalf under this Agreement and shall 

include any person or persons having authority to exercise any rights or perform and 

fulfil any obligations of the Authority under this Agreement; 

“Bank” means a bank incorporated in India and having a minimum net worth of Rs. 

1,000 crore (Rupees one thousand crore) or any other bank acceptable to the 

Authority; 

“Bank Rate” means the rate of interest specified by the Reserve Bank of India from 

time to time in pursuance of section 49 of the Reserve Bank of India Act, 1934 or 

any replacement of such Bank Rate for the time being in effect; 

“Base Date” means the last date of that calendar month, which date precedes the 

Bid Due Date by at least 28 (twenty-eight) days; 

“Bid” means the documents in their entirety comprised in the bid submitted by the 

[selected bidder] in response to the Request for Proposals in accordance with the 

provisions thereof and “Bids” shall mean the bids submitted by any and all pre-

qualified bidders; 

“Bid Security” means the bid security provided by the Contractor to the Authority 

in accordance with the Request for Proposals, and which is to remain in force until 

substituted by the Performance Security; 

“CPI (IW)” means the Consumer Price Index for Industrial Workers as published 

by the Labour Bureau, Government of India and shall include any index which 

substitutes the CPI (IW), and any reference to CPI (IW) shall, unless the context 

otherwise requires, be construed as a reference to the CPI (IW) published for the 

period ending with the preceding month, save and except that for the purposes of 

annual revision of the Fixed Charge in accordance with the provisions of Clause 

25.3, the revision due on April 1 of any year shall be computed with reference to 

CPI (IW) as on January 31 of that year; 

“Change in Law” means the occurrence of any of the following after the 

Base Date: 

i. the enactment of any new Indian law; 

 

ii. the repeal, modification or re-enactment of any existing Indian law; 

 

iii. the commencement of any Indian law which has not entered into 

effect until the Base Date; 

iv. a change in the interpretation or application of any Indian law by a judgement 
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of a court of record which has become final, conclusive and binding, as 

compared to such interpretation or application by a court of record prior to the 

Base Date; or 

 

v. any change in the rates of any of the Taxes or royalties that have a direct 
effect on the Project; 

 

“Change of Scope” shall have the meaning as set forth in Article 13; 

 “Change of Scope Notice” shall have the meaning as set forth in Clause 13.2.1; 

“Change of Scope Order” shall have the meaning as set forth in Clause 13.2.4; 

“Completion Certificate” shall have the meaning as set forth in Clause 12.4.1; 

“Joint Venture” means the Joint Venture of entities which have formed a joint venture 

for implementation of this Project; 

“Construction” shall have the meaning as set forth in Clause 1.2.1 (f); 

“Construction Period” means the period commencing from the Appointed Date and 

ending on the date of the Completion Certificate; 

“Contract Price” means the amount as specified in Clause 17.1.1; 

“Contractor” shall have the meaning attributed thereto in the array of Parties 

hereinabove as set forth in the Recitals; 

“Contractor Default” shall have the meaning as set forth in Clause 21.1.1; 
 

“Cure Period” means the period specified in this Agreement for curing any breach 

or default of any provision of this Agreement by the Party responsible for such 

breach or default and shall: 

 commence from the date on which a notice is delivered by one Party to the 
other Party asking the latter to cure the breach or default specified in such 
notice; 

 not relieve any Party from liability to pay Damages or compensation under 

the provisions of this Agreement; and  

 not in any way be extended by any period of Suspension under this Agreement; 

provided that if the cure of any breach by the Contractor requires any reasonable 

action by the Contractor that must be approved by the Authority or the 

Authority’s Engineer hereunder, the applicable Cure Period shall be extended 

by the period taken by the Authority or the Authority’s, Engineer to accord their 

approval; 
 

“Damages” shall have the meaning as set forth in paragraph of Clause 1.2.1; 

“Defect” means any defect or deficiency in Construction of the Works or any part 

thereof, which does not conform with the Specifications and Standards; 

“Defects Liability Period” shall have the meaning as set forth in Clause 15.1.1; 
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“Dispute” shall have the meaning as set forth in Clause 24.1.1; 

“Dispute Resolution Procedure” means the procedure for resolution of Disputes 

as set forth in Article 24; 

“Drawings” means all of the drawings, calculations and documents pertaining to 

the Project as set forth in Schedule-H, and shall include ‘as built’ drawings of the 

Project; 

“Document” or “Documentation” means documentation in printed or written 

form, or in tapes, discs, drawings, computer programmes, writings, reports, 

photographs, films, cassettes, or expressed in any other written, electronic, audio 

or visual form; 

“Emergency” means a condition or situation that is likely to endanger the safety 

or security of the individuals on or about the Project, including Users thereof, or 

which poses an immediate threat of material damage to the Works or any of the 

Project Assets; 

“Encumbrances” means, in relation to the Project, any encumbrances such as 

mortgage, charge, pledge, lien, hypothecation, security interest, assignment, 

privilege or priority of any kind having the effect of security or other such 

obligations, and shall include any designation of loss payees or beneficiaries or any 

similar arrangement under any insurance policy pertaining to the Project, where 

applicable herein but excluding utilities referred to in Clause 9.1; 

 “Final Payment Certificate” shall have the meaning as set forth in Clause 

17.12.1; 

“Final Payment Statement “shall have the meaning as set forth in Clause 17.10.1; 

Force Majeure” or “Force Majeure Event” shall have the meaning ascribed to it 

in Clause 19.1; 

“GAD” or “General Arrangement Drawings” shall have the meaning as set forth 

in Clause 4.1.3 (b); 

“GOI” or “Government” means the Government of India; 

“Good Industry Practice” means the practices, methods, techniques, designs, 

standards, skills, diligence, efficiency, reliability and prudence which are generally 

and reasonably expected from a reasonably skilled and experienced contractor 

engaged in the same type of undertaking as envisaged under this Agreement and 

which would be expected to result in the performance of its obligations by the 

Contractor in accordance with this Agreement, Applicable Laws and Applicable 

Permits in reliable, safe, economical and efficient manner; 

“Government Instrumentality” means any department, division or sub-division 

of the Government or the State Government and includes any commission, board, 

authority, agency or municipal and other local authority or statutory body, including 

panchayat, under the control of the Government or the State Government, as the 

case may be, and having jurisdiction over all or any part of the Project or the 

performance of all or any of the services or obligations of the Contractor under or 

pursuant to this Agreement; 

“Indemnified Party” means the Party entitled to the benefit of an indemnity 

pursuant to Article 23; 
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“Indemnifying Party” means the Party obligated to indemnify the other Party 

pursuant to Article 23; 

“Indirect Political Event” shall have the meaning as set forth in Clause 19.3; 

“Insurance Cover” means the aggregate of the maximum sums insured under the 

insurances taken out by the Contractor pursuant to Article18, and includes all 

insurances required to be taken out by the Contractor under Clauses 18.1 and 18.9 

but not actually taken, and when used in the context of any act or event, it shall mean 

the aggregate of the maximum sums insured and payable or deemed to be insured 

and payable in relation to such act or event; 

“Intellectual Property” means all patents, trademarks, service marks, logos, get- 

up, trade names, internet domain names, rights in designs, blue prints, programmes 

and manuals, drawings, copyright (including rights in computer software), database 

rights, semi-conductor, topography rights, utility models, rights in know-how and 

other intellectual property rights, in each case whether registered or unregistered 

and including applications for registration, and all rights or forms of protection 

having equivalent or similar effect anywhere in the world; 

“Interim Payment Certificate” or “IPC” means the interim payment certificate 

issued by the Authority’s Engineer for payment to the Contractor in respect of 

Contractor’s claims for payment raised in accordance with the provisions of this 

Agreement; 

“LOA” or “Letter of Acceptance” means the letter of acceptance referred to in 

Recital (D); 

“Lead Member” shall, in the case of a Joint Venture, mean the member of such 

Joint Venture who shall have the authority to bind the Contractor and each member 

of the Joint Venture; and shall be deemed to be the Contractor for the purposes of 

this Agreement; 

“Manuals” shall mean the manuals; 

“Material Adverse Effect” means a material adverse effect of any act or event on 

the ability of either Party to perform any of its obligations under and in accordance 

with the provisions of this Agreement and which act or event causes a material 

financial burden or loss to either Party; 

“Materials “are all the supplies used by the Contractor for incorporation in the 

Works of the Project; 

“Non-Political Event” shall have the meaning as set forth in Clause 19.2; 

“Parties “means the parties to this Agreement collectively and “Party” shall mean 

any of the parties to this Agreement individually; 

“Performance Security “shall have the meaning as set forth in Clause 7.1.1; 

“Plant” means the apparatus and machinery intended to form or forming part of 

the Works; 

“Political Event” shall have the meaning as set forth in Clause 19.4; 

“Programme” shall have the meaning as set forth in Clause 10.1.3; 

“Project” means the construction of the Project in accordance with the provisions 
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of this Agreement, and includes all works, services and equipment relating to or in 

respect of the Scope of the Project; 

“Project Assets” means all physical and other assets relating to (a) tangible assets 

such as civil works and equipment including [foundations, embankments, 

pavements, road surface, interchanges, bridges, culverts, road over-bridges, 

drainage works, traffic signals, sign boards, kilometre-stones, electrical systems, 

communication systems, rest areas, relief centres, maintenance depots and 

administrative offices]; and (b) Project Facilities situated on the Site; 

“Project Completion Date” means the date on which the last Provisional 

Certificate is issued; 

“Project Completion Schedule” means the progressive Project Milestones set forth 

in Schedule-I for completion of the Project on or before the Scheduled Completion 

Date; 

“Project Facilities” means all the amenities and facilities to be constructed on the 

Site, 

“Project Milestone” means the project milestone as set forth in Schedule-I and 

includes the Scheduled Completion Date; 

“Proof Consultant” shall have the meaning as set forth in Clause 10.2.2; 

“Provisional Certificate” shall have the meaning as set forth in Clause 12.2.1; 

“Punch List” shall have the meaning as set forth in Clause 12.2.1; 

“Quality Assurance Plan “or “QAP” shall have the meaning as set forth in Clause 

11.2.1; 

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the 

Republic of India; 

“Request for Proposals” or “RFP” shall have the meaning as set forth in Recital 

(C); 

“Retention Money” shall have the meaning as set forth in Clause 7.5.1; 

“Safety Consultant” shall have the meaning as set forth in Clause 10.1.5; 

“Scheduled Completion Date” shall be the date as set forth in Clause 10.3.1; 

“Scope of the Project” shall have the meaning as set forth in Clause 2.1; 

“Section” means a part of the Project; 

“Site” shall have the meaning as set forth in Clause 8.1; 

“Specifications and Standards” means the specifications and standards relating 

to the quality, quantity, capacity and other requirements for the Project and any 

modifications thereof, or additions thereto, as included in the design and engineering 

for the Project submitted by the Contractor to, and expressly approved by, the 

Authority; 

Stage Payment Statement” shall have the meaning as set forth in Clause 17.4; 

“State” means the State or the Union Territory, as the case may be, in which the 

headquarters of the Authority are situate and “State Government” means the 
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government of that State or Union Territory; 

“Structures” means an elevated [road or a flyover], as the case may be; 

“Sub-contractor” means any person or persons to whom a part of the Works has 

been subcontracted by the Contractor and the permitted legal successors in title to 

such person, but not an assignee to such person; 

“Suspension” shall have the meaning as set forth in Clause 20.1; 

“Taxes” means any Indian taxes including excise duties, customs duties, value 

added tax, sales tax, local taxes, cess and any impost or surcharge of like nature 

(whether Central, State or local) on the goods, Materials, equipment and services 

incorporated in and forming part of the Project charged, levied or imposed by any 

Government Instrumentality, but excluding any interest, penalties and other sums 

in relation thereto imposed on any account whatsoever. For the avoidance of doubt, 

Taxes shall not include taxes on corporate income; 

“Termination” means the expiry or termination of this Agreement; 

“Termination Notice” means the communication issued in accordance with this 

Agreement by one Party to the other Party terminating this Agreement; 

“Termination Payment” means the amount payable by either Party to the other 

upon Termination in accordance with Article 21; 

“Terms of Reference” or “TOR” shall have the meaning as set forth in Clause 

16.2.1; 

“Tests” means the tests set forth in Schedule-J to determine the completion of 

Works in accordance with the provisions of this Agreement; 

“Time Extension” shall have the meaning as set forth in Clause 10.4.1; 

“User” means a person who uses or intends to use the Project or any part thereof 

in accordance with the provision of this Agreement and Applicable Laws; 

“Valuation of Unpaid works” shall have the meaning as set forth in Clause 

21.5.1; 

“WPI” means the wholesale price index for various commodities as published by 

the Ministry of Commerce and Industry, GOI and shall include any index which 

substitutes the WPI, and any reference to WPI shall, unless the context otherwise 

requires, be construed as a reference to the WPI published for the period ending 

with the preceding month; and 

“Works” means all works including redevelopment of town hall in bhagalpur, 

bihar with operation & maintainance for a period of five years, Materials, 

temporary works and other things necessary to complete the Project in accordance 

with this Agreement. 
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DAY, MONTH AND YEAR 

FIRST ABOVE WRITTEN. 

 

 

SIGNED, SEALED AND DELIVERED 

 

SIGNED, SEALED AN DELIVERED 

 

 

 

For and on behalf of 

For and on behalf of 
 

 

 

[THE AUTHORITY] by: 

 

 
THE CONTRACTOR by: 
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(Signature) (Signature) 

 

(Name) (Name) 

 

(Designation) (Designation) 

 

 

 

 

In the presence of: 

 

1. 

 

 
2. 

 

 

 
{COUNTERSIGNED and accepted by: 

 

Name and particulars members contractor} 
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Schedules 
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SCHEDULE – A 

 

(See Clauses 2.1 and 8.1) 
 

SITE OF THE PROJECT 
 

1 The Site 

 

1.1 The site is located at , Bhagalpur, site of the Project shall include the land and 

the site is under possession of BSCL. 

1.2 The dates of providing the land to the Contractor within 15 days of 

Agreement. 

1.3 An inventory of the Site including the land, building, trees and any other 

immovable property on, or attached to, the Site shall be prepared jointly by 

the Authority Representative and the Contractor, and such inventory shall 

form part of the memorandum referred to in Clause 8.2.1 of this Agreement. 

1.4 Carriage of all materials, machineries, site clearing, shifting of dismantling 

materials are scope of contractor. No extra payment will be given to the 

contractor by the authority. 

1.5 The alignment plans of the Project are specified in drawing sheet. In the case 

of sections where no modification in the existing alignment of the Project is 

contemplated, the alignment plan has not been provided. Alignment plans 

have only been given for sections where the existing alignment is proposed to 

be modified. 
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SCHEDULE – F 

 

(See Clauses 7.1.1, 7.5.3 and 19.2) 
 

FORM OF BANK GUARANTEE 

 

 
Annex-I 

 

(See Clause 7.1.1) 

 

 

Form of Guarantee for Performance Security 
 

………………….., 

 

 
……………………………, 

 

 
………………….., 
 

WHEREAS: 

 

 

a) ……………………………………(insert name and address of the 

contractor) (hereinafter called the “Contractor”) and (insert name and 

address of the project authority), (hereinafter called the “Authority”) 

have entered into an agreement (hereinafter called the “Agreement”) for 

Redevelopment of Town Hall in Bhagalpur, Bihar with Operation & 

Maintenance in defect liability period for a period of five years under 

Smart City Mission on Item Rate Contract subject to and in accordance 

with the provisions of the Agreement 

 

b) The Agreement requires the Contractor to furnish a Performance Security 

for due and faithful performance of its obligations, under and in 

accordance with the Agreement, during the Construction Period and 

Defects Liability Period (as defined in the Agreement) in a sum of Rs….. 

cr. (Rupees ………..….. crore) (the “Guarantee Amount”). 

 

c) We, ………………….. through our branch at

(the “Bank”) have agreed to furnish this bank guarantee (hereinafter called 

the “Guarantee”) by way of Performance Security. 
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NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 

affirms as follows: 

1. The Bank hereby unconditionally and irrevocably guarantees and undertakes 

to pay to the Authority upon occurrence of any failure or default in the due 

and faithful performance of all or any of the Contractor’s obligations, under 

and in accordance with the provisions of the Agreement during the 

{Construction Period/ Defects Liability Period} on its mere first written 

demand, and without any demur, reservation, recourse, contest or protest, and 

without any reference to the Contractor, such sum or sums up to an aggregate 

sum of the Guarantee Amount as the Authority shall claim, without the 

Authority being required to prove or to show grounds or reasons for its 

demand and/or for the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank 

of a Sr. Manager of the Authority, that the Contractor has committed default 

in the due and faithful performance of all or any of its obligations under and 

in accordance with the Agreement shall be conclusive, final and binding on 

the Bank. The Bank further agrees that the Authority shall be the sole judge 

as to whether the Contractor is in default in due and faithful performance of 

its obligations during and under the Agreement and its decision that the 

Contractor is in default shall be final and binding on the Bank, notwithstanding 

any differences between the Authority and the Contractor, or any dispute 

between them pending before any court, tribunal, arbitrators or any other 

authority or body, or by the discharge of the Contractor for any reason 

whatsoever. 

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act 

as if the Bank were the principal debtor and any change in the constitution of 

the Contractor and/or the Bank, whether by their absorption with any other 

body or corporation or otherwise, shall not in any way or manner affect the 

liability or obligation of the Bank under this Guarantee. 

 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the 

Authority to proceed against the Contractor before presenting to the Bank its 

demand under this Guarantee. 

 

5. The Authority shall have the liberty, without affecting in any manner the 

liability of the Bank under this Guarantee, to vary at any time, the terms and 

conditions of the Agreement or to extend the time or period for the 

compliance with, fulfilment and/ or performance of all or any of the 

obligations of the Contractor contained in the Agreement or to postpone for 

any time, and from time to time, any of the rights and powers exercisable by 

the Authority against the Contractor, and either to enforce or forbear from 
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enforcing any of the terms and conditions contained in the Agreement and/or 

the securities available to the Authority, and the Bank shall not be released 

from its liability and obligation under these presents by any exercise by the 

Authority of the liberty with reference to the matters aforesaid or by reason 

of time being given to the Contractor or any other forbearance, indulgence, 

act or omission on the part of the Authority or of any other matter or thing 

whatsoever which under any law relating to sureties and guarantors would 

but for this provision have the effect of releasing the Bank from its liability 

and obligation under this Guarantee and the Bank hereby waives all of its 

rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee 

or security now or which may hereafter be held by the Authority in respect 

of or relating to the Agreement or for the fulfillment, compliance and/or 

performance of all or any of the obligations of the Contractor under the 

Agreement. 

 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank 

under this Guarantee is restricted to the Guarantee Amount and this Guarantee 

will remain in force for the period specified in paragraph 8 below and unless 

a demand or claim in writing is made by the Authority on the Bank under this 

Guarantee all rights of the Authority under this Guarantee shall be forfeited 

and the Bank shall be relieved from its liabilities hereunder. 

 

8. The Guarantee shall cease to be in force and effect on $. Unless a demand or 

claim under this Guarantee is made in writing before expiry of the Guarantee, 

the Bank shall be discharged from its liabilities hereunder. 

 

9. The Bank undertakes not to revoke this Guarantee during its currency, except 

with the previous express consent of the Authority in writing, and declares 

and warrants that it has the power to issue this Guarantee and the undersigned 

has full powers to do so on behalf of the Bank. 

 

10. Any notice by way of request, demand or otherwise hereunder may be sent 

by post addressed to the Bank at its above referred branch, which shall be 

deemed to have been duly authorized to receive such notice and to effect 

payment thereof forthwith, and if sent by post it shall be deemed to have been 

given at the time when it ought to have been delivered in due course of post 

and in proving such notice, when given by post, it shall be sufficient to prove 

that the envelope containing the notice was posted and a certificate signed by 

an officer of the Authority that the envelope was so posted shall be 

conclusive. 
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This Guarantee shall come into force with immediate effect and shall remain in 

force and effect for up to the date specified in paragraph 8 above or until it is 

released earlier by the Authority pursuant to the provisions of the Agreement 

 

 
 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

 

 

 
SIGNED, SEALED AND 

 
DELIVERED For and on behalf of the 

 

 
Bank by: 
 

(Signature

) (Name) 

(Designation) (Code Number) 

(Address) 

 

 

NOTES: 
 

& The bank guarantee should contain the name, designation and code number 

of the officer(s) signing the guarantee. 

 

& The address, telephone number and other details of the head office of the Bank as 

well as of issuing branch should be mentioned on the covering letter of issuing 

branch. 

  



 

157 
 

 

 

Annex – II 
 

 

(Schedule - F) 

 

(See Clause 7.5.3) 
 

Form of Guarantee for Withdrawal of Retention Money 
 

………………….., 

 

 
………………………….., 

 

 
………………….., 
 

WHEREAS: 
 

a) ……………………………………(insert name and address of the 

contractor) (hereinafter called the “Contractor”) has executed an 

agreement (hereinafter called the “Agreement”) with the (insert name 

and address of the project authority), (hereinafter called the “Authority”) 

for Redevelopment of Town Hall in Bhagalpur, Bihar with Operation & 

Maintenance in defect liability period for a period of five years under 

Smart City Mission on Item Rate Contract subject to and in accordance 

with the provisions of the Agreement. 

 

b) In accordance with Clause 7.5.3 of the Agreement, the Contractor may 

withdraw the retention money (hereinafter called the “Retention Money”) 

after furnishing to the Authority a bank guarantee for an amount equal to 

the proposed withdrawal. 

 

c) We, ………………….. through our branch at (the “Bank”) have 

agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) 

for the amount of Rs. ………………….. cr. (Rs.………………….. 

crore) (the “Guarantee Amount”).  

 

NOW, THEREFORE, the Bank hereby unconditionally and 

irrevocably guarantees and affirms as follows: 

 

1. The Bank hereby unconditionally and irrevocably undertakes to pay to 

the Authority, upon its mere first written demand, and without any demur, 

reservation, recourse, contest or protest, and without any reference to the 

Contractor, such sum or sums up to an aggregate sum of the Guarantee 

Amount as the Authority shall claim, without the Authority being 
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required to prove or to show grounds or reasons for its demand and/or for 

the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the 

rank of a Chief Engineer of the Authority, that the Contractor has 

committed default in the due and faithful performance of all or any of its 

obligations for under and in accordance with the Agreement shall be 

conclusive, final and binding on the Bank. The Bank further agrees that 

the Authority shall be the sole judge as to whether the Contractor is in 

default in due and faithful performance of its obligations during and under 

the Agreement and its decision that the Contractor is in default shall be 

final, and binding on the Bank, notwithstanding any differences between 

the Authority and the Contractor, or any dispute between them pending 

before any court, tribunal, arbitrators or any other authority or body, or 

by the discharge of the Contractor for any reason whatsoever. 

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to 

act as if the Bank were the principal debtor and any change in the 

constitution of the Contractor and/or the Bank, whether by their 

absorption with any other body or corporation or otherwise, shall not in 

any way or manner affect the liability or obligation of the Bank under this 

Guarantee. 

 

4. It shall not be necessary, and the Bank hereby waives any necessity, for 

the Authority to proceed against the Contractor before presenting to the 

Bank its demand under this Guarantee. 

 

5. The Authority shall have the liberty, without affecting in any manner the 

liability of the Bank under this Guarantee, to vary at any time, the terms 

and conditions of the Retention Money and any of the rights and powers 

exercisable by the Authority against the Contractor, and either to enforce 

or forbear from enforcing any of the terms and conditions contained in the 

Agreement and/or the securities available to the Authority, and the Bank 

shall not be released from its liability and obligation under these presents 

by any exercise by the Authority of the liberty with reference to the 

matters aforesaid or by reason of time being given to the Contractor or 

any other forbearance, indulgence, act or omission on the part of the 

Authority or of any other matter or thing whatsoever which under any law 

relating to sureties and guarantors would but for this provision have the 

effect of releasing the Bank from its liability and obligation under this 

Guarantee and the Bank hereby waives all of its rights under any such 

law. 

 

6. This Guarantee is in addition to and not in substitution of any other 

guarantee or security now or which may hereafter be held by the 

Authority in respect of or relating to the Retention Money. 
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7. Notwithstanding anything contained hereinbefore, the liability of the 

Bank under this Guarantee is restricted to the Guarantee Amount and 

this Guarantee will remain in force for the period specified in paragraph 

8 below and unless a demand or claim in writing is made by the 

Authority on the Bank under this Guarantee all rights of the Authority 

under this Guarantee shall be forfeited and the Bank shall be relieved 

from its liabilities hereunder. 

 

8. The Guarantee shall cease to be in force and effect 90 (ninety) days after 

the date of the Completion Certificate specified in Clause 12.4 of the 

Agreement. 

 

9. The Bank undertakes not to revoke this Guarantee during its currency, 

except with the previous express consent of the Authority in writing, and 

declares and warrants that it has the power to issue this Guarantee and the 

undersigned has full powers to do so on behalf of the Bank. 

 

10. Any notice by way of request, demand or otherwise hereunder may be 

sent by post addressed to the Bank at its above referred branch, which 

shall be deemed to have been duly authorised to receive such notice and to 

effect payment thereof forthwith, and if sent by post it shall be deemed to 

have been given at the time when it ought to have been delivered in due 

course of post and in proving such notice, when given by post, it shall be 

sufficient to prove that the envelope containing the notice was posted and 

a certificate signed by an officer of the Authority that the envelope was 

so posted shall be conclusive. 

 

11. This Guarantee shall come into force with immediate effect and shall 

remain in force and effect up to the date specified in paragraph 8 above 

or until it is released earlier by the Authority pursuant to the provisions 

of the Agreement. 

Signed and sealed this ………. day of ……….., 20……… at ……….. 
 

 

 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the 

Bank by: (Signature) 

(Name) (Designation) (Code Number) 
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(Address) 

 

 

NOTES: 
 

(i) The bank guarantee should contain the name, designation and code 

number of the officer(s) signing the guarantee. 

 

(ii) The address, telephone number and other details of the head office of the 

Bank as well as of issuing branch should be mentioned on the covering letter 

of issuing branch. 
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Annex – III 
 

 

(Schedule - F) (See Clause 19.2) 

 

Form of Guarantee for Advance Payment 
 

………………….., 
 

………………….., 
 

………………….., 
 

WHEREAS: 

(A) ……………………………………(insert name and address of the 

contractor) (hereinafter called the “Contractor” has executed an agreement 

(hereinafter called the “Agreement”) with the (insert name and address of 

the project authority), (hereinafter called the “Authority”) for 

Redevelopment of Town Hall in Bhagalpur, Bihar with Operation & 

Maintenance in defect liability period for a period of five years under Smart 

City Mission on Item Rate Contract. (“Project”), subject to and in 

accordance with the provisions of the Agreement 

 

(B) In accordance with Clause 19.2 of the Agreement, the Authority shall make 

to the Contractor an interest free advance payment (herein after called 

“Advance Payment”) equal to 10% (ten per cent) of the Contract Price; and 

that the Advance Payment shall be made in three instalments subject to the 

Contractor furnishing an irrevocable and unconditional guarantee by a 

scheduled bank for an amount equivalent to 110% (one hundred and ten per 

cent) of such instalment to remain effective till the complete and full 

repayment of the instalment of the Advance Payment as security for 

compliance with its obligations in accordance with the Agreement. The 

amount of {first/second/third} instalment of the Advance Payment is Rs. 

………………….. cr. (Rupees …………………..crore) and the amount of 

this Guarantee is Rs. ………………….. cr. (Rupees………………….. 

crore)(the “Guarantee Amount”)$.  

 

(C) We, ………………….. through our branch at (the “Bank”) have 
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agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) 

for the Guarantee Amount. 
 

 

 

 

 

$ The Guarantee Amount should be equivalent to 110% of the value of the applicable instalment. 

NOW, THEREFORE, the Bank hereby, unconditionally and 

irrevocably, guarantees and affirms as follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and 

faithful repayment on time of the aforesaid instalment of the Advance 

Payment under and in accordance with the Agreement, and agrees and 

undertakes to pay to the Authority, upon its mere first written demand, and 

without any demur, reservation, recourse, contest or protest, and without any 

reference to the Contractor, such sum or sums up to an aggregate sum of the 

Guarantee Amount as the Authority shall claim, without the Authority being 

required to prove or to show grounds or reasons for its demand and/or for the 

sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank 

of a Chief Engineer of the Authority, that the Contractor has committed 

default in the due and faithful performance of all or any of its obligations for 

the repayment of the instalment of the Advance Payment under and in 

accordance with the Agreement shall be conclusive, final and binding on the 

Bank. The Bank further agrees that the Authority shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its 

obligations during and under the Agreement and its decision that the 

Contractor is in default shall be final and binding on the Bank, 

notwithstanding any differences between the Authority and the Contractor, 

or any dispute between them pending before any court, tribunal, arbitrators 

or any other authority or body, or by the discharge of the Contractor for any 

reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act 

as if the Bank were the principal debtor and any change in the constitution of 

the Contractor and/or the Bank, whether by their absorption with any other 

body or corporation or otherwise, shall not in any way or manner affect the 

liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the 

Authority to proceed against the Contractor before presenting to the Bank its 

demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the 

liability of the Bank under this Guarantee, to vary at any time, the terms and 

conditions of the Advance Payment or to extend the time or period of its 
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repayment or to postpone for any time, and from time to time, any of the 

rights and powers exercisable by the Authority against the Contractor, and 

either to enforce or forbear from enforcing any of the terms and conditions 

contained in the Agreement and/or the securities available to the Authority, 

and the Bank shall not be released from its liability and obligation under these 

presents by any exercise by the Authority of the liberty with reference to the 

matters aforesaid or by reason of time being given to the Contractor or any 

other forbearance, indulgence, act or omission on the part of the Authority or 

of any other matter or thing whatsoever which under any law relating to 

sureties and guarantors would but for this provision have the effect of 

releasing the Bank from its liability and obligation under this Guarantee and 

the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee 

or security now or which may hereafter be held by the Authority in respect 

of or relating to the Advance Payment. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank 

under this Guarantee is restricted to the Guarantee Amount and this Guarantee 

will remain in force for the period specified in paragraph 8 below and unless 

a demand or claim in writing is made by the Authority on the Bank under this 

Guarantee all rights of the Authority under this Guarantee shall be forfeited 

and the Bank shall be relieved from its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on $ unless a demand or 

claim under this Guarantee is made in writing on or before the aforesaid date, 

the Bank shall be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except 

with the previous express consent of the Authority in writing, and declares 

and warrants that it has the power to issue this Guarantee and the undersigned 

has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent 

by post addressed to the Bank at its above referred branch, which shall be 

deemed to have been duly authorized to receive such notice and to effect 

payment thereof forthwith, and if sent by post it shall be deemed to have been 

given at the time when it ought to have been delivered in due course of post 

and in providing such notice when given by post it shall be sufficient to prove 

that the envelope containing the notice was posted and a certificate signed by 

an officer of the Authority that the envelope was so posted shall be 

conclusive. 

m) This Guarantee shall come into force with immediate effect and shall remain 

in force and effect up to the date specified in paragraph 8 above or until it is 

released earlier by the Authority pursuant to the provisions of the Agreement. 
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Signed and sealed this ………. day of ……….., 20……… at ……….. 
 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the Bank by: 

 

 
(Signaure) (Name) 

(Designation) (Code Number) 

(Address) 
 

 

 

NOTES: 
 

f) The bank guarantee should contain the name, designation and code 

number of the officer(s) signing the guarantee. 

 

g) The address, telephone number and other details of the head office 

of the Bank as well as of issuing branch should be mentioned on the 

covering letter of issuing branch. 
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SCHEDULE – H 
 

 

(See Clause 10.2.4) 

DRAWINGS 

a) Drawings 

Apart from the working drawings for HVAC, all the drawings are part of RFP document 

and contractor has to execute the whole work according to these drawings along with the 

technical specifications as well as BoQ. For HVAC works, contractor or its nominated sub-

contractor has to submit the detail working drawings to BSCL for approval with in the 

estimated budget.  

 

 

b) Additional Drawings 

If the Authority’s Engineer determines that for discharging its duties and functions under 

this Agreement, it requires any drawings other than those listed in Annex-I, it may by notice 

require the Contractor to prepare and furnish such drawings forthwith. Upon receiving a 

requisition to this effect, the Contractor shall promptly prepare and furnish such drawings 

to the Authority’s Engineer, as if such drawings formed part of Annex-I of this Schedule-

H. 
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Annex – I 

 

 

(Schedule – H)  

 

List of Drawings 

 

 

[Note: The Authority will be informed at the time of Agreement, however all the drawings 

related to HVAC works shall be submitted by the bidder] 
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SCHEDULE – I 

 
(See Clause 10.3.2) 
 

PROJECT COMPLETION SCHEDULE 

 

1 Project Completion Schedule 

During Implementation period, the Contractor shall comply with the requirements 

set forth in this Schedule-I for each of the Project Milestones and the Scheduled 

Completion Date. Within 15 (fifteen) days of the date of each Project Milestone, the 

Contractor shall notify the Authority of such compliance along with necessary 

particulars and the same should be approved in the following format by the Authority. 

2.0 Project Milestones: 

1. For Construction 

 

Milestone 

Number 

Description of Each 

Milestone 

Payment (%age) Completion 

Period 

2. 1 3. Dismantling Works The payment 85 percent of 
the Quoted Price in the Bill of 

Quantities (BOQ).   

Rest 15 % amount is for 
Operations and Maintenance.  

 

 

 

 

 

 

 

 

 

 

 

15 months 

      2 Civil Work 

3 Plumbing Works 

4 Electrification Work 

5 Horticulture & Landscape 

works 

6 Seating Gallery & Stage 

7 Audio Visual & Acoustic 

Works 

8 HVAC system 

9 Seating Chairs and Sofas 

10 Fire Fighting Works 

11 CCTV & Intercom 

12 Emergency Lights & 

Illuminating signages 

Note: The selected bidder raises the monthly running account (RA) bill for the 

payment.   
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2. For Operation and Maintenance 

 

Milestone 

Number 
Description of Each 

Milestone 

Payment 

(%age) 

Cumulative 

Payment 

Cumulative 

O&M Period 

1 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

       2 2 1years 

2 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

2.5 4.5 2years 

3 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis)  

3 7.5 3years 

4 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

3.5 11 4years 

5 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

4 15 5years 

 

➢ Operation and Maintenance of Town Hall shall start from the day one of Schedule 

Completion Date. 

➢ The water charges & electrical charges (Monthly Bill- or as per Electricity bill 

cycle) shall be paid by the Contractor. 

 

Payment Certificates 
 

• The Contractor shall submit to the Engineer milestone bills of the estimated value of 
the work completed less the cumulative amount certified previously. 

• The Engineer shall check the Contractor’s milestone bills within 14 days and certify 
the amount to be paid to the Contractor. 

• The value of work executed shall be determined and approved by the Engineer. 
 

.  Scheduled Completion Date 
 

• The Scheduled Completion Date shall be the 15 (fifteen) months from the notice to 
start the work. 

• On or before the Scheduled Completion Date, the Contractor shall have completed 
construction in accordance with this Agreement. 
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Extension of time 

 

• Upon extension of any or all of the aforesaid Project Milestones or the Scheduled 
Completion Date, as the case may be, under and in accordance with the provisions of 
this Agreement, the Project Completion Schedule shall be deemed to have been 
amended accordingly. 
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SCHEDULE – J 
 

 

(See Clause 12.1.2) 

TESTS ON COMPLETION 

 

1 Schedule for Tests 
 

1.1 The Contractor shall, no later than 30 (thirty) days prior to the likely 

completion of construction, notify the Authority’s Engineer and the Authority 

of its intent to subject the Project to Tests, and no later than 10 (ten) days 

prior to the actual date of Tests, furnish to the Authority’s Engineer and the 

Authority detailed inventory and particulars of all works and equipment 

forming part of Works. 

1.2 The Contractor shall notify the Authority’s Engineer of its readiness to 

subject the Tests at any time after 10 (ten) days from the date of such notice, 

and upon receipt of such notice, the Authority’s Engineer shall, in consultation 

with the Contractor, determine the date and time for each Test and notify the 

same to the Authority who may designate its representative to witness the 

Tests. The Authority’s Engineer shall thereupon conduct the Tests itself or 

cause any of the Tests to be conducted in accordance with Article 12 and this 

Schedule-J. 

2 Tests 

2.1 Visual and physical test: The Authority’s Engineer shall conduct a visual and 

physical check of implementing works to determine that all works and 

equipment forming part thereof conform to the provisions of this Agreement. 

The physical tests shall include [***]. 

2.2 Deleted. 

2.3 Deleted 
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2.4 Other tests: The Authority’s Engineer may require the Contractor to carry out 

or cause to be carried additional tests, in accordance with Good Industry 

Practice, for determining the compliance of the Project with Specifications 

and Standards. 

2.5 Environmental audit: The Authority’s Engineer shall carry out a check to 

determine conformity of the Project with the environmental requirements set 

forth in Applicable Laws and Applicable Permits. 

2.6 Safety Audit: The Authority’s Engineer shall carry out, or cause to be carried 

out, a safety audit to determine conformity of the Project with the safety 

requirements and Good Industry Practice. 

i. Agency for conducting Tests 

 

All Tests set forth in this Schedule-J shall be conducted by the Authority’s Engineer 

or such other agency or person as it may specify in consultation with the Authority. 

ii. Completion Certificate 

Upon successful completion of Tests, the Authority’s Engineer shall issue the 

Completion Certificate in accordance with the provisions of Article 12. 
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SCHEDULE – K 

(See Clause 12.2 and 12.4) 
 

PROVISIONAL CERTIFICATE 
 

1) I/We, …………………………. (Name of the Authority’s Engineer), acting as the 

Authority’s Engineer, under and in accordance with the Agreement dated 

……………. (the “Agreement”), Redevelopment of Town Hall in Bhagalpur, Bihar 

with Operation & Maintenance in defect liability period for a period of five years 

under Smart City Mission on Item Rate Contract (the “Project”)  

 

(Name of Contractor), hereby certify that the Tests in accordance with Article 12 

of the Agreement have been undertaken to determine compliance of the Project 

with the provisions of the Agreement. 

2) Works that are incomplete on account of Time Extension have been specified in the 

Punch List appended hereto, and the Contractor has agreed and accepted that it shall 

complete all such works in the time and manner set forth in the Agreement. In 

addition, certain minor works are incomplete and these are not likely to cause 

material inconvenience to the Users of the Project or affect their safety. The 

Contractor has agreed and accepted that as a condition of this Provisional 

Certificate, it shall complete such minor works within 30 (thirty) days hereof. These 

minor works have also been specified in the aforesaid Punch List. 

3) In view of the foregoing, I/We am/are satisfied that the Project ………………can 

be safely and reliably placed in service of the Users thereof, and in terms of the 

Agreement, the Project is hereby provisionally declared fit for entry into operation 

on this the ………… day of ……….. 20…... 

4)  

ACCEPTED, SIGNED, SEALED 

AND DELIVERED 

 

ACCEPTED, SIGNED, SEALED 

AND DELIVERED 

For and on behalf of  For and on behalf of  

Contractor by:  Authority's Engineer by: 
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COMPLETION CERTIFICATE 

a) I/We, ........................................................... (Name of the Authority’s Engineer), acting as the 

Authority’s Engineer, under and in accordance with the Agreement dated ………… (the 

“Agreement”), Redevelopment of Town Hall in Bhagalpur, Bihar with Operation & 

Maintenance in defect liability period for a period of five years under Smart City Mission on 

Item Rate Contract (the “Project”) ............ through……. 

(Name of Contractor), hereby certify that the Tests in accordance with Article 12 of the 

Agreement have been successfully undertaken to determine compliance of the Project with 

the provisions of the Agreement, and I/We am/are satisfied that the Project can be safely and 

reliably placed in service of the Users thereof. 

b) It is certified that, in terms of the aforesaid Agreement, all works forming part of Project 

have been completed, and the Project is hereby declared fit for entry into operation on this 

the ……… day of ……… 20…... 

SIGNED, SEALED AND 

DELIVERED For and on 

behalf of the Authority’s 

Engineer by: 

(Signature) (Name) 

(Designation) 

(Address) 

  

Signature Signature 

Name & Designation Name & Designation 

Address Address 
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SCHEDULE – L 

 

(See Clause 18.1.1) 
 

SELECTION OF AUTHORITY’S ENGINEER 
 

1.0 Selection of Authority’s Engineer 

 

1.1 The provisions of the Model Request for Proposals for Selection of Technical 

Consultants, issued by the Ministry of Finance, Government of India vide 

OM 24(23)/PF-II/2008 dated 21, May 2009, or any substitute thereof shall 

apply for selection of an experienced firm to discharge the functions and 

duties of an Authority’s Engineer. Provided, however, that no entity which is 

owned or controlled by the Authority shall be eligible for appointment as the 

Authority’s Engineer hereunder. 

1.2 In the event of termination of the Technical Consultants appointed in 

accordance with the provisions of Paragraph 1.1, the Authority shall appoint 

another firm of Technical Consultants forthwith and may engage a 

government-owned entity in accordance with the provisions of Paragraph 3 

of this Schedule-L. 

 

 

2.0 Terms of Reference 

 

1.3 The Terms of Reference for the Authority’s Engineer (the “TOR”) shall   

substantially conform with Annex 1 to this Schedule L. 

3.0 Appointment of Government entity as Authority’s Engineer 

1.4 Notwithstanding anything to the contrary contained in this Schedule, the 

Authority may in its discretion appoint a government-owned entity as the 

Authority’s Engineer; provided that such entity shall be a body corporate 

having as one of its primary functions the provision of consulting, advisory 

and supervisory services for engineering projects; provided further that a 

government-owned entity which is owned or controlled by the Authority shall 

not be eligible for appointment as Authority’s Engineer. 

  



 

175 
 

Annex – I 

 

(Schedule - L) 

Terms of reference for Authority’s Engineer 

1 Scope 

 

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are 

being specified pursuant to the Agreement dated (the “Agreement), 

which has been entered into between the (insert name and address of the 

Authority) (the “Authority”) and (the “Contractor”) for Redevelopment 

of Town Hall in Bhagalpur, Bihar with Operation & Maintenance in defect 

liability period for a period of five years under Smart City Mission on Item 

Rate Contract and a copy of which is annexed hereto and marked as Annex-

A to form part of this TOR. 

 

1.2 The TOR shall apply to construction of the Project. 

 
2 Definitions and interpretation 

 

2.1 The words and expressions beginning with or in capital letters and not defined 

herein but defined in the Agreement shall have, unless repugnant to the 

context, the meaning respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except 

where the context otherwise requires, be deemed to be references to the 

Articles, Clauses and Schedules of the Agreement, and references to 

Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

2.3 The rules of interpretation contained in Clauses 1.2, 1.3 and 1.4 of the 

Agreement shall apply, mutatis mutandis, to this TOR. 

 
 

3 General 

 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and 

efficient manner, consistent with the highest standards of professional 

integrity and Good Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority 

in accordance with the provisions of this Agreement, but subject to obtaining 

prior written approval of the Authority before determining:  

a) any Time Extension; 

b) any additional cost to be paid by the Authority to the Contractor; 

c) the Termination Payment; or 
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d) any other matter which is not specified in (a), (b) or (c) above 

and which creates an obligation or liability on either Party for a 

sum exceeding Rs. 5,00,000 (Rs. five lakh). 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once 

every month, to the Authority in respect of its duties and functions under this 

Agreement. Such reports shall be submitted by the Authority’s Engineer 

within 10 (ten) days of the beginning of every month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its 

duties and responsibilities to its suitably qualified and experienced personnel; 

provided, however, that it shall not delegate the authority to refer any matter 

for the Authority’s prior approval in accordance with the provisions of Clause 

18.2. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal 

for Change of Scope under Article 13. 

3.6 In the event of any disagreement between the Parties regarding the meaning, 

scope and nature of Good Industry Practice, as set forth in any provision of 

the Agreement, the Authority’s Engineer shall specify such meaning, scope 

and nature by issuing a reasoned written statement relying on good industry 

practice and authentic literature. 

4.0 Construction Period 

4.1 During the Construction Period, the Authority’s Engineer shall review the 

Drawings furnished by the Contractor along with supporting data, including 

the geo-technical and hydrological investigations, characteristics of materials 

from borrow areas and quarry sites, topographical surveys, and the 

recommendations of the Safety Consultant in accordance with the provisions 

of Clause 10.1.6. The Authority’s Engineer shall complete such review and 

send its observations to the Authority and the Contractor within 15 (fifteen) 

days of receipt of such Drawings; provided. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the 

Contractor and furnish its comments within 10 (ten) days of receiving such 

Drawings. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted 

by the Contractor and shall convey its comments to the Contractor within a 

period of 21 (twenty-one) days stating the modifications, if any, required 

thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology 

proposed to be adopted by the Contractor for executing the Works, and 

convey its comments to the Contractor within a period of 10 (ten) days from 
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the date of receipt of the proposed methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, 

where necessary, for interruption and diversion of the flow of traffic in the 

existing lane(s) of the Project for purposes of maintenance during the 

Construction Period in accordance with the provisions of Clause 10.4. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished 

by the Contractor and send its comments thereon to the Authority and the 

Contractor within 7 (seven) days of receipt of such report. 

 

4.7 The Authority’s Engineer shall inspect the Construction Works and the 

Project and shall submit a monthly Inspection Report bringing out the results 

of inspections and the remedial action taken by the Contractor in respect of 

Defects or deficiencies. In particular, the Authority’s Engineer shall include 

in its Inspection Report, the compliance of the recommendations made by the 

Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of 

manufacturer’s test reports and standard samples of manufactured Materials, 

and such other Materials as the Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the 

Authority’s Engineer shall require the Contractor to carry out, or cause to be 

carried out, tests at such time and frequency and in such manner as specified 

in the Agreement and in accordance with Good Industry Practice for quality 

assurance. 

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the 

quantity or number of tests prescribed for each category or type of test for 

quality control by the Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for 

acceptance/ rejection of their results shall be determined by the Authority’s 

Engineer in accordance with the Quality Control Manuals. The tests shall be 

undertaken on a random sample basis and shall be in addition to, and 

independent of, the tests that may be carried out by the Contractor for its own 

quality assurance in accordance with Good Industry Practice. 

4.12 In the event that results of any tests conducted under Clause 11.10 establish 

any Defects or deficiencies in the Works, the Authority’s Engineer shall 

require the Contractor to carry out remedial measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work 

which is urgently required for the safety of the Project, whether because of an 

accident, unforeseeable event or otherwise; provided that in case of any work 

required on account of a Force Majeure Event, the provisions of Clause 21.6 

shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Milestones, the 
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Authority’s Engineer shall undertake a review of the progress of construction 

and identify potential delays, if any. If the Authority’s Engineer shall 

determine that completion of the Project is not feasible within the time 

specified in the Agreement, it shall require the Contractor to indicate within 

15 (fifteen) days the steps proposed to be taken to expedite progress, and the 

period within which the Project Completion Date shall be achieved. Upon 

receipt of a report from the Contractor, the Authority’s Engineer shall review 

the same and send its comments to the Authority and the Contractor 

forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the 

Contractor’s quality control records and documents before the Completion 

Certificate is issued pursuant to Clause 12.4. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the 

whole or part of the Works if the work threatens the safety of the Users and 

pedestrians. After the Contractor has carried out remedial measures, the 

Authority’s Engineer shall inspect such remedial measures forthwith and 

make a report to the Authority recommending whether or not the suspension 

hereunder may be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the 

safety of suspended works and Users, and requires the Authority’s Engineer to 

inspect such works, the Authority’s Engineer shall inspect the suspended 

works within 3 (three) days of receiving such notice, and make a report to the 

Authority forthwith, recommending whether or not such suspension may be 

revoked by the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the 

Tests specified in Schedule-J and issue a Completion Certificate or 

Provisional Certificate, as the case may be. For carrying out its functions 

under this Paragraph 4.18 and all matters incidental thereto, the Authority’s 

Engineer shall act under and in accordance with the provisions of Article 12 

and Schedule-J. 

5 Determination of costs and time 
 

5.1 The Authority’s Engineer shall determine the costs, and/or their 

reasonableness, that are required to be determined by it under the Agreement. 

5.2 The Authority’s Engineer shall determine the period of Time Extension that 

is required to be determined by it under the Agreement. 

5.3 The Authority’s Engineer shall consult each Party in every case of 

determination in accordance with the provisions of Clause 18.5. 

6.0 Payments 
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6.1 The Authority’s Engineer shall withhold payments for the affected works for 

which the Contractor fails to revise and resubmit the Drawings to the 

Authority’s Engineer. 

6.2 Authority’s Engineer shall 

 
within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor 

pursuant to Clause 19.4, determine the amount due to the Contractor and 

recommend the release of 90 (ninety) percent of the amount so determined as part 

payment, pending issue of the Interim Payment Certificate; and 

within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to 

in Clause 19.4, deliver to the Authority and the Contractor an Interim Payment 

Certificate certifying the amount due and payable to the Contractor, after 

adjustments in accordance with the provisions of Clause 19.10. 

7.0 Other duties and functions 

 

The Authority’s Engineer shall perform all other duties and functions as 

specified in the Agreement. 

8 Miscellaneous 
 

8.1 A copy of all communications, comments, instructions, Drawings or 

Documents sent by the Authority’s Engineer to the Contractor pursuant to 

this TOR, and a copy of all the test results with comments of the Authority’s 

Engineer thereon, shall be furnished by the Authority’s Engineer to the 

Authority forthwith. 

8.2 The Authority’s Engineer shall retain at least one copy each of all Drawings 

and Documents received by it, including ‘as-built’ Drawings, and keep them 

in its safe custody. 

8.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s 

Engineer shall obtain a complete set of as-built Drawings, in 2 (two) hard 

copies and in micro film format or in such other medium or manner as may 

be acceptable to the Authority, reflecting the Project as actually designed, 

engineered and constructed, including an as-built survey illustrating the 

layout of the Project and setback lines, if any, of the buildings and structures 

forming part of Project Facilities; and shall hand them over to the Authority 

against receipt thereof. 

8.4 The Authority’s Engineer, if called upon by the Authority or the Contractor 

or both, shall mediate and assist the Parties in arriving at an amicable 

settlement of any Dispute between the Parties. 

8.5 The Authority’s Engineer shall inform the Authority and the Contractor of any 

event of Contractor’s Default within one week of its occurrence. 
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SCHEDULE – M 

 

(See Clauses 19.4.1, 19.6.1, and 19.8.1) 
 

FORMS OF PAYMENT STATEMENTS 
 

1. For Construction 

 

Milestone 

Number 

Description of Each 

Milestone 

Payment (%age) Completion 

Period 

4. 1 5. Dismantling Works The payment 85 percent of 
the Quoted Price in the Bill of 

Quantities (BOQ).   

Rest 15 % amount is for 
Operations and Maintenance.  

 

 

 

 

 

 

 

 

 

 

 

15 months 

      2 Civil Work 

3 Plumbing Works 

4 Electrification Work 

5 Horticulture & Landscape 

works 

6 Seating Gallery & Stage 

7 Audio Visual & Acoustic 

Works 

8 HVAC system 

9 Seating Chairs and Sofas 

10 Fire Fighting Works 

11 CCTV & Intercom 

12 Emergency Lights & 

Illuminating signages 

Note: The selected bidder raises the monthly running account (RA) bill for 

the payment.   
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2. For Operation and Maintenance 

 

Milestone 

Number 
Description of Each 

Milestone 

Payment 

(%age) 

Cumulative 

Payment 

Cumulative 

O&M Period 

1 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

       2 2 1years 

2 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

2.5 4.5 2years 

3 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis)  

3 7.5 3years 

4 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

3.5 11 4years 

5 Operation and 

Maintenance of Town 

Hall (Billing shall be on 

quarterly basis) 

4 15 5years 

 

➢ Operation and Maintenance of Town Hall shall start from the day one of Schedule 

Completion Date. 

➢ The water charges & electrical charges (Monthly Bill- or as per Electricity bill 

cycle) shall be paid by the Contractor. 

 
 

Payment Certificates 

 

• The Contractor shall submit to the Engineer milestone bills of the estimated value of 

the work completed less the cumulative amount certified previously. 

• The Engineer shall check the Contractor’s milestone bills within 14 days and certify 

the amount to be paid to the Contractor. 

• The value of work executed shall be determined by the Engineer. 
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SCHEDULE – N 

(See Clause 20.1) 
 

INSURANCE 
 

1.0 Insurance during Construction Period 

 

1.1 The Contractor shall affect and maintain at its own cost, from the 

Appointed Date till the date of issue of the Completion Certificate, the 

following insurances for any loss or damage occurring on account of Non-

Political Event of Force Majeure, malicious act, accidental damage, 

explosion, fire and terrorism: 

a) insurance of Works, Plant and Materials and an additional sum 

of [15% (fifteen per cent)] of such replacement cost to cover any 

additional costs of and incidental to the rectification of loss or 

damage including professional fees and the cost of demolishing 

and removing any part of the Works and of removing debris of 

whatsoever nature; and 

b) insurance for the Contractor’s equipment and Documents 

brought onto the Site by the Contractor, for a sum sufficient to 

provide for their replacement at the Site. 

1.2 The insurance under paragraph 1.1 (a) and (b) above shall cover the 

Authority and the Contractor against all loss or damage from any cause 

arising under paragraph 1.1 other than risks which are not insurable at 

commercial terms. 

2. Insurance for Contractor’s Defects Liability 

The Contractor shall affect and maintain insurance cover for the Works 

from the date of issue of the Completion Certificate until the end of the 

Defects Liability Period for any loss or damage for which the Contractor 

is liable and which arises from a cause occurring prior to the issue of the 

Completion Certificate. The Contractor shall also maintain other 

insurances for maximum sums as may be required under Applicable Laws 

and in accordance with Good Industry Practice. 

3. Insurance against injury to persons and damage to property 

3.1 The Contractor shall insure against its liability for any loss, damage, death 

or bodily injury, or damage to any property (except things insured under 

Paragraphs 1 and 2 of this Schedule or to any person (except persons 

insured under Clause 20.9), which may arise out of the Contractor’s 

performance of this Agreement. This insurance shall be for a limit per 

occurrence of not less than the amount specified below with no limit on 

the number of occurrences.  
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The insurance cover shall be not less than estimated cost. 

 

3.2 The insurance shall be extended to cover liability for all loss and damage to 

the Authority’s property arising out of the Contractor’s performance of this 

Agreement excluding: 

The Authority’s right to have the construction works executed on, over, 

under, in or through any land, and to occupy this land for the Works; and 

damage which is an unavoidable result of the Contractor’s obligations to 

execute the Works. 

 

4 Insurance to be in joint names 

 

The insurance under paragraphs 1 to 3 above shall be in the joint names of the 

Contractor and the Authority. 
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SECTION - 5 

 

 

 

SECTION 5: SPECIAL CONDITIONS OF CONTRACT 
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5.1 General: The special conditions are supplementary instructions to the tenders 

and shall form part of the contract. 

 

5.2 Drawing: All Drawings/Layout plans given in Section 11 are for reference or 

guidance purpose only. The Bidder will submit the detailed Contract execution 

plan within 15 days from date of issuing Work Order or Agreement whichever 

is earlier. The same shall be reviewed and approved by BSCL or through other 

agency approved by BSCL. These 15 days period is included in stipulated time 

of Contract Period. Redevelopment of town hall in Bhagalpur, Bihar with 

Operation & Maintenance for a period of five years shall be carried out as per 

the drawings approved by BSCL. 

 

5.3 Data to be furnished by the Bidder: The Bidder shall submit the following 

information to BSCL. 

 

5.4 Proposed constructions Programme and time schedule showing sequence of 

operations within 15 days of issue date of Contract Agreement with the work 

in pursuance of the conditions of contract. 

 

5.5 Action when the progress of any item of work is unsatisfactory: If the 

progress of an item of work during construction, which is important for timely 

completion of work is unsatisfactory, BSCL shall not withstanding that the 

general progress of work is satisfactory, after giving the Bidder 15 days’ notice 

in writing get the said work executed by employing other means including other 

labour / Bidder etc. and the Bidder will have no claim for compensation for any 

loss sustained by him owing to such action. 

 

5.6 In case if any of the works under this contract are found unsatisfactorily by 

BSCL, the BSCL shall either request the bidder to rectify the defect 

immediately or at his discretion may have it done by others (vendor or 

contractor) and deduct the actual amount incurred as per market rate plus 15 % 

extra incurred in such works from the bidders. 

 

5.7 Inspection and Tests: Except as otherwise provided in here of all material and 

workmanship if not otherwise designated by the specifications shall be subject 

to inspection, examination and test by BSCL at any and all times during 

manufacture and/or construction and at any/all places where such manufacture 

or constructions are carried on. The BSCL shall have the right to reject 

defective materials and workmanship or require its corrections. Rejected 

workmanship shall be satisfactorily replaced with the proper material without 

charge thereof and the Bidder shall properly segregate and remove the rejected 

material from the premises. If the Bidder fails to proceed at once with the 

replacement of the rejected material and/or the construction of defective 

workmanship BSCL may replace such material and/or correct such 

workmanship and charge the cost thereof to the Bidder. 

The Bidder shall be liable for replacement of defective work up to the time of 

completion of DLP in accordance with the conditions of contract of all work 

to be done under the contract. The Bidder shall furnish promptly without 

additional charge all facilities, labour and material necessary for the safe and 
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convenient inspection and tests that may be required by BSCL. All inspections 

and tests by the departments shall be performed in such a manner as to not 

unnecessarily delay the work. Special full size and performance test shall be 

charged with any additional cost of inspection when materials and 

workmanship are not kept ready by the Bidder at the time of inspection. 

5.8 Removal of temporary work, Plant & Surplus materials: Prior to final 

acceptance of the completed work, but excepting as otherwise expressly 

directed or permitted in writing, the Bidder shall, at his own expenses remove 

from the site and dispose of all the temporary structures including buildings, 

all plant and surplus materials, and all rubbish and debris for which he is 

responsible to the satisfaction of BSCL. 

5.9 Possession prior to completion: BSCL shall have the right to take possession 

of or use any completed part of the work. Such possession or use shall not be 

deemed as an acceptance of any work not completed in accordance with the 

contract. 

5.10 Damage to works: The works whether fully completed or incomplete, all the 

materials, machinery, plants, tools, temporary building and other things 

connected there with shall remain at the risk and in the sole charge of the Bidder 

until the completed work has been delivered to BSCL and till completion 

certificate has been obtained from BSCL . Until such delivery of the completed 

work, the Bidder shall at his own cost take all precautions reasonably to keep all 

the aforesaid works, materials, machinery, plants, temporary buildings and other 

things connected there with free from any loss, damages and in the event of the 

same or any part there of being lost or damaged, he shall forthwith reinstate and 

make good such loss or damages at his own cost. 

5.11 Examination and tests on completions: On the completion of the work and not 

later than three months thereafter, BSCL shall make such examination and tests 

of the work as may then seem to him to be possible, necessary or desirable, 

and the Bidder shall furnish free of cost any materials and labour which may 

be necessary thereof and shall facilitate in every way all operations required 

by BSCL, in making examination and tests. 

5.12 Climatic Conditions: BSCL may order the Bidder to suspend any work that 

may be subject to damage by climatic conditions and no claims of the Bidder 

will be entertained by the department on this account. 

5.13 As per the Ministry of Environment and Forest Guidelines 2010 and Ministry 

of Urban Development notifications, the Site area shall be protected from dust 

by fixing Green Fencing around the Construction site area. 

 

The Contractor is instructed to strictly adhere to the following at his own cost. 

a) Supply and Fixing Green barriers and wind breaking walls around their sites. 

b) Cover tarpaulin on scaffolding around area of construction, 

c) Do not store construction material, particularly sand, on any part of the street, 

roads in any colony, 



 

187 
 

d) Cordon the work area with proper fencing by other means with due 

consideration of safety of workers, public, etc. 

e) Dust emissions from construction site are controlled. 

f) Sprinklers should be compulsorily used at the site and Wet jets in grinding 

and stone cutting must be used. 

g) The work area shall be well illuminated during nights. 

 

5.14 Safety regulations: During the entire contract period, while carrying out this 

works indicated in this tender, the Bidder will ensure compliance of all safety 

regulations as provided in the Safety Code (Annexure - D). The bidder will 

be responsible for safety of the works. 

 
5.15 The Bidder will make his own arrangement: for supply of water, light & 

power for his works and labour camps etc.: The Bidder will make his own 

arrangement for supply of water, light and power for his works and labour 

camps etc. The department will not entertain any claim what so ever for any 

failure or break down etc. in supply of to the Bidder. The Bidder will supply 

and fix his own tested meter of the approved make but the meter will be kept 

in the custody of the department. 

 
5.16 Interference with other Bidders: The Bidder must not interfere with other 

Bidders who may be employed simultaneously or otherwise by the department 

at the Site. He will at no time engage departmental labour or that of other 

Bidders without the written permission of BSCL. Bidder is fully responsible 

for cause of damages of the adjoining works of different works at site and 

the same cost of rectification of damages shall be recovered from the 

Bidder as per BSCL’s instructions. 

5.17 Regulations and bye laws: The Bidder shall conform to the regulations, bye-

laws any other statutory rules made by any local authorities or by the 

Government and shall protect and indemnify BSCL, against any claim or 

liability arising from or based on the violation of any such laws, safety, theft, 

ordinance, regulation, orders, decrees etc. 

5.18 Site Order Book: A site order book shall be kept in the departmental office 

at the site of the work. As far as possible all orders regarding the works are to 

be entered in this book. All entries therein shall be signed by the departmental 

officers in direct charge of the work and the Bidder or his representatives. In 

the important cases the Chief General Manager of BSCL will countersign the 

entries which the Bidders or his representative shall be bound to take note of 

all instructions meant for the Bidder as entered in the site order book without 

having to be called for separately to note them. BSCL shall submit periodically 

copies of the remarks of the site order book to the Chief General Manager, 

BSCL for record and to the Bidder for compliance and report. 

5.19 Conversion of units: Whenever in the contract agreement dimensions and 

units have been expressed in F.P.S. system, the same will be converted in to 

metric system units by applying the standard conversion table of Indian 

Standard Institution so as to derive the corresponding figure arithmetically and 
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the Bidder will have to accept the figures so derived without any claim or 

compensation whatsoever. 

5.20 Rights of other Bidders and persons: If, during the progress of the work 

covered by this contract, it is necessary for other Bidders or persons to do work 

in or about the site of work, the Bidder shall afford such facilities, as BSCL 

may require. 

5.21 Employment of technical persons: The Bidder shall employ or produce 

evidence of having in his employment of the qualified technical person as 

indicated in the RFP from the Institution recognized by the Government of 

Bihar / Govt. of Other State / Govt. of India 

5.22 The above is the minimum requirement of Manpower. However, contractor 

shall access the actual requirement and deploy the necessary manpower. No 

extra cost will be paid for deployment of extra manpower if required. 

5.23 The technical staff shall be got approved in writing from BSCL (whose 

approval may be withdrawn any time) for supervision of works and to receive 

direction from the Engineer of the work on behalf of the contractor. The 

supervisory staff of the contractor will not be changed without the approval of 

BSCL. 

 

5.1 Bonus for early completion 

In the event that the Project Completion Date occurs prior to the Scheduled 

Completion Date, the Contractor shall be entitled to receive a payment of bonus 

equivalent to 1% (one percent) of the Contract Price per month computed on per day 

basis, shall be payable to the contractor subject to a maximum of 5% (five per cent) 

of the Contract Price. Provided, however, that the payment of bonus, if any, shall be 

made only after the issue of the Completion Certificate.  
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Additional Special Conditions 

 
1. Contractor is advised to read carefully all chapters and give complete information 

regarding his proposals, substantiating the same with calculations, drawings 

literature, with clear reference to any standards adopted (which are not mentioned 

in the tender), in such manner that there is no ambiguity or nothing is left to 

chance. All relevant information, so as to make the proposal understandable shall 

be given. Vague remarks and remarks like “will be given later” are not acceptable. 

If in the opinion of BSCL, the proposal is grossly incomplete, this will form 

sufficient reason for complete rejection of the tender on technical grounds. 

2. Contractor shall note that this is a lumpsum rate tender. The bidder shall give rate 

for complete work. However, his proposals are subject to scrutiny and approval 

for unit wise / sub unit wise progressive payments by the competent authority. He 

shall therefore take utmost precaution to offer very standard equipment 

manufactured by only reputed manufacturers (wherever the makes are specified, 

the same shall be offered). However, the bidder should note that after the tenders 

are opened, all modifications, corrections, changes should be carried out entirely 

to the satisfaction of BSCL at no extra cost to BSCL. The contractor shall not be 

allowed to change the price quoted. 

3. All the equipment installed shall be thoroughly tested at the time of 

commissioning of the plant and all initial defects shall be rectified to the entire 

satisfaction of the engineer. Damaged or non-working parts shall be replaced at 

no extra cost to BSCL. 

4. Training of the BSCL, staff before Handling over the 

Equipment/Instruments. As there is fair amount of automation specified, there 

will be very large number of small components, which form units of equipment. 

In order that the BSCL staff engaged on operations and maintenance becomes 

proficient in understanding and handling the equipment correctly, the contractor 

will have to organize training programme in the manufacturers’ shops as well as 

on site during actual operation of the plant. For this purpose, he will have to employ 

suitably qualified, trained personnel to carry out this training. The training period 

is for 7 days after commissioning of the plant or for such extra period before 

commissioning in the workshops. A mutually agreed programme shall be 

formulated during the execution, which will be binding on the contractor. 

5. Third Party Inspection: BSCL reserves the right to appoint any organization/ 

institution for checking of design, & quality & quantity checks of works during 

currency of the contract & no additional cost shall be payable by BSCL on this 

account 

6. The overall development of site at which processing sheds shall be constructed 

inclusive of roads, horticulture, lights and other utilities services such as water 

supply, sewerage, drainage etc. shall be provided by contractor agency as per 

drawings provided by BSCL. 
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7. The Bidder shall liable for all statutory clearances inclusive from Bihar Pollution 

Control Board for execution and till operation period. 

 

8. Bidder shall liable to all consequences arising there upon. 

 

9. During the Construction Period, the Contractor shall maintain, at its cost, the 

Project Site and the assets thereon so that the traffic and commercial worthiness 

and safety thereof are at no time materially inferior as compared to their condition 

7 (seven) days prior to the date of this Agreement, and shall undertake the 

necessary repair and maintenance works for this purpose. 

 
10. The Construction work shall be executed by the bidder strictly as per technical 

specification of Bihar Construction Department/CPWD. In case of ambiguity or 

dispute arises, Bihar Construction Department (BCD) specification will prevail 

over. 

 
11. The bidder shall strictly abide the General Conditions of contract and Special 

Conditions of Contract of the RFP document. In no case, the bidder may violate 

the above conditions and no amendments should be made in the GCC or SCC. 

 
12. In case of arbitration or dispute of the Contract, the Hon’ble High court of Patna, 

Bihar is the Jurisdiction. 

 
13. The RFP document shall form part of Contract Agreement. The bidder should 

download all pages of the RFP document and must sign all pages (authorized 

signatory of the Contract agency) before uploading the RFP document in the 

www.eproc.bihar. gov.in portal 

  

http://www.eproc.bihar/
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CONTRACT DATA 
 

Clause Reference With respect to section 4. 
 

Items marked “N/A” do not apply in this contract. 

 
 Name: BSCL. 

Address: Municipal Corporation, Court Compound, Bhagalpur 

Name of Employer’s Representative: - Chief Executive Officer, 

Bhagalpur Smart City Limited, Bhagalpur 
 

[ Cl.1.1 of ITB of Section - 

1] 
 

 The Engineer is: - To be Informed Later. 
 

GCC Cl .16 of Article -

16 
 

 The Dispute Review Expert will be Expert Mediator of the 

Govt. of India rules. 
 

[GCC Cl. 24 of Article -

24] 
 

 The Defects Liability Period is upto 5 years during operation & 

maintenance  

 

 

[GCC Cl. 15 of Article -

15] 
 

 The commencement date shall from the issue date of Contract 

Agreement. 

[GCC Cl. 10 of Article -

10] 
 

 The Intended Completion Date for the whole of the Works is 

15 months after agreement for detail refer Important Milestone  
 

[GCC Cl 12 of Article -

12] 
 

 Mile Stone Physical works to be completed 15 Months from the start 

date of work 

 The Site is located at Bhagalpur [ [Cl.7 of ITB) 

 The name and identification number of the Contract is [ITB CL 1.1] 

 
  

The work consists of Redevelopment of Town Hall in 

Bhagalpur, Bihar with Operation & Maintenance in defect 

liability period for a period of five years under Smart City 

Mission on Item Rate Contract. 

 

[Cl. 1.1 of ITB) 

 The following documents also form part of the Contract [GCC Cl 1.0 of Article -1] 

 The law which applies to the Contract is the law of Union of 

India 

[GCC Cl.25.1 of Article -

25] 

 The language of the Contract documents is English  

[GCC Cl.25.14 of Article -

25] 
 The limit of sub-contracting N/A 
 The Schedule of Key Personnel [Annexure – II of ITB of 

section 2) 
 The minimum insurance cover for physical property, injury 

and death is Rs.5 lakhs per occurrence with the number of 

occurrences limited to four. After each occurrence, contractor 

[GCC. 18.0 of Article 

17.0) 
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will pay additional premium necessary to make insurance valid 

for four occurrences always till Defect Liability Period of the 

Project. 

 The Site Possession Dates shall be 10 days after the issue of 

LoA. 

[GCC Cl.8.2 of Article 8] 

 The period for submission of the programme for                  

approval of Engineer shall be 30 days from the appointed 

date/Contract Agreement date.  

 

[GCC Cl.10.1.3 of Article 

10] 10.1.3 

  The currency of the Contract is Indian Rupees [GCC Cl.17.2 of Article 

17) 
 The proportion of payments retained (retention money) shall be 

9 % from each bills subject to a maximum of 8 % of final 

contract price. 

[GCC Cl. 7.5.1 of Article 

7] 

   Amount of liquidated damages for delay in  

completion of works for whole work: (l/2000) of the Initial 

Contract Price, rounded off to the nearest hundred, per day. 

[GCC CL 10.3.2] 

  

Maximum limit of liquidated damages for delay in completion 

of work 5 per cent of the Initial Contract Price rounded off 

to the nearest thousand. 

 

 

 

[GCC Cl. 10.3.2 & 

10.3.3 of 

Article 10) 
 Amount of Bonus for early completion of whole of 

the works As per GCC 

[GCC Cl. 17.16 of Article 

17] 

 The amounts of the advance payment are: [GCC Cl 17.2 of Article 

17] 

 Mobilization (Interest bearing) – 10% of the 

Contract price. On submission of unconditional Bank 

Guarantee (to be drawn before the end of 20% of the 

contract period). The contractor shall furnish part 

‘Bank Guarantee’ of 110% of amount of advance 

taken as Mobilization. 

The mobilization 

advance shall be 

released in two 

equal installments 

of 5% each.  
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Repayment of advance payment for mobilization and equipment: 

The advance loan shall be repaid with percentage deductions 

from the interim payments certified by the Engineer under the 

Contract. Deductions shall commence in the next Interim 

Payment Certificate following that in which the total of all such 

payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment 

of first installment of advance whichever period concludes 

earlier, and shall be made at the rate of 20 per cent of the amounts 

of all Interim Payment Certificates until such time as the loan has 

been repaid, always provided that the loan shall be completely 

repaid prior to the expiry of the original time for completion 

pursuant to Clauses 8.2 and 8.4 (Condition of Contract). In case 

non–achievement of milestone and accordingly non-production 

of running bills and consequently non-recovery of mobilization 

advance, the part Bank Guarantee (BG) against the Mobilization 

advance to that extent shall be forfeited. 

[GCC Cl. 17.2.5 of Article 

17] 

 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price:  

Performance Security for 2 per cent of contract price plus Rs. (to 

be decided after evaluation of the bid) as additional security in 

terms of ITB Clause 29.5. 

[Cl. 7.1 of Article 7) 

 The date by which "as-built" drawings (in scale as directed and 

in color print) in 5 sets of Hard copy (coloured) and 1 set of soft 

copy are required within 28 days of issue of certificate of 

completion of whole or section of the work, as the case may be. 

GCC CL 10.2.7 of Article 

10) 

 The amount to be withheld for failing to supply "as built" 

drawings in color print by the date required is Rs 10.00 lakhs for 

projects up to Rs 50 crores, and additional Rs 0.15 lakhs for 

every Rs. 1.00 crore increment in project cost thereafter, with 

upper limit of Rs 50 lakhs. 

GCC CL 10.2.7 of Article 

10 

 The percentage to apply to the value of the work not completed 

representing the Employer's additional cost for completing the 

Works. 

GCC Cl 10.5 of Article 

10) 

 
  



 

195 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

VOLUME-II 

 

 

 

 

 

 
SECTION 7 

 

 

TECHNICAL SPECIFICATION 
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Disclaimer: The technical specifications provided herein for Bhagalpur Smart City Limited) are as 
per NBC, IS 456, IS 800, and other relevant IS codes. In the absence of any definite provisions on any 
particular issue in the aforesaid specifications, reference may be made to the specifications of 
Government of Bihar/India which provides the specifications of various items of works which may be 
taken as minimum and any item of lower specifications shall not be allowed.  

 

Details of Materials and Specifications 

 
1) Foundation & Plinth: RCC Column Structure of grade M30 or higher and Fe 500 TMT bars conforming to 

IS 1786:2008 

2) Super Structure: RCC framed structure all column and beam with concrete of grade M30 or higher and 

reinforcement as per design for Fe 500 TMT bars conforming to IS 1786:2008 

3) RCC roof slab 125mm thick in M30 

4) Chajja 75mm thick 0.6 m wide in RCC. 

5) Water Proofing: Water proofing with APP or fibre reinforced elastomeric liquid water proofing membrane 

with acrylic polymers. 

6) Walls: A- class brick work in red brick in cement mortar 1:4 

7) Plaster: 12mm thick 1:4 inside, 24mm thick 1:4 outside, 6mm thick 1:4 ceiling 

8) Flooring:  

a. Rooms: Vitrified tile flooring over flat brick soling as per design conforming to IS:15622 

b. Toilets, Laundry, Wash and Kitchen: Anti-skid floor tiles in Kitchen and Toilets/ baths conforming 

to IS:15622 on 20 mm thick 1:4 cement mortar. 

c. Foyer, Waiting Hall, Dining hall, Corridor, Medical Shops and Staircase: 25 mm thick Kota 

stone laid in 20mm thick 1:4 cement mortar  

9) Wall Tile/Dado/Skirting in Kitchen, Toilet and Bath:  

a. Skirting:150mm skirting of same material as flooring,  

b. Dado: 600mm above kitchen counter, window sill and window side of ceramic glazed tile in 1:3 

cement mortar,  

c. Bath/Toilet: Ceramic glazed tile 2m from floor level for toilets and bath in 12mm thick 1:3 cement 

mortar 

10) Doors: 

a. Frames:   

i. External Doors frame as per design in pressed steel door frames made of 1.60mm mild 

steel sheet conforming to IS 4351 

ii. Internal Door Frame in 1 ½ inch/ 35 mm thick wood of Local wood, Subject to change on 

discretion to Second class Teak wood/ Sal wood/ Seasoned hollock wood/ Local wood 

b. Door Shutter: Minimum 25 mm Thick (Internal Doors) and minimum 30mm Thick external Doors 

(Entry Doors) of first-class hard wood conforming to IS 4913 or IS 2202 subject to final approved 

design and execution. 

c. Paint: Two coats of enamel paint over one coat of wood primer of approved shade. 

11) Windows: Approved make, Aluminium Section with appropriate tubular section or Z section conforming to 

IS: 733 and IS: 1285 with powder coating of 50 microns, float glass panels of 4.0mm thickness, grill made 

of MS steel with 20mm X 6mm flat or 10mm square bar with 18kg/sqm minimum as per design, with suitable 

coating of enamel paint and red oxide zinc chromate primer. 

12) Painting: 

a. Interior and ceiling: Surface smoothened with 2mm thick white wall putty, over it one coat of white 

cement primer, over it two coats of acrylic emulsion paint of approved shade. 

b. Exterior: Application of exterior acrylic smooth paint with silicone additives. 



 

197 
 

13) Sanitary ware: 

a. Water closet: Vitreous white glazed earthen ware water closet (Indian/ European W.C. Pan) of 

approved make with china/Orissa pattern footrest (Indian W.C. pan) with P or S trap, and with 10 

litre low level white P.V.C. flushing cistern with manually controlled device (handle lever) 

conforming to IS 7231. 

b. Urinal: White vitreous china flatback urinal with standard flushing cistern and spray fittings 

c. Wash Basin: White Vitreous glazed earthenware wash hand basin of approved make. 

d. Washroom Fittings: fittings as per approved make of C.P. Brass 

14) Water Supply: All internal water supply through PVC pipes and UPVC pipes wherever applicable as per 

design conforming to IS 4985-1978 Series IV. 

15) Good Earth: Good earth shall consist of a free draining organic soil from horizons less that 7 300mm from 

the original surface, of a workable crumbly and lump free loamy 8 character and shall contain no grass or 

weed growth of any kind or other foreign 9 material or stones exceeding 25mm in diameter. Total stone 

content shall be 10 no greater than 15% by volume. A 1 litre sample with back up soil test data is 11 required 

before installation, or mixing. Soil test reports to be provided by 12 contractors for each source of good 

earth. 13 The following criteria shall be tested at an approved laboratory before use on 14 site 15 pH 7.0 - 

7.8 16 Electrical conductivity below 0.75 dS/m 17 Soil-water extract not exceeding 1500 micromho/cm 18 

Soil texture 19 Sand (0.05 - 2.00mm) Max. 75% Min. 20% 20 Silt (0.002 - 0.05mm) Max. 60% Min. 5% 21 

Clay (less than 0.002mm) Max. 30% Min. 5% 22 The earth shall be stacked at site in stacks not less than 

50 cm high and of 23 volume not less than 3.0 cum. 

 

List of Approved Makes 

CIVIL ITEMS: 

Sl. No. Description of Approved Material Approved Make 

1 (a) 
Cement (OPC- Grade 
43/53) 

Ultratech (L&T)/ Ambuja/ACC / Birla 
Gold/ 
/JK/ /Lafarge. 

1 (b) White Cement JK White/ Birla White 

2 
Reinforcement 
Steel 

SAIL/ TISCON(TATA)/ VIZAG (RINL) 
/JINDAL.  

3 Structural Steel 
SAIL/ TISCON(TATA)/ VIZAG (RINL) 

/JINDAL.  

4. 
Glazed Ceramic 
Tile KAJARIA / JOHNSON/ SOMANI/ CERA 

5. Ceramic Floor Tile KAJARIA / JOHNSON/ SOMANI/ CERA 

6. Vitrified Tile KAJARIA / JOHNSON/ SOMANI/ CERA 

8. 
Ply Wood, Shuttering Ply Conforming to 

IS 303-1989 / IS 4990- 1993 

M/s. Century Plyboards (I) Ltd. / M/s. Green 
Ply Industries Ltd. 

9. - - 
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10. 
Fire 
Door Shakti Met-Door, Metaflex 

11 Rolling Shutter 
Bengal Rolling Shutter, ' Standard', 'Swastik', 
'Diana', 

'Hercules', 

12. 
Stainless Steel 
Section SAIL/ TATA 

13. Stainless steel hardware for doors Dorma /Haffelle 

14 Glazing 
Saint Gobain / Asahi Float Glass Ltd / 
Hindustan Safety Glass Works Ltd. / Modi. 

15. 
Injection water proofing , Water 
Proofing coating, Water Repellents 
Conc., Admixtures, PVC, Plasticized 
membranes of water proofing 

Sika Qualcrete Ltd./ Structural Waterproofing 
Co./Pidilite Industries Ltd./ Fosroc/ BASF ( The 
applicator has to be certified by the water proof 
vendor. 

16. 
Synthetic Enamel Paints, Distemper, 
Acrylic Emulsion Paints, Melamine 
Coating, Aliphatic Acrylate 
 

I.C.I (I) Ltd. / Berger Paints (I) Ltd. / 
Jenson & Nicholson (I) Ltd. / Asian Paints 
(I) Ltd. / FOSROC Chemicals(I) Pvt Ltd. 

 

17. Flush door (Factory made) M/s. Century Plyboards (I) Ltd. / Green ply / 
Merino Industries 
 

18. 
Aluminium Sections and Extrusion shall 
conform IS:733-1983and IS:1285-1975 

 

HINDALCO / JINDAL 
 

19. 
General Hardware  

 
a. Latches, Hinges etc. GODREJ / DORMA / HAFFELLE 

 
b. Locks, Flush Bolt GODREJ / DORMA / HAFFELLE 

 
c. Handles GODREJ / DORMA / HAFFELLE 

 
d. Screw Nettlefold / GKW / ND 

 
e. Door Closure GODREJ / DORMA / HAFFELLE 

 
f. Floor Spring GODREJ / M/s. EVERITE Agencies Pvt. Ltd. 

/ M/s. Garnish 

 
g. Aldron  ISI Marked 

 
h. Tower Bolt  ISI Marked 

 
i. PVC Buffer Block  ISI Marked 

 
j. Door Stopper  ISI Marked 

 
k. Patch fittings for toughened glass  Dorma Systems 

21. 
Kota stone (Bluish grey/ Green )  Premium 

22. 
Waterproof Adhesive for Tile/Slab fixing 

to wall or floor 
Terraco India (P) Ltd. / M/s. Pidilite Industries Ltd. 
/ M/s. Roffe Construction Chemicals Pvt. Ltd. 

23. Sealant • Rhodorsil-33, Pidiseal A-11 & B-11 : 
M/s. Pidilite 

• Industries Ltd., Techseal RDL-600, 
Techseal RDL- 940, Techseal RDL-1000 
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: M/s. Choksey Chemical 

• (P) Ltd. Roffseal : M/s. Roffe 
Construction Chemicals 

• Pvt. Ltd. or Fosroc ., Sikk Polysulphide/ 
Dr. Fixit 

• Pidiseal PS (42 P) MYK. 

24. Tile Jointing Materials ―RainbowTile  Mate– HD‖(M/s. Roffe 
construction Chemicals Pvt. Ltd.). 
―Terragrout‖ (M/s. Terraco India (P) Ltd. or 
Fosroc 

25. 
Decorative Ply (Teak / Cedar / 

Mahegony / Walnut Veneer) 

M/s. Century Plyboards (I)Ltd./ 
GREEN PLY 

26. Cement Based or Exterior Textured 

Paint 

 ICI ( I ) Ltd / Asian Paints / Berger Paint (I)  Ltd ./ 

Jenson & Nicholson 

27 
Glass Mosaic 
tiles Shon, Kent , Bisazza 

28 Glass for structural glazing & canopy 

(Coloured Reflective Toughened Glass) 

Saint Gobain / Hindustan Pilkington/ Ashai float 
glass . 

29 Silicone Sealant 
GE/Dow 
Corning 

30. 
Aluminium composite 
panel 

Aluco bond ,Aludecor , 
Alstrong 

31. MS Conduit pipe BEC /SUPREME/ AKG 

32. 
PVC Conduit 
pipe 

PLAZA/PRECISION/POLYCAB/AKG/ 
Arkaylite/ 

Havells, 
JUVAS 

33. 
Pre- 
constructional 

 Anti- 
termite 

Pest Control India or approved by Engineer-in- 
charge 

( 

Chloropyriphos 

) 

  

34. Cement Primer ICI / BERGER / ASIAN PAINTS/ JENSON & 

NICHOLSON 

35. Textured Paint ICI / BERGER / ASIAN PAINTS/ JENSON & 

   

NICHOLSON 

36. Waterproofing acrylic emulsion ICI / BERGER / ASIAN PAINTS/ JENSON & 

exterior grade 

paint 

   

NICHOLSON 

37. Acrylic Polymer waterproofing coat SIKA / FOSROC / PIDILITE / ROFFE/ BASF 

38. 
Expanding grout 
admixture SIKA / FOSROC / PIDILITE / ROFFE/ BASF 
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39. Integral waterproofing compound SIKA / FOSROC / PIDILITE / ROFFE 

40. 
Waterproofing 
admixture SIKA / FOSROC / PIDILITE / ROFFE 

41. 
Plasticizer 

SIKA / FOSROC / PIDILITE / ROFFE 

42 
APP Modified Bituminious 
membrane SIKA / FOSROC / PIDILITE / ROFFE 

43 Aluminium anodized louver HUNTER DOUGLAS 

44 Structural glazing JINDAL/HINDALCO . 

45 Stainless steel handrail with balluster GODREJ / DLINE 

46 Floor hardener  Ironite/ Feronite  

   

 
 

WATER SUPPLY, SEWERAGE & DRAINAGE 
 

Sl. 

No. 

 
Description of Approved Material 

 
Approved Brand / Manufacturer 

1. 
G.I. Pipes - medium class (As per 15- 
1239, TATA/JINDAL 

P - I ) 

2. G.I. Pipe fittings (as perIS-1239, P - 
HB'/ "NB' /"ZOLOTO"/Leader / -"JSI" 

fittings ISI 

  
II) ; of material with Galvanised Cast 

Iron 

 

 
approved Heavy 

Fillings, with material code 

conforming to 

IS- 1879 
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3. C.P. on brass fittings  

 
CP Bib cock 

JAQUAR-Continental /CERA /ESSCO‗- 
Delux‘ or 

‗sumthing special‘/ ―Marc‖/―Hindware‖ or as 

approved by ENGINEER-IN-CHARGE 

 CP 'Long Nose' /or' Long Body' Bib 
cock - Do - 

 CP Angle valve - Do - 

 CP 'Concealed' Stop cock 'Heavy' type 
- Do - 

with adjustable CP wall Flange   

 CP Shower Rose - Do - 

4. Bronze  /Gun metal-body―Pressure- ―Zoloto‖- 1040A / Leader‖/ ―Sant‖ / ―Neta 

  
Release‖ valve with threaded 

screwed ends, 

 

class (PN-1.0) / or (PN-1.6) class 

5. 
Gun metal body Ball Float valve with 
PVC Zoloto‖ / Leader‖/ ―Sant‖ / ―Neta 

(High pressure) Ball Float 

6. 
15 mm dia. PVC Connector pipe with PRAYAG or as approved by ENGINEER-IN- 

CHARGE 

Symet nuts at both ends. - ( for Wash 

Basin 
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 Pillar tap &W.C. &Urinal - 

Cistern connections) 

 

7. 
Wall Outlet Connection Flexible Pipe - 

"Jaquar" / ―Essco‖/ ―Hindware‖ 

15mm dia 

8. 
Bronze /Gun metal-body Gate valve 
with Sant / 

―Leader‖ / ―Zoloto‖-for Bronze body / 

threaded screwed ends, "Non- 

rising 

 
―Neta‖ / SBM – ―Peglar‖ type 

Spindle" type (PN-1.0) / or (PN- 1.6) 

class 

 

 
9. 

Bronze -body Globe valve with 

'BSPT(F), 

 
Valves of 'Zoloto', or 'Sant' or as approved by 

threaded screwed ends, "Non- 

rising 

 
ENGINEER-IN-CHARGE. 

Spindle" type (PN-1.0) (PN- 1.6) 

class 

 

10. 
CI body Gate /Sluice valve with flanged 

‗Sant‘ / ‗Zoloto‘/Leader / ‗Hawa‘ 

ends rising Spindle" type (PN- 1.0) 

/ or 

(PN-1.6) class 

11. Pump for water supply . 
'Willo'/ ‖KSB‖ / ―CRI‖ / 
―Grundfos‖/DP.pump 

12. CP Urinal 
Spreader- 
15mm (for 

for all Toilets :- Hindware / "Parryware" or as 
approved 

Urinals only)   by ENGINEER-IN-CHARGE. 

13. 
Soil, waste & vent pipes / and Pipe  
 
Fittings 

'NECO' / 'HEPCO' / 'KAPILANSH DHATU 
UDYOG 

& Specials :- C.I. Centri cast (as per 

15- 

(P) L 

TD.' 

3989) 
    

14. C.P. on brass fittings 
JAQUAR/ESSCO‗-Delux‘/Marc /Hindware 

/CERA/ 
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15. 
C.P. on brass fittings C.P. Waste 
Coupling, 

JAQUAR/ESSCO‗-Delux‘/Marc/ Hindware 

/CERA 

ii) C.P. Bottle Trap, iii) C.P Robe Hook, 

iv) C.P. Towel Rail. v) CP Two way Bib 

Tap 
   

16. CP Toil. Paper Holder - Do - 

17. CP Towel Ring - Do - 

18 CP Soap Dish Holder - Do - 

19. CP Bottle 
Trap with 
CP wall - Do - 

connection Pipe     

   

20. Sanitary Fixtures & Fittings  

 CP Robe Hooks - Do - 

 CP "Two-way" Bib cock - Do - 

 CP Shower Rose - Do - 

21. 
Rigid PVC (Concealed) Waste 
pipe, Supreme / Oriplast / Finolex/ Utkarsh 

[Schdl.-40], (as per ASTM D 

1785)- 

(concealed or exposed) 

22. 
Rain Water Pipe Fittings :- 'Sand cast 
Iron' - DO 

"SWR" class, as per (IS: 1792) 

23. 
‗Salem‘ Stainless  Steel  Sink  as per 
AISI "Hindware" "Hafele" '''Nirali' , 'Parryware' 

304 (18/8) conforming to I.S.- 

13983 
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24. 
Stone- Ware Pipes, and S.W. Pipe 
Fittings Sonali / GINNI / NIRALI / Hind 

25. 
C. I. Manhole Cover ( I.S. - 1726) 

- 

NECO' / 'HEPCO'/ Swastika / ‗BPL‘/ 

―BIC‖. 

 "Medium" or "Heavy" Grade' (Light duty  

only on Oil/Grease 

Chamber) 

Trap 
 

 
26. 

NP-2 class R.C.C. Pipes and Pipe 

Fittings 

 
Eastern 

 
Spuncrete 

/ ‗West Bengal 

Concrete 

 
(i.e., RCC Collars etc.) 

 
Industries 

 
(P) Ltd. 

/‗HINDUSTAN‘/ 

‗SUR‘./or 

 
equivalent ISI approved Make. 

27. Stone- Ware Gully Trap 
Sonali / GINNI / NIRALI / Hind / or equivalent ISI 

approved make.  

28. 
C. I. Grating- (Over Catch Pit I Yard 
Gully 

NECO' 

Dhatu 
/ 'HEPCO' / ‗BPL‘/‖Kapilansh 

Chamber), (I.S. - 

"Medium" or 

1726) -  
Udyog‖ 

  

"Heavy" Grade 
   

29. 
Rain Harvesting Pump/ 
Agriculture 

'Willo'/ ‖KSB‖ / ―CRI‖ / ―Grundfos‖/ DP 
pumps/ 

Pump of required capacity -. 

30. 
"Enclosed" Analogue type Water Meter 

"Dashmesh" / 'Kaycee" / "Capstan"/ ―Kent‖. 

("Bulk" Type), conforming to IS- 2373 

with Calibration Certificate, 

including all 

necessary accessories. 

31. 
Bronze body "Parallel Slide" 
'Blow-off valve ("Spring loaded, 
blow-off pressure  sellable" type), with 
flanged ends, also with matching 
Flanges (PN-1.0) / or (PN- 1.6) class 

Zoloto‘ / Sant –make / Leader. 

32. Air-Release Valve Bronze body 
"Parallel Slide" 'Blow-off valve ("Spring 
loaded, blow-off pressure sellable" 
type), with flanged ends, also with 

Zoloto‘ / Sant –make / Leader. 
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matching Flanges (PN-1.0) / or (PN-
1.6) class 

 Bronze / Gun metal -body Ball valve 
with 

Valves of Bronze body :-'Leader', 'Zoloto' – Metal 

'BSPT(F), threaded screwed ends, 

"quarter 

only:- Sant make / Leader. 

turn Lever operated" type (PN-1) / or 

(pN- 

 

1.6) class 
 

 
33. 

Gaskets-CAF 'Full face' conforming to 
IS- "Klinger" / "Permanite" / "Champion". 

2712, Gr.- C; (3mm thick) 

34. 
CPVC and uPVC and HDPE pipe 
including fittings Ori-Plast /Suprim/Alom 
 

  

35. 
Pressure Reducing Valve , 
Blow-off‖ 

Zoloto, / "Sant" / ―Leader‖ / ―Amco‖/ 

―Hawa‖) 

VALVE : Bronze / Gun metal Body,: 

Bronze/Gun metal Body, Non- 

Return 

Valve (N.R.V) : C.I. Body 

 

36. 

 
Sanitary 

 
wares 

(Vitreous 

chinaware):- 

Hindware,/ ―Parryware/ ―CERA / 

KOHLER 

 

i) W.C. - (Indian type/ European Type) 

- with'S' / 'P' - Trap - Floor mounted 

type, without PVC Flushing Cistern 

ii) Wash Basins - "Flat-back" 

type 

rectangular pattern with ―Essco‖ CP 

Pillar Tap / or ―Swan neck‖ type Mixer 

iii) Urinal - Flat back "Small" with CP 
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Spreader, CP Waste coupling, CP 

Bottle Traps with waste pipes. 

 

   

37. Wall Mirror 
6mm thick 'Modiguard' / 'Ashai' / or 
equivalent as 

approved by ENGINEER-IN-CHARGE, 

with 12mm 

thick hard-board backing 

38. W.C.:- Floor mounted"Pedestal" 'Hindware- /'Parryware'/'Cera' :- 

type- W.C. -  

39. Wash Basin 'Hindware- /'Parryware'/ 'Cera' 

40. For WC flushing :- PVC 'Low-

level' 

Hindware' "SLEEK" or equivalent 
Parryware or 'Cera' 

"Dual- Flush" Cistern Model. 

 
 

 

ELECTRICAL ITEMS: 
 

 

Sl. ITEM APPROVED MAKES 

1 Diesel engine CUMMINS / CATERPILLAR / KIRLOSKAR 

   

2 Alternator KIRLOSKAR / STAMFORD / AREVA 

3 LT Cable termination materials DOWELLS / COMET / LOTUS 

4 Air Circuit Breaker SCHNEIDER / ABB / L&T 

5 MCCB / Contactor SCHNEIDER / ABB / L&T 

6 MCB Distribution Board SCHNEIDER / ABB / L&T 

7 MCB / RCCB / RCCBO SCHNEIDER / ABB / L&T 

8 Power Factor Correction Relay SCHNEIDER / / L&T/EPCOS 
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9 Power Factor Correction Capacitors SCHNEIDER / EPCOS / L&T 

10 Relays SCHNEIDER / SIEMENS / L&T 

11 Meters SCHNEIDER /ENERCON/ AEI 

12 Ammeter/Voltmeter selector switch L&T/ KAYCEE / SALZER 

13 Indicating Lamp SCHNEIDER /SIEMENS/VAISHNO/ L&T 
14 Push Buttons / Indicating Lamps SCHNEIDER /L & T (RISHAB) / SIEMENS 

15 CT KAPPA / AUTOMATIC ELECTRIC / BCH 

16 L. T. Power, control and signal cable HAVELLS / POLYCAB / CRYSTAL 

17 Cu. Wires MESCAB / FINOLEX /HAVELLS 

18 M.S.Conduit JINDAL / TATA / GST 

19 PVC conduit & Accessories ISI Marked 

20 Industrial Power Socket Outlets SCHNEIDER / ABB / L&T 

21 Switches and Sockets modular type LEGRAND / CRABTREE / L&T 

22 Lighting Fixture WIPRO / CG / PHILIPS 

23 Wall/ Ceiling / Exhaust Fans USHA / CROMPTON / HAVELLS 

24 Ductable Split Units LG / PANASONIC / CARRIER 

25 Wall Mounted Split Unit LG / PANASONIC / CARRIER 

26 Cable Tray FABRICATED / LEGRAND 

27 EPABX UNIFY / CISCO / AVAYA 

28 RJ 11 SOCKET LEGRAND/L&T/SCHNEIDER 

29 RJ 45 SOCKET LEGRAND/L&T/SCHNEIDER 

30 LAN Cable & Accessories HAVELLS / POLYCAB / CRYSTAL 
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31 UPS ETON/EMERSON 

32 CCTV CAMERAS L&T/SCHNEIDER/ABB 

33 
PA SYSTEM along with all 
accessories BOSCH / HONEYWELL 

34 TRANSFORMER VOLTAMP / SCHNEIDER / 

35 HT BREAKER SCHNEIDER/ABB/L&T 

36 HT XLPE CABLE HAVELLS / POLYCAB / CRYSTAL 

37 11 KV RUBBER MAT ISI MARKED 

38 11 KV HAND GLOVES ISI MARKED 

39 
ELECTRONIC LIGHTING 
ARRESTER PROLITE/ 

40 Fan Havells, Crompton, Bajaj 

41 LED Lights Havells, Crompton, Bajaj,Surya 

 

FIREFIGHTING MAKES 

 

Sl. 

No. 

Description of Approved 

Material/Item 

 
Approved Make 

1 Relays Siemens / Schneider / L & T 

2 Meters IMP / Neptune 

3 Ammeter/Voltmeter selector switch Kaycee / Salzer / AE 

4 Indicating Lamp Siemens/ 

Schneider 

5 Wires (copper conductor) Mescab / Polycab/ Havells/ Nicco / Gloster 

6 MCCB Siemens/ Schneider / L & T 

7 CT Kappa 
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8 MS-Black Main Pipes-Hydrant JINDAL /  

ERW (IS-1239) TATA/ Nezone/ 

Butt weldable /threaded IS:1239 ‗Skipper‘  

Part-I (Heavy)   

9 Gate valve(IS:210,GR-210) , Crawlie & Ray  

10 
Butter fly valve in   C.S. lever / 
Wheel /Leader /Intervalve/Sant/ Zoloto/L&T 

 operated to be fitted between flanges, 

PN- 

Kirloskar/ 

1.0 BS-5155 

11 
Foot Valve with Strainer as per IS- 4038 

12 Sluice / Gate Valve. 

13 N.R.V. 

14 R.C.C. pipes (NP-3 
Eastern 
Spuncrete / 

W.B. Concrete Industries 
Pvt. 

Ltd. 

/ 

 
Hindustan 

 

15 Hydrant Valve IS-5290 Fire 
Shield 
/Minimax, Surex –all ISI marked 

16 CP fire Hose with G.M. Nozzle. 
FireShield/Minima

x, Surex – all ISI marked 

17 Pressure Gauge 
FireShield 
/Minimax, Surex – all ISI marked 

18 Hose Box 
FireShield 

/Minimax, Surex – all ISI marked 

19 Fire Extinguishers 
Fireshield /Protector/ /Surex /Minimax-all ISI 

D.C.P.- 5 Kg.- including MS fastening 

Clamps 

approved  

for mounting on walls/columns CO2 4.5 Kg.-   

 including MS fastening Clamps for mounting  

on walls/columns Water CO2 including 

MS 

fastening Clamps for mounting on 
alls/columns 

A B C – Powder type 
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(Mono Ammonium Phosphate base) - 

including 

 

MS fastening Clamps for mounting on 

walls/columns 

20 Pump BE 
Pumps/Kirloskar/KSB/ SAM TURBO 
/WPIL 

/Grundfos or Equivalent 

21 Y‘-strainer 
Kirloskar/Lead 
er/ Sant /Zoloto 

 
Pressure Release Valve 

Kirloskar/Lead 
er/ Sant /Zoloto 

   

23 
Fire Sprinklers (both pendent & Up- Right 
type) 

‗TYCO‘ / ‗VIKING‘ / ‗Omex‘/ 
 
―Central‖-ELO 
16/ Crawlie & Ray  

24 FIRE ALARM PANEL  HONEYWELL-ESSER, Notifire, Simplex. _ 

Morley Edward 

25 RESPONSE INDICATOR Approved matching Brand. 

26 CABLE Finolex or equivalent 

27 PVC CONDUIT Ori-Plast or other equivalent 

28 FIRE ALARM PANEL HONEYWELL-ESSER, 

29 Smoke Detector Siemens/Esser/Tyco 

30 Heat Detector Siemens/Esser/Tyco 

31 Manual Call Box ISI Approved Make 

 

32 PC HP/Dell 

33 Pressure Switch Indfoss ,/ Switzer 

34 Lift OTIS/KONE/JOHNSON 

All material must conform to relevant BIS specifications. 

 

Technical Specification for HVAC 

1 MAKE FULL INVERTER VRF Condensing Units (ODU) of following capacities 

 Supply of Voltas make VRF units complete with Partial Inverter driven scroll compressor having 

interconnected control wiring and refrigerant piping housed in compact housing duly powder coated 

body. 

 22 HP 

 18 HP 

 14 HP 
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2 VRF Evaporative Units (IDU) of following capacities 

 Ductable Unit 2.5 TR 

 Ductable Unit 5.5 TR 

 Ductable Unit 8.0 TR 

 Hiwall Unit 2.0 TR 

  

3 AHU UNIT 

 8500 CFM FLOOR MOUNTED AIR HANDLING UNIT   WITH   50   MM   STATIC   PRESSURE (2stage 

filteration along with mixing chamber) 

  

4 AHU KIT 

  

5 Electrification works including Outdoor illumination 
 Total for HIGH SIDE (SUPPLY OF EQUIPMENTS) BASIC PRICE 
  
 TOTAL HIGH SIDE PRICE WITH ALL TAXES 
  
 INSTALLATION, TESTING & COMMISSIONING OF THE A.C SYSTEM 
  

6 Installation of VRF Condensing (Outdoor) Units 

 22 HP 

 18 HP 

 14 HP 

  

7 Installation of VRF Evaporative(Indoor) Units 

 VRF Evaporative Units (IDU) of following capacities 

 Ductable Unit 2.5 TR 

 Ductable Unit 5.5 TR 

 Ductable Unit 8.0 TR 

 Hiwall Unit 2.0 TR 

8 AHU UNIT 

 "8500 CFM FLOOR MOUNTED AIR HANDLING UNIT   WITH   50   MM   STATIC   PRESSURE 

(2stage filteration along with mixing chamber)" 

9 Topping-up of refrigerant R - 410 A. 

 FOR 162 HP VRF SYSTEM 

  

10 "Site Fabricated GI Ducting as per IS-655, both 

for Supply Air Ducting - GSS - 120 GSM," 

 i) 20 Gauge 

 ii) 22 Gauge 

 iii) 24 Gauge 

11 Fire Retardent Canvass Connections 

  

12 Cross link close cell fire retardent Thermal 
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 Insulation with Al Foil 9 MM thick 

  

13 "Accoustic Insulation- Acoustic Insulation - Supply & fixing of duct acoustic insulation with 12 mm thick 

Rigid Board resin bonded glass wool of 48Kg/cu.m density (Board) and 28 gauge perforated aluminium 

sheet." 

  

14 Al. powder coated Grille for  Supply air with Collar damper 

  

15 GSS DUCT DAMPER 

  

16 Al. powder coated Grille for Return air without Collar damper 

  

17 SITC of Communication Cable between indoor unit to outdoor unit 

 3core x 1.5/1.0 sqmm Cu shielded cable laid in conduits 

  

18 SITC of seam less and eddy current tested hard drawn copper insulated 

 Refrigerant Piping with 19 mm insulation 

  

19 SITC of Rigid PVC drain pipe of 32 mm dia with 6 mm nitrile rubber sleeve 

  

20 SITC of MS stand for conde  sing unit 

  

21 Lifting , Shifting of ODU & I U Units 

 

Technical Specification for Audio Visual & Acoustics 

STAGE LIGHTING 

High quality CE Certified 54x3W LED PAR Light used as a Effect Light, Spot Light and Strobe Light etc. 
with below specifications: 

• Lamp: 54 X 3W RGBW LED(12R+18G+18B+6W) 

• Max. Power consumpsion:160W 

• Power supply: 100-230V AC,50/60Hz 

• Power cable: 3 core 1.5 sq.mm. copper PVC insulated  

Channels: 8 Channel DMX-512 

• DMX In /Out : 5 Pin • Beam angle: 25° 

• Control mode: DMX/RDM,Manual. 

• LUX @ 2m: 10,000  • Function:strobe, dimming, sound active and Master slave.  

• Housing:Diecast aluminium with black epoxy polyster powder coated 

 •Dimming: 0 - 100% • IP Grade:IP65 

• Power and DMX: Loop in and loop out 

 

High quality LED 2x2 blinder matrix Light is used in Entertainment applications, Night club, Fashion 
shows, Film, Band performances, Discotheque,Stage performance , TV studio and large-scale show etc  
fixture with advanced COB LED technology with below 
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specifications:- 

• Power Consumption: 400W 

Electrification works including Outdoor illumination 

• Light Color: Single color warm white / Cool Light 

• LEDs Qty : 4 pieces  • Channel:4/8 channel 

• Lifetime: Over 50,000 hours • 

•Beam Angle: 30° 

• Control mode:DMX512,Master/Slave, AutoRun, Sound active  

• Dimmer: 0-100% linearly adjustable  

• LUX:8270 LUX @ 2m  • IP Grade: IP20 • Certification: CE 

 

"High quality 200W LED Fresnel light used as a Key light, Back light, Fill light with dimming, spot & flood 
focus versions for creating various effects for multiple applications with specifications as below. 

• Lamp power-200W COB LED•Power supply - 100-240 AC, 50/60 Hz•Power cable- 3 core 

1.5 sq.mm. copper PVC insulated•Color Temperature:3200K•Control:DM X512/Manual• Spot-Flood 
focus adjustment:Manual 

•CRI>95•TLCI>90•Dimming-0- 100% through manual and DMX•Beam Angle-10°-50°• Protection rating-
IP20•LUX at 2m:35,600 at 10° & 3,210 at 50°(3200K)•Certification:CE" 

 

"High quality LED PARCAN Light used for dance hall, architectural and stage lighting with below 
specifications: 

• Lamp power - 100W LED• Power supply - 100-240 AC, 50/60 Hz• Channels: 2 channel DMX 512 • 
Control: Manual, DMX • Color Temperature: 3000K  • CRI > 90 • Function: Dimming, Strobe  • Dimming: 
0- 100% • Beam Angle - 9°/15°/20° 

• Protection rating - IP20 •" 

 

"High quality 200W LED Profile Spot Light used as a Spot Light and high-contrast gobo projection Light. 
Other Technical specifications as below: 

• Lamp Power : 200W COB LED 

• Power Supply : AC 110-230V, 50Hz. 

• CRI : >90  • Colour Temperature : 3200K 

• Focus : Manual Focus • Beam Angle : 19° 

• Control : DMX, Autorun and Master/Slave 

• Shutter arrangements : Beam shapping shutter or plastic gobo projection assembly. • Lux Level for 
3200 K light @ 2mters to 4025 Lux@ beam angle 19 deg • Dimming : 0 - 100% dimming • Protection 
Rating : IP20• Body Color : Black " 

 

"High Quality 20x15W RGBWA 5 in 1 LED Wash Light fixture with below specification details. 

• Light Source : 20 x 15W RGBWA 5 in 1 LEDs 

• Operating Voltage : 100- 240VAC, 50-60 Hz 

• Power: 300W Max • IP Rated IP20 /IP 65 

• Beam angle : 45°/30° • DMX Channels : 5/9 

• Operating Modes : DMX512 / Manual / Color Preset • Dimmer : 0-100% linear adjustment 

• Operating Modes DMX, Master/Slave, Color Preset• Housing Cast aluminum housing with natural 
cooling system • Power cable & DMX cable In-out looping cables •" 

 

"Diecast aluminum ""C"" clamp with safety locking chain, duly powder coated in black matt texture finish 
and technical specifications as below. 



 

214 
 

• Lock - MS threaded Galvanized lock key, 

Plastic Glass filled nylon moulded M6 key. 

• Receptacle - 28mm standard TV spigot. 

• Safety - MS Galvanized chain with pin. 

• Finish - Pretreated and black epoxy polyester powder coated. 

• Safe working load – 150Kg." 

 

Safety bond with lock clip to be fixed around the grid to avoid fall of the material in case if the "C" clamp 
is not locked properly. SWL 100Kgs. 

 

Identification name plate round 79MM undergone through  7 Tank Zinc Phosphate chemical treatment 
for rust free equipment and duly powder coated in matt White texture finish. 

 

MS suspender consisting of fish plate of 150X150X6mm undergone through  7 Tank Zinc Phosphate 
chemical treatment for rust free equipment and with requisite anchor fastner(Customised)  duly powder 
coated in black matt texture finish & stud with 12mm threaded rod to keep the Bar rigidly held With SWL 
of 200kg. 

 

MS "C" track size of 40 x 50 x 40mm, 3mm thick, made up of SAIL/Jindal make with  7 Tank Zinc 
Phosphate chemical treatment for rust free equipment, duly powder coated with Matt black texture finish. 

 

Motorized winch to be used as stage Lighting Bar with frill attachment 10 Mtr lenght made of 40NB  dual 
barrel  2 mm thickness along with 1.5 HP 3PH AC motor with DC Brake Necessary pulley, guide pulleys 
GI wire rope of minimum 5mm in diameter constructed with 6 bundles of 19 strands with fiber/Steel core 
at center, Pile winding drum Specially designed compact worm gear box Cam type double Upper & lower 
limit controller Requisite trunking arrangement like cable retractor made of 22SWG CRCA Mild steel in 
2 pieces with Epoxy polyster powder coated in black texture finish with individual length of flip flop of 
1300mm, thickness of 22 mm, width of 116 mm. 

 

Motorized winch of lenght 12 mtrs to be used as Front of house Light Bar made of 40NB dual barrel  2 
mm thickness along with 1.5 HP 3PH AC motor with DC Brake Necessary pulley,guide pulleys GI wire 
rope of minimum 5mm in diameter constructed with 6 bundles of 19 strands with fiber/Steel core at 
center, Pile winding drum Specially designed compact worm gear box Cam type double Upper & lower 
limit controller Requisite trunking arrangement like cable retractor made of 22SWG CRCA Mild steel in 
2 pieces with Epoxy polyster powder coated in black texture finish with individual length of flip flop of 
1300mm, thickness of 22 mm, width of 116 mm. 

 

Wing ladder,  made using 40NB dual barrel undergone through  7 Tank Zinc Phosphate chemical 
treatment for rust free equipment and duly powder coated in black matt texture finish Size of 1800mm x 
600mm 

 

"MS Power junction box made up of 22SWG CRCA sheet of jindal make undergone through  7 Tank 
Zinc Phosphate chemical treatment for rust free equipment , duly powder coated with Matt black texture 
finish 4 way 10A IEC Socket of below specifications:- • Fixing : Snap fit 

/15 (1.5mm) 

• Terminations : /28 (2.8mm solder) 

• Total Max Rating : 10A, 250V a.c 

• Operating Temp : –20˚C to 

+70˚C 

• Mouldings : Nylon, Flammability Rating UL94V-0" 

 

"MS Signal junction box made up of 22SWG CRCA sheet of jindal make undergone through  7 Tank 
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Zinc Phosphate chemical treatment for rust free equipment, duly powder coated with Matt black texture 
finish 5 pin XLR DMX OUT connector of below 

specifications:- • Extra high temperature resistant insulator material. • All metal housing offers best 
overall RF protection & electromagnetic shielding • New duplex ground contact for excellent contact 
integrity between chassis and cable connector, Larger solder contacts for easier termination • Optional 
connection to easily join pin 1 to chassis ground" 

 

"MS Signal junction box made up of 22SWG CRCA sheet of jindal make undergone through  7 Tank 
Zinc Phosphate chemical treatment for rust free equipment, duly powder coated with Matt black texture 
finish 5 pin XLR DMX IN connector of below specifications:- 

• Extra high temperature resistant insulator material. • All metal housing offers best overall RF protection 
& electromagnetic shielding 

• New duplex ground contact for excellent contact integrity between chassis and cable connector, Larger 
solder contacts for easier termination 

• Optional connection to easily 

join pin 1 to chassis ground" 

 

"DMX lighting junction loop box made up of 22SWG CRCA sheet of jindal make undergone through  7 
Tank Zinc Phosphate chemical treatment for rust free equipment, duly powder coated with Matt black 
texture finish 5 pin XLR DMX in / out connector of below specifications:- 

• Extra high temperature resistant insulator material. 

• All metal housing offers best overall RF protection & electromagnetic shielding 

• New duplex ground contact for excellent contact integrity between chassis and cable connector, Larger 
solder contacts 

for easier termination • Optional connection to easily join pin 1 to chassis ground." 

 

MS Auxilary fabricated marshalling boxes  made up of 20SWG CRCA sheet undergone through  7 Tank 
Zinc Phosphate chemical treatment for rust free equipment, duly powder coated with Matt black texture 
finish for all the light bar with required no of ivory connectors. 

 

Well designed and engineered Fabricated  wall mount 15 Way Direct Lighting Distribution Board made 
up of MS CRCA sheet undergone through  7 Tank Zinc Phosphate chemical treatment for rust free 
equipment, duly powder coated with Matt black texture finish consists of suitable rating TPN incomer, 
SP Mcb's and for the junction boxes fixed on the top of the grid including wiring and busbar connection 
with proper earthing and Hingable door with magnetic door lock complete. 

MS sheet metal fabricated power junction box duly powder coated and fitted with 2 10amps 3 pin IEC 
socket, ON/OFF switch and necessary glands to power splitters and console undergone through 7 tank 
process with various chemical treatment to keep them rust free duly powder coated with Matt black 
texture finish. 

 

MS Fabricated made up of 22SWG CRCA sheet undergone through  7 Tank Zinc Phosphate chemical 
treatment for rust free equipment, duly powder coated with Matt black texture finish power junction box 
(PJB) to terminate the Motorized section power connections. 

 

Well designed and engineered Wall mount 3 feeder motor control centre panel & Remote control panel 
with emergency trip necessary  contactors and relays to control the motors  system for to control the 
motors  system for Lightbar Mechanism. (MCCP/RCP - 3) 

 

MS perforated trays with tray lid Size 40 x 75 x 40mm treated with  7 Tank Zinc Phosphate chemical 
treatment for rust free equipment, duly powder coated with matt black texture finish paint along with 
clamping arrangement. 

 

Internal earthing copper bare conductor network related to work coming under our scope. 
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"Installation hardwares such as clamps, connectors, glands, lugs, 

ferruels, welding rods etc." 

 

"Grid mount photo isolator DMX Amplifier unit 1 DMX input and 8 isolated output with following 
specifications: 

• Power Supply: 90-240V AC, 45- 63Hz. 

• Control: DMX 512 protocol, 

• Control Signal input: 5 pin XLR female, 

•  splitter bracket." 

 

Digital Lighting Console with 1024 DMX channels • 1024 Channels. • 96 Fixtures. • 96 Dimmer Control 
Channels. • Time control of scenes: Fade in/out, LTP slope • Channels for each fixture 40 primary + 40 
fine tune • LCD display with back light • 600 Scene step • 60 Scenes/Playbacks • 10 Scenes to run 
simultaneoulsy • Shape generato: Shapes of Dimmer, Pan/Tilt, RGB, CMY, Color, Gobo, Iris and Focus 
• Master slider - Global, playback, fixture • USB Memory - FAT32 supported 

 

Consumables:- 

5 pin XLR male / female connectors. 

5 Pin XLR Termination plug. 

Valcro Tape (White if available) 

Cables :- 

PVC Copper unarmoured flexible FRLS insulated multicore cable 1100V grade confirming to IS694 size 
3cx1.5 sq mm. 

FRLS PVC copper multistrand flexible cable 7 core x 1.5 sq.mm. 

PVC Copper armoured flexible FRLS insulated multicore cable 1100V grade confirming to IS694 size 
4cx4 sq mm. 

Screened DMX signal cable for DMX network. 

 

STAGE DRAPERY 

Main Valance fixing arrangement using 40NB  MS pipe, 2mm thick, 14 Mtr in length  undergone through  
7 Tank Zinc Phosphate chemical treatment for rust free equipment duly powder coated with matt black 
texture finish with mounting brackets to suspend the arrangement. 

Main curtain track system 17 Mtr long, centre parting with overlap of 0.9mtr provided with, Heavy duty 
extruded curtain track of 48x84mm, powder coated Track mounting brackets constructed of C track of 
dimension 40X50X40mm Electromechanical drive unit with 3PH INDUCTION MOTOR, 1.1KW, 
3000RPM, 90B5 FLANGE MOUNT with GI wire ropes of 3mm in diameter constructed with 7 bundles 
of 7 strands with steel core at center Curtain holding Nylon wheel trollies consisting of 4 wheeler master 
trolley and 2 wheeler trolley placed uniformly at specific interval of 200mm throughout the track.Nylon 
moulded 6201 Ball bearing Diverter pulley with with 90mm for outer diameter, 72mm diameter at groove 
base, 19mm pulley thickness & MS yellow passivated Routing pulleys with 165mm for outer diameter, 
150mm diameter at groove base with 12mm pulley thickness. 

Rear curtain track system 14 Mtr long, centre parting with overlap of 0.9mtr provided with, Heavy duty 
extruded curtain track of 48x84mm, powder coated Track mounting brackets constructed of C track of 
dimension 40X50X40mm Electromechanical drive unit with 3PH INDUCTION MOTOR, 1.1KW, 
3000RPM, 90B5 FLANGE MOUNT with GI wire ropes of 3mm in diameter constructed with 7 bundles 
of 7 strands with steel core at center Curtain holding Nylon wheel trollies consisting of 4 wheeler master 
trolley and 2 wheeler trolley placed uniformly at specific interval of 200mm throughout the track.Nylon 
moulded 6201 Ball bearing Diverter pulley with with 90mm for outer diameter, 72mm diameter at groove 
base, 19mm pulley thickness & MS yellow passivated Routing pulleys with 165mm for outer diameter, 
150mm diameter at groove base with 12mm pulley thickness. 

MS, Wing frame construction, made out of  MS square pipe with 2mm in thickness powder coated of 
size H 7.5 Mtr x W 2 Mtr, provided with 1.5meter wing track of 48X84mm with gridmount brackets made 
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of 40X50X40mm C track Pivotable 4 wheeled suspension trolley Adjustable floor locking screw jacks 
with rubber grips Inverted 4-Wheeler Trolley with Flexi Adaptor Clamp Extruded track Aluminium I Profile 
to be laid through out the dept of the stage 

Cyclorma arrangement using aluminium extruded ''I'' track of 48 x 84mm  duly powder coated in black 
texture finish to use as straight cyclorama track with MS fabricated Grid/wall mount bracket  constructed 
of C track of dimension 40X50X40mm  duly powder coated to hold the track, MS fabricated Tie down 
railing cut length 3 mtr duly powder coated to keep the cyclorama in drum tight arrangement, 2 wheeler 
trolley placed uniformly at specific interval of 200mm throughout the track, MS powder coated Leading 
edge frame to keep the cyclorama in drum tight arrangement of Size L 10 Mtr x 6Mtr. 

MS Fabricated made up of 22SWG CRCA sheet undergone through  7 Tank Zinc Phosphate chemical 
treatment for rust free equipment, duly powder coated with Matt black texture finish power junction box 
(PJB) to terminate the Motorized section power connections. 

Well designed and engineered Wall mount 2 feeder motor control centre panel & Remote control panel 
with emergency trip necessary  contactors and relays to control the motors  system for curtains 
Mechanism. (MCCP/RCP - 2) 

Fabrics 

"Fire retardant velvette fabric 100% (2 times of the finished dimension) gathering for main Valance as 
per the approved patern and colour, not less than 300 GSM, duly stitched along with and eyelets. 

Size : L 14 Mtr x H 1.5 Mtr." 

"Fire retardant velvette fabric with lining 100% (2 times of the finished dimension) gathering for main  
curtain as per the approved patern and colour, not less than 300 GSM, duly stitched along with  eyelets. 

Size: L 9 Mtr x H 7.5 Mtr." 

"Fire retardant cotton fabric 50% gathering for Rear curtain as per the approved patern and colour, not 
less than 250 GSM, duly stitched along with eyelets. 

Size: L 7.5 Mtr x H 7.5 Mtr." 

"Fire retardant cotton fabric 50% (1.5 times of the finished dimension) gathering for frills as per the 
approved patern and colour, not less than 250 GSM, duly stitched along with eyelets. Size: L 10 Mtr x H 
1.2 Mtr.ng" 

"Fire retardant cotton fabric 0% gathering for wings as per the approved patern and colour, not less than 
250 GSM, duly stitched along with eyelets. 

Size: L 7.5 Mtr x H 4.1 Mtr." 

"Perforated plastic Cyclorama seamless welded screen, off white, with eyelets along all four sides, 
perforated plastic screen with eyelets. 

Size: L 10 Mtr x H 6 Mtr." 

Cables :- 

FRLS PVC copper multistrand flexible cable 7 core x 1.5 sq.mm. 

PVC Copper flexible FRLS insulated multicore cable 1100V grade confirming to IS694 size 4cx4 sq mm. 

Audio Setup 

"Main Arrays LCR: Supply, installation, testing & Comissioning of stage left, Centre and right clusters 
Loudspeakers having 14"" LF driver or better and multiple MF/HF drivers (More than 4), Biamplified 2 or 
3 Way array loudspeaker system, with Individual Module free field Frequency Range (-10dB) of 55Hz - 
18kHz or better & Continuous Power Handling of 

>= 750W LF + 150W MF/HF. The 

Loudspeaker module shall have a Max. SPL (Peak) of MF/HF>= 130 or better. It should have Horizontal 
near dispersion pattern of 90º or better, vertical dispersion of the array shall be 60 degrees or better." 

"Subwoofers: Supply, installation, testing &Commissioning of 18"" arrayable subwoofer with same 
footprints as Main Line array elements for Arraying in the frame, having a Freq. Range of  30 Hz - 200Hz. 
It should have an axial Sensitivity of > = 94dB (1W/1m) or more delivering a free field Max. 

Calculated SPL(peak) of  >=127 db. The loudspeaker should have a nominal impedance: 4ohm or more 
and continuous Power Handling of 750W or more complete with installation as per 

the site requirement." 

Array Frame: Supply, installation, testing & Commissioning of OEM array frames/ Hanging/ Mounting 
arrangement for Suspension of upto 8-10 array modules offered above, Shall offer multiple rigging points 
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for achieving desired pitch settings. 

Front Fills: Supply, installation, testing & Commissioning of Compact High SPL Fill loudspeakers with 5" 
LF Driver ; Frequency Range of  90 Hz - 16 kHz or better; Nominal Dispersion : 90°H x 90°V; Long term 
Power handling of 175 W or better; Sensitivity : 90 dB; Max SPL : 116dB Peak; Nominal Impedance : 
8Ω;  18-gauge (1.2 mm) perforated steel; Powder- coated finish grille with Two-part spray polyurethane 
coating Enclosure. Shall offer optional OEM Input transformer kit for Distributed system applications. 
Standard wall bracket shall be included. 

Stage Monitrs: Supply, installation, testing & Commissioning of  Sound Reinforcement System - Small 
format sound reinforcement loudspeakers with 2 x 8" Driver ; Frequency range of: 70 Hz - 16 kHz; 
Nominal Dispersion : 90°H x 60°V (rotatable horn); Long term Power handling capacity: 300W or better; 
free field full range Sensitivity : 94 dB SPL or better; Max SPL : 119dB (125dB Peak); Nominal 
Impedance : 8 Ω;  18- gauge (1.2 mm) perforated steel; Powder-coated finish grille with Two-part spray 
polyurethane coating Enclosure. With U bracket for standard installs. 

"Surround & Fill Loudspeakers: Supply, Installation, testing and commissioning of  of  Wedge shaped 
Stage Monitor Loudspeaker  with Frequency Response of 90 Hz to 16 kHz or better ;  Horizontal Nominal 
Dispersion : 90 degree Horizontal X 60 degree Vertical or better (Rotatable Horn); Sensitivity (SPL / 1 
W @ 1 m) of 92 dB SPL or beter. Continuous Power of 200 Watt or better; Impedance of 8 Ohm ; Max 
SPL @ 1 Mtr (Cont.) of  120 dB SPL or better 

; Transducers/Drivers of HF: 1 x 1.5""  or better; LF: 1 X 8""  or better complete with standard accessories 
and wall bracket." 

Digital Power Amplifiier: Supply, installation, testing & Commissioning of 8 channel class D  Power 
amplifier with a Max Output Power of 8x500W@8 ohms, or bridged mode output power of 4x 1000W @ 
8/4 ohms. 20Hz - 20 KHz, SNR of 102dB and THD + N of <0.4% with built in  protection such as Limiters, 
Temperature, DC, Short Circuit, Peak Current Limiters, Turn on delay  etc. Built in DSP for Matrix routing, 
Speaker equalization, Delays, Array EQs etc  complete with Ethernet Port for Network Control, 
programming and monitoring. Shall offer optional Network audio connectivity (Dante or CobraNet) 
through expansion slot. 

"Digital Signal Processor: 

Supply , installation , testing and comissioning of Digital Sound Processor with 8 Mic/Line inputs & 8 
analog outputs, 24 Bit A-D and D-A Convertors; Sampling Rate : 48 kHz;  THD : < 0.002 % ; Channel 
Separation (Crosstalk) : < 105 dB ; Frequency Response 20 Hz - 20 kHz ; Signal-to-Noise Ratio 80 dB 
;Dynamic Range :  > 115 dB; 5 Control Inputs and Outputs; RS-232 and Ethernet Port for third party 
Control and Monitoring; Expansion slots for optional Network Audio formats like Dante/Cobranet; inbuilt 
DSP features like Input Equalizers, Router, Band Pass filter, Output Equalizer, Delay, Limiters, gates, 
Source selectors etc." 

Master Control Center: Supply, installation, testing & Commissioning of programmable Audio DSP 
controller with Display and programmable encoder knobs. Multiple programmable settings configurable 
over Ethernet. Source Selection and Volume Controls ; Supports Upto 256 programmable Functions 
Shall include any accessory to make the system functional. 

"Audio Mixer with effects, Builtin 40 inputs 

Supply of Digital Mixer : 17 motor faders (16 channels + 1 master) ; 40 input mixing channels (32 mono 
+ 2 stereo + 2 return) ; 20 Aux buses (8 mono + 6 stereo) + Stereo + Sub ; 8 DCA groups with Roll-out 
; 16 analog XLR/TRS combo mic/line inputs + 2 analog RCA pin stereo line inputs ; 16 analog XLR 
outputs ; 34 x 34 digital record/playback channels via USB 2.0 + 2 x 2 via a USB storage device," 

"Wireless handheld microphone . Wireless Transmitters with Lapel 

- 2 AA batteries (minimum up to 14 hours of continuous use) 300 feet (91 m) operating range (line of 
sight), 

Audio Input Level: gain Max: - 16dBV Min: +10dBV, Gain Adjustment Range: 26 dB, Input Impedance - 
1 MΩ, RF Transmitter output – 10mV Lavalier Microphone lmpedance minimum 3000 ohms with 
minimum 1m of cable. 

Transducer Type : Condenser Polar Pattern: Omnidirectional Frequency Response from: 50 Hz 
Frequency Response to: 20 KHz Sensitivity (dBV/Pa): -38 dBV/Pa Sensitivity (mV/Pa): 13 mV/Pa 
Equivalent Selfnoise: 18 dB (A) Sound Pressure: 120 dB Receiver – Microprocessor-controlled internal 
antenna diversity, One-touch Quick Scan frequency selection quickly locates the best frequency, Two 
audio status indicator LED, Break-resistant Microphone Clip, Audio Output Impedance : XLR connector: 
200 Ω / 6.35 mm (1/4”) connector: 50 Ω Audio Output Level: XLR connector: –27 dBV (into 100 kΩ load) 
/ 6.35 mm (1/4”) connector: –13 dBV (into 100 kΩ load), (Ref. ±33 kHz deviation with 1 kHz tone) RF 
Sensitivity : -105 dBm for 12 dB SINAD, typical Image Rejection - >50 dB, typical" 
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"Wireless lapel microphone . Wireless Transmitters with Lapel 

- 2 AA batteries (minimum up to 14 hours of continuous use) 300 feet (91 m) operating range (line of 
sight), Audio Input Level: gain Max: - 16dBV Min: +10dBV, Gain Adjustment Range: 26 dB, Input 
Impedance - 1 MΩ, RF Transmitter output – 10mV Lavalier Microphone lmpedance minimum 3000 ohms 
with minimum 1m of cable. Transducer Type : Condenser Polar Pattern: Omnidirectional Frequency 
Response from: 50 Hz 

Frequency Response to: 20 KHz Sensitivity (dBV/Pa): -38 dBV/Pa Sensitivity (mV/Pa): 13 mV/Pa 
Equivalent Selfnoise: 18 dB (A) Sound Pressure: 120 dB Receiver – Microprocessor-controlled internal 
antenna diversity, One-touch Quick Scan frequency selection quickly locates the best frequency, Two 
audio status indicator LED, Break-resistant Microphone Clip, Audio Output Impedance : XLR connector: 
200 Ω / 6.35 mm (1/4”) connector: 50 Ω Audio Output Level: XLR connector: –27 dBV (into 100 kΩ load) 
/ 6.35 mm (1/4”) connector: –13 dBV (into 100 kΩ load), 

(Ref. ±33 kHz deviation with 1 kHz tone) RF Sensitivity : -105 dBm for 12 dB SINAD, typical Image 
Rejection - >50 dB, typical" 

 

Wired handheld microphone Vocal Type Dynamic Frequency Response 50 to 15,000 Hz Polar Pattern 
Cardioid Sensitivity (at 1,000 Hz Open Circuit Voltage) –54.5 dBV/Pa (1.85 mV) 1 Pa = 94 dB SPL 
Impedance Microphone rating impedance is 150 Ω (300 Ω actual) for connection to microphone inputs 
rated low impedance Polarity Positive pressure on diaphragm produces positive voltage on pin 2 with 
respect to pin 3. Case Dark gray, enamel-painted, die Dark gray, enamel-painted, die cast metal; matte-
finished, silver colored, spherical steel mesh grille Connector Three-pin professional audio connector 
(male XLR type) Certification Eligible to bear CE Marking. Conforms to European EMC Directive 
89/336/EEC. Should mees applicable tests and performance criteria in European Standard EN55103 
(1996) parts 1 and 2, for residential (E1) and light industrial (E2) environments. 

 

"DRUM KIT FOR DRUM MIKING SOLUTION 

Wired (Instrumental) microphone Type Dynamic Frequency Response 50 to 15,000 Hz Polar Pattern 
Cardioid Sensitivity (at 1,000 Hz Open Circuit Voltage) –54.5 dBV/Pa (1.85 mV) 1 Pa = 94 dB SPL 

Impedance Microphone rating impedance is 150 Ω (300 Ω actual) for connection to microphone inputs 
rated low impedance Polarity 

Positive pressure on diaphragm produces positive voltage on pin 2 with respect to pin 3.Case Dark gray, 
enamel-painted, die cast metal; matte-finished, silver colored, spherical steel mesh grille Connector 
Three-pin professional audio connector (male XLR type)" 

 

"Gooseneck microphone with table top stand with ON/OFF Switch 

Type Condenser (electret bias) Frequency Response 50 to 17000 Hz 

Output Impedance (at 1000Hz) EIA Rated at 150 Ohms (180 Ohms actual) Open Circuit Sensitivity (At 
1KHz ref 1V per Pascal) Cardioid : 21.1 mV Super Cardiod : 23.7mV Polarity Positive Sound Pressure 
on diaphram to produce positive voltage on Pin 2 relative to pin 3 of XLR output connector Maximum 
SPL (1 kHz at 1% THD, 1 kilohm load) Cardioid: 123 dB Supercardioid: 122 dB Equivalent Output Noise 
(A- weighted) Cardioid: 29 dB SPL Supercardioid: 28 dB SPL Signal-to-Noise Ratio (referenced at 94 
dB SPL at 1 kHz) 

Cardioid: 65 dB Supercardioid: 66 dB Dynamic Range (1 kilohm load at 1 kHz) 94 dB Common Mode 
Rejection 45 dB minimum  Preamplifier Output Clipping Level (1% THD) -6 dBV (0.5 V) Logic 
Connections - LED IN ?? Active low (≤1.0V), TTL compatible. Absolute maximum voltage: -0.7V to 50V 
Logic Input Output Loc I/O terminals for remote control Certification CE Marking. Conforming to 
European EMC Directive 89/336/EEC. To Meet applicable tests and performance criteria in European 
Standard EN55103 (1996) parts 1 and 2, for residential (E1) and light industrial (E2) environments. 

Mute Switch Attenuation 50 dB minimum Microphone 12"" / 18""  inches desktop mini condenser, 
gooseneck mounted microphone 

Cartridge interchangeable" 

 

"CD player with USB 

Five-disc CD changer Disc Compatibility : CD, CD-R/RW, CD-Text (MP3,WMA),USB, iPod Output Level 
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: 2 ± 0.3 V (1 kHz, 0 dB) Signal-to-Noise Ratio : 105 dB Harmonic Distortion : 0.003% (1 kHz) Dynamic 
Range : 96 dB Frequency Response : Hz-20 kHz (± 0.5 dB) Output : Optical & analog RS-232C interface 
and IR in/out Power Consumption : 16 W" 

4 point mic junction boxes . 

UL Listed Connectors . 

Light cations.weight tripod alluminium Microphone stand with Long Arm, boom type & chrome plating 

Light weight tripod alluminium Microphone stand with short Arm, boom type & chrome plating 

Speaker cable Outer Jacket : LS PVC (CL2P) Outer Shield : Aluminum/Polyester Twisted Tinned Copper 
10AWG 2 Conducter Oxyzen Free Standards : EU Directive 2000/53/EC (ELV), EU Directive 
2003/96/EC (BFR), EU Directive 2011/65/EU (ROHS II), EU Directive 2012/19/EU (WEEE), EU Directive 
2003/11/EC (BFR), CE Mark, RoHS, NFPA 262, UL voltage rating : 150 V RMS. 

"Speaker cable 

Outer Jacket : LS PVC (CL2P) Outer Shield : Aluminum/Polyester Twisted Tinned Copper 12AWG 2 
Conducter Oxyzen Free Standards : EU Directive 2000/53/EC (ELV), EU Directive 2003/96/EC (BFR), 
EU Directive 2011/65/EU (ROHS II), EU Directive 2012/19/EU (WEEE), EU Directive 2003/11/EC (BFR), 
CE Mark, RoHS, NFPA 262, UL voltage rating : 150 V RMS." 

 

2 core PVC insulated Cu conduction sheilded microphone cable 

24 Core Mic Snake Cable 

CAT5 cable 

Equipment rack with Hardware, Fans, Trays cable managers 

Matrix Switcher, Multiplexer, Converters, Extenders, Network Manager, KVM, Console, Audio Server 

 

Projection System  

Projection 

"Projection Technology : RGB liquid crystal shutter projection 

system (3LCD)" 

LCD Size : 1.43” or better 

"Native Resolution : WUXGA 

(1920 x 1200) or better" 

Projection Lens Type : Optical Power Zoom / Power Focus / Power Shift / Power Distortion 

High Definition : 4k Enhanced 

F Number : 1.9 - 2.1 

Focal Length : 54.7 - 73.0 mm 

Zoom Ratio : 1 - 1.35 

"Throw Ratio : 1.74 - 2.35 (wide- 

Tele)" 

"Lens Exchange : must be 

available" 

Lens Shift Mode : it should be powered : - 

a) Vertical (up/down)  : +/- 65% 

b) Horizontal (Left/Right) : +/- 30% 

Lens position : 10 positions 

Lamp Type : Laser Diode 

Lamp Life : (Normal / Eco) 20,000 / 30,000 hours 

"Lumens in White Light : 25,000 

lm" 

Lumens in Color Light : 25,000 lm 
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Contrast Ratio : 25,00,000 : 1 

"Keystone Correction : Manual vertical: ± 45 °, Manual horizontal 

± 30 °" 

Quick Corner : Required 

Curve Surface : Required 

Point Correction : Required 

Operating Temperature : 0 - 50 degree C 

Direct Power on / off : required 

"Start up period : Less than 8 

seconds" 

Warm up period : 30 section 

Cool Down Period : Instant off 

"For optimal deployment of projection system, various Input- Output options/ connector, Content Server 
etc. compatibilities are required. 

Installation costs should also be factored in. Installation should be ‘zero-keystone’ in so far as the 
projection geometry is concerned, and should be otherwise compatible with other subsystems (sound 
systems, 

screen, etc.)" 

Projection Surface 

Type : Ceiling / wall mountable 

180° wide viewing angle with 1.1 gain 

Active 3D, 4K Ultra HD, and HDR Ready 

Standard black masking borders 

Upto 180" in 16:9 

With bubble leveler 

Infrared (IR) remote control 

Detachable 3-way wall UP/STOP/DOWN switch 

"Built-in 5-12 volt trigger port for 

Drop/Rise operation to" 

"synchronize with the projector's 

power cycle" 

12 Volt Trigger Cable included 

Low-voltage internal IR Receiver 

"RJ45 input port allows easy integration with 3rd party control 

systems" 

Tubular motor for swift operation and speed 

AMX and CRESTRON certified 

"Conforms to ANSI/UL STD. 

60950-1" 

"Certified to CAN/CSA STD. 

C22.2" 

"GREENGUARD® and GREENG 

UARD® Gold Certified | UL 2818" 

Power Conditioning for NIT AGARTALA AUDITORIUM PROJECT 

"40kva True online, double conversion, high efficiency, and high power factor Uninterruptible Power 
Systems (UPS) rated at 40 KVA/40kW with battery as mentioned below. UPS shall be DSP Based with 
LCD display & shall have event log upto 200 
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nos or more." 

Widest input range, Built in Maintenance Bypass, ECO mode, EPO, REPO, Swappable interior 
architecture with front access for Service & Dual Aux Internal Supply Full IGBT Rectifier / Battery charger 
&· IGBT based Inverter with SNMP Card enbled and SNMP Software. 

OUTPUT PARAMETERS 

Capacity - 40kVA/40kW (0-40deg C without de-rating) with Unity Power Factor at Output (OEM can offer 
higher Kva UPS capacity to meet 40kw requirement) with common output panel. 

"Configuration - 3- ph, 3-wire, N 

+PE with Voltage Regulation +/- 1%, Frequency 50/60Hz" 

Slew Rate - Less than 1Hz/s; 

Crest Factor - 3:1 max. 

Recovery time - 60 millisecond 

"Over load capacity 125% - 10 

min; 125-150% - 1min; >150% - 

1 sec" 

AC-AC Efficiency 95% or more 

"Transfer time - Mains to battery - 

0 millisecond" 

"Transfer time - Inverter to bypass 

-Synchronization mode - 1 millisecond" 

INPUT PARAMETERS 

"Configuration - 3- ph, 3-wire, N 

+PE; Power Factor - >0.99 at full load" 

"Nominal Voltage - 380/400/415V; Input Voltage range- 3 Phase 315Vac-475Vac; Frequency - 

50/60 Hz" 

Frequency range- Hz -40 to 70 Hz at full load 

BYPASS 

Voltage Range - 15% -20%; Frequency - 50/ 60Hz; Frequency Range - +/-10% 

BATTERY 

"BATTERY 

(Exide/Rocket/Quanta/Leoch) 12V, SMF – minimum 32 nos 100AH CAPACITY." 

"Certifications Product - CE; OEM ISO 9001, ISO 14001 & OHSAS 

18001 (for OEM Indian 

Operation)" 

Electrical 

Bidder to develop and install electrical panel having digital input / output displays, control and switching, 
wherever applicable, for entire project. Bidder to factor cabling from mains to UPS and UPS to 
equipment. 

Acoustic for Town Hall 

"595x595x15mm, Square   edge 

(T15 Grid system)" 

"Supply and Installation of, square edge, Glassfibre     core     fully encapsulated ceiling tile of size 
595x595x15mm   having   volume density   120Kgs/m3,   weight   1.8 kg/m2   which   is   suspended   by 
using  0.3mm  thick  Skelet  Trelis 

metal grid system." 

"Skelet Trelis metal grid system of 600x600mm     module     includes wall angle with unequal flanges of   
15/19mm, length   3000mm, fixed along the perimeter of walls with  the  help  of  nylon  sleeves and 
suitable fasteners at 300mm centers.     Then     suspend     the Skelet   Main  T  with  flange  width 
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15mm,  height  32mm  and  length 3600mm, from the soffit slab with help  of  soffit  cleat  and  wire  rod 
with    leveling    spring    clip    at 1200mm  centres.  Skelet  CrossT with  flange  width  15mm,  height 
26mm   and   length   1200mm   is interlocked  into  the  pre-cut  slots in   the   Main   Skelet   Trelis   at 
600mm        centers        in        the perpendicular    direction    to    the Main     Skelet.     Finally     Skelet 
CrossT  with  flange  width  15mm, height  26mm  and  length  600mm are   interlocked   into   the   precut 
slots  in  the  CrossT  in  direction parallel  to  the  Main  T  o  result  in 600x600mm      module.      Nubby 
square         edge         of         size 595x595x15mm  shall  be  placed into the grid size of 600x600mm. 
Ensure  arrow  marks  behind  the tiles are oriented in one direction 

to achieve uniform shade." 

 

Technical Parameters 

"• Fire (Class) – 1 & P 

• Acoustics – NRC 0.9 (For E900 Mounting) 

• Thermal conductivity (W/mk)– 0.066 

• Climate (°C, RH) – 40, 95 

• Light reflectance (%) – 85 

• Green (VoC, RC %) – Low, 35" 

Stage Ceiling Specification 

"595x595x15mm,   Square   edge 

(Grid system)" 

Supply      and      Installation      of Ebony,square   edge,   Glassfibre core   fully   encapsulated   ceiling 
tile     of     size     595x595x15mm having     volume     density     120 Kgs/m3,  weight  1.8  kg/m2  which 
is   suspended   by   using   0.3mm thick  Skelet  Trelis  Ebony  metal grid system. 

"Skelet   Trelis   Ebony   metal   grid system   of   600x600mm   module includes  Skelet  wall  angle  
with unequal    flanges    of    15/19mm, length  3000mm,  fixed  along  the perimeter of walls with the 
help of nylon     sleeves     and     suitable fasteners    at    300mm    centers. Then suspend the Skelet   
MainT with  flange  width  15mm,  height 32mm  and length 3600mm, from the  soffit  slab  with  help  of  
soffit cleat  and  wire  rod  with  leveling spring  clip  at  1200mm  centres. Skelet  CrossT  with  flange  
width 15mm,  height  26mm  and  length 1200mm  is  interlocked  into  the pre-cut  slots   in   the   Main   
T   at 600mm        centers        in        the perpendicular    direction    to    the Main  T.  Finally  Skelet    
CrossT with  flange  width  15mm,  height 26mm   and   length   600mm   are interlocked into the precut 
slots in the CrossT in direction parallel to the     Main     T     to     result     in 600x600mm     module.     
Subtex Ebony    square    edge    of    size 595x595x15mm  shall  be  placed into the grid size of 
600x600mm. Ensure  arrow  marks  behind  the 

tiles are oriented in one direction to achieve uniform shade." 

 

Technical Parameters 

"• Fire (Class) – 1 & P 

• Acoustics – NRC 0.9 (For E900 Mounting) 

• Thermal conductivity (W/mk)– 0.066 

• Climate (°C, RH) – 40, 95 

• Light reflectance (%) – na" 

• Green (VoC, RC %) – Low, 35 

Hall Perimeter Ceiling Specification 

Gypsum Ceiling 

"Supply      and      Installation      of Gypsum    board,   square    edge, gypsum  core  panels  of   installed 

by using Strut ceiling framework." 

"The    Strut    ceiling    framework system  shall  include  Strut  Wall channel,  fully  knurled,  sectional 
thickness        0.55mm,        length 3600mm,  unequal  flanges  of  20 & 30mm and web of 25mm, fixed 
along  the  perimeters  of  the  wall with  nylon  sleeves  and  suitable fasteners     at     every     300mm 
centers.    Then    suspend    Strut Main    channels,    fully    knurled, sectional      thickness      0.8mm, 
length 3600mm, equal flanges of 15mm  and  web  45mm  from  the soffit   at   1200mm   centers   with 
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Strut,   fully   knurled,   Suspender angle   with   sectional   thickness 0.55mm, unequal flanges of 25 & 
10mm. Strut  Cross channel, fully knurled,      sectional      thickness 0.55mm,   length   3600mm,   web 
35mm,   depth   of   20mm      and equal  flanges  9.5mm  is  fastened to   the   Strut   perpendicularly   
at 600mm  centers.  Gypsum  board, 1200x2400x12mm is installed on the  Strut  with  suitable  fasteners 

in a staggered manner." 

Stage Wall Paneling Specification 

Strand             600x2400x20mm, Kerfed edge 

Supply and Installation of Strand, Kerfed  edge  Magnesite  bonded pinewood  fibre  core  tiles  of  size 
600x2400x20mm,    density    400 kgs/m3, weight 8kg/m2   installed by using Strut framework system 
with  non-visible  fasteners  using H-Spline. 

The Strut framework systems includes Strut Cross Channel having thickness 0.55mm, length 3600mm, 
knurled web 25, depth 

"25mm and equal flanges 12mm is fastened to wall positioned horizontally in a regular manner at 600mm 
c/c with support of MC 

45. H-Spline having sectional thickness 2mm and length 2400mm to be fixed perpendicular to the Strut 
Cross Channel at 600mm centers. The Kerfed edge panels shall be then inserted into the H-spline along 
their long edges of 2400mm against framework to perfect fit 

with staggered short edges." 

Technical Parameters 

"• Fire (Class) – 1 & P 

• Acoustics – NRC 0.87 (For 15mm thk C50 Mounting) 

• Thermal conductivity (W/mk)– 0.08 

• Climate (°C, RH) – 50, 90 

• Light reflectance (%) – Low light reflectivity 

• Green (VOC, RC %) – Low,  30" 

Side and Rear Wall Specification Lower Reaches 

"Panel 128x2430x16mm, T&G 

edge" 

"Supply & installation of Panels made of pinewood E1 grade fiberboard, melamine laminated finish, 
groove un-perforated slats 

- (2mm Slats @16mm pitch) / (2mm grooves @ 32mm  centers), Non FR, size 128x2430x16mm, volume  
density of unperforated base board 800Kg/m3, weight 12Kgs/m2 installed by using Strut 

framework system." 

Strut framework system includes Strut aluminium core cross channel having thickness 0.55mm, length 
3600mm, knurled web 40mm, depth 10mm and equal flanges 15mm is fastened to wall  or framework 
behind vertically / horizontally at every 600mm c/c. Strut aluminium core cross channel, thickness 
0.5mm, length 2400mm, web 15mm & 27mm, 

"depth 18mm and flanges of 7mm with suitable edge &centre brackets is then fixed perpendicular to the 
Strut Cross channel with the help of fasteners at every 400mm centers. Slats of size 128x 2430x16mm 
in then fixed perpendicular to Strut CC18 with suitable edge & centre brackets. Short edges of the panel 
are staggered. Contractor to provide expansion joints of 3mm at every 4.86m length wise and 4.992m 

width wise." 

Technical Parameters 

"• Acoustics – NRC 0.2 

• Thermal conductivity (W/mk)– na 

• Climate (°C, RH) – 50, 70 

• Light reflectance (%) – 75 (Maple Arce) 

• Green (VOC, RC %) – Low, 25" 

Side and Rear Wall Specification Upper Reaches 

Strand             600x2400x20mm, Square edge 
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"Supply  and  Installation  of  Strand 

,     square     edge,     magnesite- bonded       superfine       filament pinewood    fibre       tile    of    size 
600x2400x20mm,    density    400 kgs/m3, weight 8 kg/m2  installed 

by using Strut framework system." 

The Strut  framework systems includes Strut Cross Channel having thickness 0.7mm, length 3600mm, 
knurled web 40, depth 22mm and equal flanges 15mm is fastened to wall positioned horizontally in a 
regular manner at 600mm c/c. Strand 600x1200x20mm panels are fastened to Strut Cross channel with 
suitable fasteners. Longer edges of the panel should be perpendicular to Strut Cross Channel. Fastners 
to be countersunk and paint finished with suitable  colour Factory finish only. 

The system is backlined with the 

"acoustical  infill    thermal  bonded 

poly fiber" 

Technical Parameters 

"• Fire (Class) – 1 & P 

• Acoustics – NRC 0.91 (For 50mm thk E250* Mounting) 

• Thermal conductivity (W/mk)– 0.08 

• Climate (°C, RH) – 50, 90 

• Light reflectance (%) – 75 

• Green (VOC, RC %) – Low,  30" 
 

Technical Specification for Electrification Work 

"Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FR PVC insulated copper 

conductor single core cable in surface / recessed medium class PVC conduit with modular switch , 

modular plate, suitable size G.I. box etc as required."Group C 

Fan point 

Ceiling Light point 

LED  light in holder on wall light point 

Exhaust fan point 

call bell point 

Total = 

 

"Wiring for twin control light point with 1.5 sq. mm FR PVC insulated copper conductor single core cable in 

surface / recessed medium class PVC conduit, 2 way modular switch, modular plate, suitable GI box etc as 

required." 

 

"Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FR PVC insulated copper 

conductor, single core cable in surface/ recessed medium class PVC conduit as required." 

2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire 

4 X 6 sq. mm + 1 X 6 sq. mm earth wire 

4 X 10 sq. mm + 1 X 10 sq. mm earth wire 
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"Supplying and drawing following sizes of PVC insulated aluminium conductor, single core cable in the 

existing surface/ recessed PVC conduit as required." 

6 x 2.5 sq. mm  

9 x 2.5 sq. mm  

Wiring  for light/ power plug with 2X4  sq. mm FRLS  PVC  insulated copper   conductor   single  core   cable  

in  surface/  recessed  steel conduit  alongwith  1  No  4  sq.  mm  FRLS  PVC  insulated  copper conductor 

single core cable for loop earthing as required. 

Wiring  for light/ power plug with 4X4  sq. mm FRLS  PVC  insulated copper   conductor   single  core   cable  

in  surface/  recessed  steel conduit  alongwith  2  Nos  4  sq.  mm  FRLS  PVC  insulated  copper conductor 

single core cable for loop earthing as required. 

Supplying  and  fixing  suitable size  GI  box  with  modular  plate  and cover in front on surface or in recess, 

including providing and fixing 3 pin 5/6 amps modular socket  outlet and  5/6 amps modular switch, connection 

etc. as required. 

Switch board 

15 Amps switch socket and switch board 

5 Amps switch socket and switch board 

AC point 

Total = 

 

Supplying  and  flxing  suitable  size  Gl  box  with  modular  plate  and cover in front on surface or in recess, 

including providing and flxing 6 pin  5/6  &  15/16  amps  modular  socket  outlet  and  15/16  amps modular 

switch, connection, painting etc. as required. 

Supplying and fixing 20 amps, 240 volts, SPN industrial type, socket outlet, with 2 pole and earth, metal 

enclosed plug top along with 20 amps "C" curve, SP, MCB, in sheet steel enclosure, on surface or in recess, 

with chained metal cover for the socket out let and complete with connections, testing and commissioning 

etc. as required. 

Supplying and fixing following modular switch/ socket on the existing modular  plate  &  switch  box  including  

connections  but  excluding modular plate etc. as required 

Telephone socket outlet 

TV antenna outlet 

Bell push 

Supplying  and  fixing  following  size/  modules,  GI  box  along  with modular  base  &  cover plate for  

modular switches in recess etc as required. 

1  or  2  Module (75mmX75mm)  

4 Module (125mmX75mm) 

6 Module (200mmX75mm) 

8 Module (125mmX125mm) 

 

"Supplying and fixing following Modular base & cover plate on existing modular metal boxes etc. as 

required." 1  or  2  Module  

4 Module (125mmX75mm) 
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6 Module (200mmX75mm) 

8 Module (125mmX125mm) 

 

"Supplying and drawing co-axial TV cable RG-6 grade, 0.7 mm solid copper conductor PE insulated, shielded 

with fine tinned copper braid and protected with PVC sheath in the existing surface/ recessed PVC 

conduit as required." "Supplying and fixing stepped type electronic fan regulator on the existing modular 

plate/ switch box including connections but excluding modular plate etc. as required." 

 

Supplying and fixing brass batten/ angle holder including connection etc. as required. Supplying and fixing 

electronic musical call suitable for single phase, 230 volts complete bell as required. 

 

"Installation, testing and commissioning of ceiling fan, including wiring the down rods of standard length 

(upto 30 cm) with 1.5 sq. mm FR PVC   insulated,  copper   conductor,   single  core   cable,  including 

providing and fixing phenolic laminated sheet cover on  the fan box 

etc. as required.." 

Installation of exhaust fan in the existing opening,  including making good   the   damage,   connection,   

testing,   commissioning   etc.   as required. 

Upto 450 mm sweep 

 

Extra  for  fixing  the  louvers  shutters  complete  with  frame  for  a exhaust fan of all sizes 

"Supplying and fixing of following ways surface/ recess mounting, vertical type, 415 V, TPN MCB distribution 

board ofsheet steel, dust protected, duly powder painted, inclusive of 200 A tinned copper bus bar, common 

neutral link, earth bar, din bar for mounting MCBs (but without MCBs and incomer ) as required . (Note : 

Vertical type MCB TPDB is normally used where 3 phase outlets are required.)" 

12 way (4 + 36), Double door 

Supplying and fixing following rating, four pole, 415 volts, isolator in the   existing  MCB   DB   complete   with   

connections,   testing  and commissioning etc. as required. 

40 amps 

63 amps 

"Supplying and fixing following rating, 240/415 volts,""C"" curve, miniature circuit breaker suitable for 

inductive loads of following poles in the existing MCB DB complete with connections, testing and 

commissioning etc. as required." 6/32 amps, Single pole 

Total no of rooms, toilet  & lobby area 

Power points 

Total= 

Supplying and  fixing single pole blanking plate in the existing MCB DB complete etc. as required 

 

Earthing  with  G.I.  earth  plate  600  mm  X  600  mm  X  6  mm  thick including accessories, and  

providing masonry enclosure with cover plate  having  locking  arrangement  and  watering  pipe  of  2.7  

metre long etc. with charcoal/ coke and salt as required. 
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"Supplying and laying 25 mm X 5 mm copper strip at 0.50 metre below ground as strip earth electrode, 

including connection/ termination with nut, bolt,s pring, washer etc. as required. (Jointing shall be done 

by overlapping with 2 sets of brass nut bolt and & spring washer spaced at 50 mm)" 

 

Providing and fixing 25 mm X 5 mm G.I. strip on surface or in recess for connections etc. as required. 

 

"Earthing with copper earth plate 600 mm X 600 mm X3 mm thick including accessories, and providing 

masonary enclosure with cover plate having locking arrangement and watering pipe 2.7 metre long etc. 

with charcoal/ coke and salt as required." 

 

"Supplying and laying 25 mm X 5 mm copper strip in 40 mm dia G.I. pipe from earth electrode, including 

connection with brass nut, bolt, spring, washer excavation and refilling etc. as required." 

 

"Providing and fixing 25 mm X 5 mm copper strip on surface or in recess for connections etc. as required." 

 

"Providing and fixing earth bus of 50 mm X 5 mm copper strip on surface for connections etc. as 

required." 

 

4 Metre height Octagonal Hot-Dip galvanized street light poles with top dia. (A/F) 70 mm & bottom dia (A/F) 

130 mm and made of 3 mm thick sheet, base plate diamension 220 X 220 X 12 mm including suitable size 

foundation bolts etc. (with 18% GST included) 

 

8 Metre height Octagonal Hot-Dip galvanized street light poles with top dia. (A/F) 70 mm & bottom dia (A/F) 

155 mm and made of 3 mm thick sheet, base plate diamension 260 X 260 X 16 mm including suitable size 

foundation bolts etc. (with 18% GST included) 

 

3 core, 185 sq. mm , 11 KV grade, armoured power H.T. cable , XLPE insulated with PVC sheathed & 

aluminium conductor (with 18% GST included) 

 

"Laying of one number PVC insulated and PVC sheathed / XLPE power cable of 11 KV grade of following 

sizedirect in ground including excavation, sand cushioning, 

Protective  covering and refilling the trench etc. as required." 

Upto 120 sq. mm 

 

"Fixing for laying of one number PVC insulated and PVC sheathed / XLPE power cable of 1.1 KV grade of 

following size on wall surface as required." Upto 35 sq. mm (Clamped with 1 mm thick saddle) 
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"Providing and fixing lightning conductor finial, made of 25 mm dia 300 mm long, G.I. tube, having single 

prong at top, with 85 mm dia 6 mm thick G.I. base plate including holes etc. complete as required." 

 

"Fixing of lightning conductor finial (single prong) with base plate including holes etc. complete as required." 

  

"Jointing copper / G.I. tape (with another copper/ G I tape, base of the finial or any other metallic object) by 

riveting / nut bolting/ sweating and soldering etc as required." 

 

"Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of wall for lightning conductor  

complete as required.(For horizontal run)" 

  

"Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of wall for lightning conductor 

complete as required.(For vertical run)" 

Recess mounting LED round down light (12W) with all accessories and replacable electronic driver 
 
Regular make 1200mm Sweep ceiling fan 
 
LED lamp 10/12 W 
 
12"(300mm) metal exhaust fan of approved make 
 
Recess mounting Ceiling light LED 12 watt bulb rose(GI Metal Box), 200mmX250mmX60mm deep 

 

 

         Technical Specification for Seating Chairs 
 

Seating Gallery Chairs 

"Udine Slider – 

Size: sliding and push back from 22 inch 

Height : 40 inch from base Arm rest : fome padded Back angel : 14 gauge Seat back density : PU material 

Cushion ply : tripal layer ply Cushion height : 18 inch from base 

Back frame ; iron / moulded 15 mm ply Spring for push back sliding :cushion seat,15 kg density with 

polyurethume 

Back : About  50 kg density with  polyurethume Mechanism : push back 14- 16 gauge push back 15 kg fill 

welded with powder coating 50x25 Ms 

Tube of 15 kg using roling spring for  push and back with height durability Total weight of chair : 26.5 kg 

Upholstery : fabric with foam lamination with 5 mm fabric lamination 

Arm rest handle with cup holder : PPCP injection moulded  handle with height durability 

Installation : will install with existing floor with anchor fastners of length 6"" of screws 

Color : cream fabric" 

VIP Sofas 

Three Seater Sofas 

 

Green room Chairs & Restaurant chairs 
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Make up Chairs 

 

VIP Waiting Sofa 

Three seater sofa 

 

Centre Table 

Centre table 

 

Wall Clock 

Wall clock of Ajanta make 

 

Technical Specification for Fire Fighting System 
 

Pumping System 
 

1. Main Electric Fire Pump 
Horizontal Pump with electric motor 
Capacity:137 m3/hr; Head: 70 mWc 
 

2. Diesel Engine Fire Pump Horizontal pump with diesel engine Capacity: 96 m3/hr; Head: mWc 
 

3. Jockey Pumps Horizontal Pump with electric motor Capacity : 10.8 m3/hr; Head: mWc 
 

4. Pipe For size upto DN 40,ERW to IS:1239 (Part-1), heavy, Black, Plain End For Dn 50 to Dn 150;ERW to 
IS:1239 (Part-1), medium, Black, Bevel End For DN 200 & above, ERW pipe to IS: 3589, IS 2062 Gr B, 
Fe 410, Bevel End 

 
a) 250NB 
b) 200NB 
c) 150NB 
d) 80NB 
e) 65NB 
f) 50NB 
5 CI Gate Valves 
a) 200 mm dia. 
b) 150 mm dia. 
c) 65 mm dia. 
d) 50 mm dia. 
6 CI Non Return Valves 
a) 150 mm dia. 
b) 50 mm dia. 
7 Motorized Butterfly Valve 
a) 80 mm dia. 
8 Y type Strainer 
a) 200 mm dia. 
b) 65 mm dia. 
9 Pump MCC panel 
10 Power Cable 
11 Control cable 
12 Pressure Gauge 
13 Level switch 
14 Pressure Switch 

 
 

 
Hydrant System 
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1 SS Hydrant valve  
 Fire hose pipe (as per IS:8423) of 63 mm dia and 15 meter length rated 
2 for burst pressure of 35.7 Kg/sqcm. Hose shall be complete with ISI 
 marked brass male & female coupling (IS:903) bound & riveted to hose 
  
 pipe with copper rivets & 1.5 mm copper wire. Type-A 
    
 Hose cabinet of size 0.75 x 0.60 x 0.25 mtr made out of MS sheet of 16 
 gauge thickness having central opening and 3 mm thick  glazed glass 
3 doors (Two nos.) suitably marked on the outside with the letters "FIRE 
 HOSE" including necessary locking arrangement and shall be painted 
  
 with one coat of primer and two coats of synthetic enamel paint of 
 approved shade.  
 63 mm dia instantaneous pattern  branch short SS 304 pipe, 20 mm 
4 dia nozzle conforming to IS 903, suitable for inter connection  to  hose 
 pipe coupling  
5 Wall mounted swinging type hose reel with 20mm dia hose pipe and 0 
 mter length along with shutoff nozzle and isolation valve 
  
    
6 CI Gate Valves  
a) 150 mm dia.  
7 NP3 RCC Hume pipe  
a) 300 mm dia.  
8 25 mm dia. air release valve with isolation valve 
9 Four way fire brigade inlet with isolation valve 

 

 

Sprinkler System 
 

MS Pipe  
For size upto DN 40,ERW to IS:1239 (Part-1), heavy, Black, Plain End 
For Dn 50 to Dn 150;ERW to IS:1239 (Part-1), medium, Black, Bevel End 
For DN 200 & above, ERW pipe to IS: 3589, IS 2062 Gr B, Fe 410, Bevel 
End   
  
100NB  
80NB  
65NB  
50NB  
32NB  
25NB  
 
Sprinkler Alarm Valve- 100 mm dia. 
Sprinkler bulb Pendent k=80, 68 deg cel 
SS braided flexible hose for sprinklers 
CI isolation Gate valve 
 100 mm dia. 

CI wafer type Butterfly valve 
100 mm dia. 
25 mm dia. ball valve 

 Annunciation panel for sprinkler system 
 Flow Switches 
 Instrument cable 
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Technical Specification for CCTV camera 

1. Supply Installation Testing & commissioning of 2 MP Bullet camera 1/2.8" 

Progressive Scan CMOS, ICR, 0 lux with IR, Slow shutter, 1920x1080: 50/60fps, 

2.8~12mm/F1.4 Motorized VF lens with Smart Foc us, H.264/MJPEG, Triple- Stream, 

WDR 140dB , BLC,HLC, 3D DNR, ROI, Defog, Support SD/SDXC Card up to 128GB, 

IP67, AC24V/PoE, Bracket included, Motion detection, Tampering alarm, Network 

disconnect, IP address conflict, Storage exception, Line crossing detection, Intrusion 

detection, Region entrance, Region exiting, Unattended baggage, Object removal, 

face dtection, face reco gnition, IR 50 Mtr., Protection IP 67, Operating Conditions -

30 °C –60 °C (-22 °F –140 °F), Humidity 95% or less(non- condensing), -H: -40 °C –

60 °C, 12 V DC ± 10%, PoE (802.3at) ONVIF, UL LISTED. CERTIFICATE CE & FCC. 

APPROVED MAKE: HIKVIS ION/PELCO/BOSCH/SONY Supply Installation Testing 

& commissioning of O utdoor PTZ Cameras WITH POLE MOUNT BRACKET AND 

POWER SUPPLY - 2MP sp eed dome camera of minimum 1/3’’ Progressive Scan 

CMOS, 50Hz: 25fps (1920×1 080), Color: 0.05 lux/F1.6, B/W:0.002 lux/F1.6, 0 lux, 

3D DNR, ICR, Optical Zoom: 35X, Pan Speed: 0.1° - 200°/s, Tilt Speed: 0.1° -200°/s. 

shall be fitted with 200 mtr IR. smart tracking, defog, HLC, ROI, smart IR. camera 

shall be IP66 with IK10 for quality of Image 

2. provision of 120dB WDR facilities should be there. camera shall be supplied with its 

suitable Power supply and its mounting arrangements as per site conditions i.e. wall, 

pole mount any with all required accessories & fitments. Camera shall be UL 60950-

1, certified, CE Certified, FCC Certified. as per detailed specifications ONVIF, UL 

LISTED. CERTIFICATE CE & FCC. APPROVED MAKE: 

HIKVISION/PELCO/BOSCH/SONY 

  

3. Supply Installation of 14 mtr GALVANISED Octangle POLE with base plate FOR 

PTZ CAMERA WITH JUNCTION BOX including excavation n, foundations, muffins 

NVRs for above cameras 64 ch NVR Dual-OS design, ANR technology HDD hot 

swap with RAID5, N+1 hot spare system. H.265/H.264/MPEG4 video formats, 

Connectable to the third-party network cameras Up to 64 IP cameras can be 

connected, Recording at up to 12 MP resolution HDMI1/VGA1 and HDMI2/VGA2 

output s provided, HDMI1 Video output at up to 4K (3840 ×2160) resolution Up to 8 

SATA interfaces and 1 e SATA 

4. interface, 2self-adaptive 10M/100M/1000M network interfaces, and IP video input 

64-ch, Two-way audio 1-ch, RCA (2.0 Vp-p, 1kΩ), Incoming bandwidth 320Mbps, or 

200Mbps (when RAID is enabled) Outgoing bandwidth 256Mbps, or 200Mbps (when 

RAID is enabled) Recording resolution 12p /8MP/6MP/5MP/4 

MP/3MP/1080p/UXGA/720p ONVIF, UL LISTED. CERTIFICATE CE & FCC. 

APPROVED MAKE: HIKVISION/PELCO/BOSCH/SONY 

5. Supply Installation, Testing & commissioning of S URVILLANCE HARD DISC 4TB 



 

233 
 

equivalent to SEGATE APPROVED MAKE: SEAGATE/WD 

6. Supply Installation, Testing & commissioning of 2 4-Port POE+ Gigabit Managed 

Switch 10/100/1000 Mbps APPROVED MAKE: HI KVISION/CISCO/NETGEAR 

7. Supply Installation Testing and commissioning of 6 Core, ARMOURED Fiber Optic 

CABLE APPROVED MAKE: AMP/MOLEX/KRONE 

8. Supply Installation Testing and commissioning of CAT 6 UN ARMOURED UTP 

CABLE APPROVED MAKE: AMP/MOLEX/KRONE 

9. Supply & laying of 2 core x1.5. Sq.mm Copper AR MOURED power cable on trays, 

cleating on wall ,ceiling, colums, underground etc. : 

10. Cable end termination of 2x1.5 Sq.mm Armoured cables including Gland, lugs etc . 

11. Supply ,Instalaltion Testing and commissiong of 55 '' LFD 16x7 with Full HD 

resolution APPROVED MAKE: LG/SAMSUNG 

12. Supply and fixing of 15U rack with inbuilt fan and power supply APPROVED MAKE: 

VALRACK/APW President/APC 

13. 5KVA ONLINE UPS WITH BATTERIES FOR 30 MIN BACK UP APPROVED MAKE: 

APC/CONSUL NEOWATT 
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VOLUME-III 

 

 

 

 

 
 

           SECTION 8 FORM OF BID 
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FORM OF BID 
 

 

 

 

Description of the Works: 
 

 
 

 

 

 

 

 

 
BID 

 

 
To : 

 

 
Address : 

 

 
1.0 We offer to execute the Construction of Town Hall in Bhagalpur, Bihar with Operation & 

Maintenance in defect liability period for a period of five years under Smart City Mission on 

Item Rate Contract, Bihar described above and remedy any defects therein in conformity with 

the Conditions of Contract, specification, drawings ( Concept layout), Price Bid ( Item rate 

format) and Addenda along with reply to the pre-bid queries. 

 

 

2.0 We undertake, if our Bid is accepted, to commence the Works as soon as is reason- ably possible 

after the receipt of the Engineer's notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the document. 

 

3.0 We agree to abide by this Bid for the period of days from the date fixed for receiving the same, 

and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period. 

 

4.0 Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 

 

5.0 We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this  day of  2020. 
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Signature  in the capacity of  

 duly authorized to sign bids for and on 

behalf of (In block capitals or typed) 

 

Address 
 

 

Witness 
 

 

 
Address    
 

 

 

Occupation    
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SECTION 9 PRICE BID 
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PRICE BID 
 

Preamble 
 

1.0 The Price Bid shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specifications and Drawings (Concept Layout), Reply to Pre-Bid Queries 

and Addendum.  

2.0 The payment will be based upon the actual quantities executed and completed, as measured by 

the Contractor and checked and verified by the Designated Engineer and valued at the rates and 

prices tendered in the Price Bid, within the terms of the Contract.  

3.0 The Rates of Different Items of Work shall be tendered in the Price Bid shall include supply, 

construction and operation & maintenance, labour, supervision, materials, erection, insurance, 

profit, taxes and duties, together with all general risks, liabilities and obligations set out or 

implied in the Contract.  

4.0 The rates or prices shall be quoted entirely in Indian Currency.  

5.0 The rates of various items of work shall be entered in the price bid which will be taken to have 

included in the cost of water supply electricity etc.  

6.0 The rates of different items of work related to the construction of the Town Hall as mentioned in 

above para shall be deemed to be inclusive of costs associated with the related Items of Work.  

7.0 General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Price Bid. References to the relevant sections of the contract documentation 

shall be made before entering rates or price in the Price Bid.  

8.0 The method of measurement of completed work shall be on the item rate basis for which payment 

shall be made as indicated in the bid documents.  

  

9.0 Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders.  

  

10.0 Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the 

use of metal wedges and sledgehammers, or the use of compressed air drilling for its removal, 

and which cannot be extracted by ripping with a tractor of at least 150 kW with a single rear 

mounted heavy duty ripper. 
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PRICE BID 
 

I/we hereby tender to execute the whole of the work described in the: 
 

Name of the Work: - Redevelopment of Town Hall in Bhagalpur, Bihar with 

Operation & Maintenance in defect liability period for a 

period of five years under Smart City Mission on Item Rate 

Contract.  
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PRICE BID FORMAT 

 

The price bid format is given below as ANNEXTURE – 1. 
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SECTION 10 

 
 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

 
 
WHEREAS, [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid dated [date] for 
the construction of [name of Contract hereinafter called "the Bid"]. 

 
 

KNOW ALL PEOPLE by these presents that We [name of Bank] of 
 

 
 

[name of country] having our registered office at (hereinafter called "the Bank") are bound unto 
 

 
 

[name of Employer’s Representative] (hereinafter called "the Employer’s Representative") in the sum 
of * for which payment well and truly to be made to the said Employer’s Representative the Bank itself, 
his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this day of …. 2020 THE 

CONDITIONS of this obligation are: 

1.0 If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

OR 
 

2.0 If the Bidder having been notified to the acceptance of his bid by the Employer during the period of 
Bid Validity: 

 

3.0 fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 
required; or 

 

4.0 fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders; 
or 

 

5.0 does not accept the correction of the Bid Price pursuant to Clause 27. 

 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 
any of the three conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ** days after the deadline for 
submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended 
by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 
of this guarantee should reach the Bank not later than the above date. 
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DATE      SIGNATURE 

 ____________________________   __________________ 

 

WITNESS     SEAL 

 __________________________  ________________________ 
 

 

_____________________________________________________________________ 

 [Signature, name and address] 
 
 
6.0  The Bidder should insert the amount of the guarantee in words and figures denominated 

in Indian Rupees. This figure should be the same as shown in Clause 16.1 of the 
Instructions to Bidders. 

 
7.0  45 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 

 

To 

 

  [name of Employer’s Representative] 
 

  [address of Employer’s Representative] 

 

 

WHEREAS, ________________________________[name and address of Contractor] (hereafter called 

"the Contractor") has undertaken, in pursuance of Contract 

No.______________________________________ dated ________________to execute 

___________________________________________ [name of Contract and brief description of Works] 

(hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with 

his obligation in accordance with the Contract; 

 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 
the Contractor, up to a total of   
 

[amount of guarantee]* (in words), such sum being payable in the types and proportions of currencies in 

which the Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of __________________________ [amount 

of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 
 
We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 
 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of the 
Works to be performed there under or of any of the Contract documents which may be made between 
your and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 
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Signature and Seal of the guarantor   

________________________ 

 

Name of Bank ___________________________________________ 

 

 

Address ___________________________________________ 

 

 

Date _________________________________________________ 

 

 

 
*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian 
Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 

PERFORMANCE BANK GUARANTEE 

 

 

To 
 

  [name of Employer’s Representative] 

 

  [address of Employer’s Representative] 

 

  [name of Contractor] 

 

Gentlemen: 

 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 14.2 ("Advance Payment") of 

the above-mentioned Contract, [name and address of Contractor] (herein after called "the Contractor") 

shall deposit with [name of Employer’s Representative] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of 

____________________________ [amount of Guarantee]*  [in words]. 

We the   [bank of financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as  primary obligator and not as Surety merely, the 

payment to [name of Employer’s Representative] on his first demand without whatsoever right of 

obligation on our part and without his first claim to the Contractor, in the amount not exceeding 

_________________ [amount of guarantee]* ____________________ [in words] 

We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed there under or of any of the Contract documents which may be made between 

 ______________________[name of Employer’s Representative] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until [name of Employer’s Representative] receives full repayment of the same amount from the 
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Contractor. 

 
Yours truly, 
 

Signature and Seal:    

Name of Bank / Financial Institution:    

Address:   

*An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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LETTER OF ACCEPTANCE 

 
(Letter head paper of the Employer’s Representative) 

 

(Date)___________________ 

 
To 
 

(Name and address of the Contractor) 
 

 

 

Dear Sirs, 

 

This is to notify you that your Bid dated ___ - ____-________ for execution of the  

_______________________________________ (name of the Contract and identification number of 

Contract, as given in the instructions to Bidder) for the Contract Price of 

Rupees__________________(________________________________________________________) 

amount in words and figures as corrected and modified in accordance with the Instructions to Bidders1 is 

hereby accepted by our agency 

 

You are hereby requested to furnish Performance Security, in the form detailed in Para 32.1 of ITB for an 

amount equivalent to Rs.________________________ within 21 days of the receipt of this letter of 

acceptance valid upto 28 days from the date of expiry of Defects Liability Period i.e. upto 

_______________________________ and sign the contract, failing which action as stated in para 32.4 of 

ITB will be taken.  

 

Yours faithfully, 

 

 

 
Authorized Signature 

Name and title of Signatory 

(Employer’s Representative) 
 

 

 

 
 
1.Delete "corrected and" or "and modified" if only one of these actions applies. Delete as 
corrected and modified in accordance with the Instructions to Bidders, if corrections or 
modifications have not been affected. 
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ISSUE OF CONTRACT AGREEMENT WITH THE WORK 

 
 

(Letter head of the Employer’s Representative) 

 

(Date)   
 

 

 

 
 

To 

 
 

(Name and address of the Contractor) 

_______________________________ 

_______________________________ 

_______________________________ 

 

 

 
Dear Sirs, 

 
 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 32.1 and signing of 

the Contract for the construction of 

 

   at Bid Price of Rs.    
 

 

You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 
Yours faithfully, 

 

 
(Signature, name and title of 

Employer’s Representative) 
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AGREEMENT FORM 
 
Agreement 
 

 

This agreement made the _______________________ day of between ____________________ (name 

and address of Employer) [hereinafter called “the Employer] and ___________________ 

_______________________________ (name and address of contractor) hereinafter called “ the 

Contractor” of the other part. 

Whereas the Employer is desirous that the Contractor execute ___________________________ 

_______________________ (name and identification number of Contract) (hereinafter called “ the 

Works”)  and the Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein at a cost of Rs.  

 

NOW THIS AGREEMENT WITNESSETH as follows : 

 

 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 
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4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

a. The Contract Agreement 

b. Letter of Acceptance. 

c. Contractor’s Bid 

d. Contract Data 

e. Conditions of Contract including Special Conditions of Contract 

f. Employer’s Requirements 

g. Technical Specifications 

h. Concept Data along with Tender documents 

i. Any other document listed in the Contract Data as forming part of the Contract 

 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

 

 

The Common Seal of ________________________________________ was hereunto affixed in the 

presence of: 

Signed, Sealed and Delivered by the said ___________________________________________ 

_______________________________________________________ 

 

 

in the presence of: 

 

 
Binding Signature of Employer’s Representative 

 

 

 

 
Binding Signature of Contractor 
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UNDERTAKING 
 

 

 

 
 

I, The undersigned do hereby undertake  that our firm M/s ___________________________ agree to 

abide by this bid for a period ___________________days for the date fixed for receiving the same and it 

shall be binding on us and may be accepted at any time before the expiration of   

that period. 

 

 

 

 

___________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

 
Title of Officer 

 

_____________________ 
 

 

Name of Firm 

 

______________________ 

 

______________________ 

 

_______________________ 

 

DATE 
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VOLUME-IV 

 

 

SECTION 11 DRAWINGS 

 

The detail drawings are available on 

https://www.smartcitybhagalpur.org/tenders  

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.smartcitybhagalpur.org/tenders


 

254 
 

 

 

 

 

 

 

 

VOLUME-V 

 

 
 

SECTION 12 

 
DOCUMENTS TO BE  

FURNISHED BY BIDDER 
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Declaration of Non-Blacklisting (To be provided on the Company letter head) Declaration for Sole Bidder 

and Sub – Contractor.  

To, 

Chief Executive Officer,  

Bhagalpur Smart City Ltd (BSCL),  

Bihar, India 

 

Subject: Self Declaration of not been blacklisted in response to the Request for Proposal (RFP) of construction of Townhall in Bhagalpur, Bihar with 

operation & maintenance for a period of five years Under Smart City Mission (SCM) on Item Rate Contract. 

 

Ref: NIT No. <<….>>dated<<….>> 

 

Dear Sir, 

 

We confirm that our company or firm,--------,is currently not blacklisted in any manner whatsoever by any of the State or UT and or Central 

Government in India on any ground including but not limited to indulgence in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice. 

(Authorized Signatory of Sole / Sub – Contractor) Name in Full 

Designation 

Seal  

Date: 

 Place: 

Business Address: 
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CHECKLIST 

 

Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

1 Type of Participation (Sole Bidder)       

2 
Bid Control No./Acknowledgement 

No. 
      

3 Bid Validity (Required - 120 days)       

4 Form of Bid       

Requisite Fee Details 

5 
RFP Document Fee 

(Required - Rs. 25,000/-) 
  

  

  
  

  

  

6 

EMD validity  

(shall be 45 days beyond the 

validity of bid i.e. 120 days) 

      

7 
EMD  

(Required Rs. 36,07,000/-) 
      

Firm Details 

8 GST No.       

9 Pan No.       

10 Principal place of business       

11 Registration of Firm       

12 EPF Registration       

13 ESI Registration       

14 Labour License       

15 Constitution of Firm       

16 Parnership Deed       

17 

Information of Bidder's Bankers 

(Name, Address, Telephone, Talex 

And Fax No.) 
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Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

18 

Liquid Asset / Credit / Bank 

Certificate for10% of contract value 

(4.3(i) of Page - 21) 

      

19 

Statement of Compliance  

(Bidder is not associated with 

consultant or any other entity that 

has prepared tender documents) 

      

Declaration / Affidavit submitted by Firm      

20 

Information of litigation history  

(Current or during the last five years 

- 4.3(l) of Page - 22) 

      

21 

Undertaking that the bidder will be 

able to invest a minimum cash upto 

25% of contract value of work, 

during implementation of work. 

(4.3(j) of Page - 21-22) 

      

22 
Declaration regarding blacklisting / 

debar 
      

Technical Capacity       

23 

Satisfactorily completed as a prime 

contractor at least one similar work 

of value not less than 50% of 

estimated value of contract (i.e. Rs. 

13,41,00,000/-) during last five 

years between 2014-15 to 2018-19 .  

(Similar work means Construction 

of Town Hall/ Auditorium/ 

Convention Centre/ Community 

Hall/ Similar Building with advance 

Audio Visual equipments with 

seating capacity of at least 500 

persons.)  

      

24 Electrical License        
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Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

25 

Executed electrical work for a 

minimum amount of 6% of 

estimated cost (i.e. Rs. 

1,60,92,000/-)  in any one year 

between 2014-15 to 2018-19 .  

      

26 
Undertaking from bidder (for 

Subcontracting if any) 
      

27 
Undertaking from 

subcontractor/vendor 
      

28 

Executed Water Supply / Sanitary 

work for a minimum amount of 6% 

of estimated cost (i.e. Rs. 

1,60,92,000/-) in any one year 

between 2014-15 to 2018-19 .  

      

29 
Undertaking from bidder (for 

Subcontracting if any) 
      

30 
Undertaking from 

Subcontractor/Vendor 
      

31 
Methodology of construction (RFP 

Page - 4.3(n)) 
      

32 
Work Programme (RFP Page - 

4.3(n)) 
      

33 Quality Assurance Programme       

BID CAPACITY       

34 

Maximum value of Civil 

Engineering works executed in one 

year during last five years = A 

      

35 Project Completion Time = N       

36 Value of existing Commitment = B       

37 Bid Capacity = 3 X A X N - B       
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Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

Financial Capacity       

38 

The contractor / firm must have 

achieved minimum annual financial 

turnover equal to 50% of estimated 

cost (i.e. Rs. 13,41,00,000/-) in any 

one financial year  during last five 

years between 2014-15 to 2018-19 

up to the time of submission of bid 

in the current financial year. 

      

39 
Audited Turnover 

(RFP Page - 15) 

      

      

      

      

      

40 

Financial Report for the last 5 years  

(Balance sheet, profit and loss 

statement & auditor's report - RFP 

Page - 15) 

      

      

      

      

      

41 
Income Tax Return Details 

(RFP Page - 15) 

      

      

      

      

      

Team Composition (During Construction Period)       

42 

Project Manager - 1 

B.E/B.Tech/B.Sc. in Civil 

Engineering or equivalent with 15 

Years Exp. (5 years as Project 

Manager) 
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Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

43 

Site Engineer - 2 

B.E/B.Tech/Bsc. in Civil 

Engineering with 5 Years Exp. 

(including 3 years in Building 

Construction) or Diploma Civil with 

10 Years Exp. (including 5 years in 

Building Construction) 

      

44 

Electrical Engineer cum HVAC 

Expert - 1 

B.E. Electrical + 5 Years Exp. or 

Diploma in Electrical + 10 years 

Exp. Exposure in HVAC work of at 

least two projects 

      

45 

Acoustics Expert - 1 

B.E. Civil/ B.Arch + 7 Year 

Experience (including 2 years’ 

experience in acoustics for audio 

Visual unit Establishment) 

      

46 

Quantity Surveyor - 1 

B.E/B.Tech/Bsc. in Civil 

Engineering with 5 Years Exp. Or 

Dip. Civ. + 7 years Exp. 

      

47 

Architect - 1 

B.Arch/ Bachelor in Town or 

Regional Planning with 3 Years’ 

Experience. 

      

48 

Soil & Material Engineer and 

Quality Control Engineer 

B.E/B.Tech/Bsc. in Civil 

Engineering with 5 years’ 

Experience in Quality Control 

works 

      

Team Composition During  (O&M) Period       
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Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

49 

Project Manager -1 

B.E. / B. Tech / B.Sc (Engg.) in any 

discipline + Master in 

Environmental Engineering or 

Equivalent (preferable),10 Years of 

Experience; with 2+ years of 

Experience as Project Manager 

      

50 

Site Engineer - 1 

Graduate /Diploma Holders with 

experience of 2 years in Civil 

Works. 

      

51 

Electrical Engineer cum HVAC 

Expert - 1 

Graduate /Diploma Holders with 

experience of 2 years in Electrical 

Works. Exposure in HVAC work of 

at least two projects will be an 

added advantage. 

      

52 

Mechanical Engineer - 1 

Graduate /Diploma Holders with 

experience of 2 years in mechanical 

works. 

      

53 
Supporting Staff - 8 

As per practice 
      

Details of Machineries       

54 Dozer       

55 Front End Loader       

56 Smooth Wheeled Roller       

57 Water tank       

58 Bar cutting machine       

59 Bar bending machine       

60 Welding machine       

61 Vibrator (needle)       
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Sl.no Particulars 

RFP 

Page 

No. 

Description 

Bid 

Documents 

Page No. 

62 
Well-equipped laboratory facility 

for quality test 
      

63 
Transit mixer with pumping 

arrangement 
      

64 Steel prop       

65 
Concrete batching plant (10 

cum/hour) 
      

66 Steel plate with fitting       

67 Staging pipe with fitting       

68 Cube Testing Machine (UTM)       

69 Cube Mould       

 

  



 

263 
 

PRICE BID FORMAT: ANNEXTURE – 1. 

FINANCIAL BID FORM 

Town Hall 

S
.
N
o 

ITEM OF WORK  Unit Qty 

Rate 
inclusi
ve of 

all 
taxes, 
GST 

and 5 
yers O 
& M 
(in 
Rs.) 

Amou
nt 

inclusi
ve of 

all 
taxes, 
GST 

and 5 
yers O 
& M 

(in Rs.) 

Amount 
inclusive 

of all 
taxes, 

GST and 
5 years 

O & M in 
words 

  Dismantling Work_Old Town Hall-Bhagalpur           

1 
Demolishing cement concrete including disposal of 
material within 50 metre lead:1:3:6 or richer mix 

cum 
151.
764 

  0.00   

2 
Demolishing R.C.C. work including stacking of steel bars and 
disposal of unserviceable material withing 50 metres lead: cum 

54.4
5 

  0.00   

3 
Extra for cutting reinforcement bars in R.C.C. or R.B. work 
(Payment shall be made on the cross sectional area of R.C.C. 
or R.B. work) 

Per 
RCC 

beam/
colum
n/foun

54.0
0 

  0.00   
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dation/
statue 

4 
Extra for scrapping, cleaning and straightening 
reinforcement from R.C.C. or R.B. work. 

kg 
4083
0.37 

  0.00   

5 
Demolishing brick work including stacking of serviceable 
material and disposal of unserviceable material within 50 
meters lead:In cement mortar 

cum 
489.

99 
  0.00   

6 
Removing mortar form bricks and cleaning bricks including 
stacking within a lead of 50m (stacks of cleaned bricks shall 
be measured): From brick work in cement mortar 

cum 
489.

99 
  0.00   

7 

Dismantiling doors windows and clerestory windows (steel 
or wood) shutters including chowkhats, architrage, 
holdfasts etc. complete and stacking within 50 metres 
lead:Of area beyond 3 sqm 

each 
26.0

0 
  0.00   

8 

Dismantling steel work in built up sections in angles, tees, 
flats and channels including all gusset plats, bolts, nuts, 
cutting hvets, welding etc. including dismem bering and 
stacking within 50 metres lead. kg 

6081
7.00 

  0.00   

9 
Extra for dismantling trusses, rafters, purlins etc. Of steel 
work for every additional height of one metre or part there 
of beyond 5 metres 

kg 
6081
7.00 

  0.00   

1
0 

Dismantling tile work in floors and roofs laid in cement 
mortar including sqm 

1517
.640 

  0.00   
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stacking material within 50 metres lead. For thickness of 
tiles 10 mm to 25 mm 

1
1 

Dismantling stone slab flooring laid in cement mortar 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead. sqm 

1216
.34 

  0.00   

1
2 

Dismantling roofing including ridges, hips valleys and 
gutters etc. and stacking the material within 50 metres lead 
of: G.S. Sheet sqm 

1216
.34 

  0.00   

1
3 

Dismantling cement asbestos, Celotax or other hard board 
ceiling or partition walls including stacking of serviceable 
materials and disposal of unserviceable materials within 50 
metres lead. 

sqm 
1216

.34 
  0.00   

1
4 

Dismantling C.I. or asbestos rain water pipe with fittings 
and clamps including stacking the material within 50 
metres lead. 100 mm dia pipe 

m 
150.

00 
  0.00   

1
5 

Taking out C. I. cover with frame from R.C.C. top slab of 
manholes of various sizes including demolishing of R.C.C, 
wo k and stacking of useful materials near the site and 
disposal of unserviceable materials into municipal dumps 
within 50 metres lead. 

each 
18.0

00 
  0.00   

1
6 

Taking out C.I. cover with frame from R.C.C. top slab of 
inspection chambers of various sizes including demolishing 
of R.CC. work and stacking of useful materials near the site 

each 
18.0

00 
  0.00   
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and disposal of unserviceable materials into municipal 
dumps within 50 metres 

1
7 

Dismantling of R.C.C. spun vent shaft including excavating 
the cement concrete pit completely , taking out the shaft, 
refilling the excavated gap, stacking the useful materials 
near the site and disposal of unserviceable materials within 
50 metres lead. 

each 4.00   0.00   

1
8 

Dismantling or road gully chamber or various sizes including 
C.I. grating with frame including stacking of useful materials 
near the site and disposal of unserviceable materials into 
municipal dumps within 50 metres lead including refilling 
the excavated. 

each 
18.0

0 
  0.00   

1
9 

Dismantling of flushing cistern of any size including stacking 
of useful materials near the site and disposal of 
unserviceable materials within 50 metres lead. 

each 9.00   0.00   

2
0 

Dismantling alumiuium/Gypsum partitions, doors, 
windows, fixed glazing and false ceiling including disposal 
of unserviceable surplus material and stacking of 
serviceable material with in 50 m lead as directed by 
Engineer-in-charge. 

sqm 
1216

.34 
  0.00   

2
1 

Demolishing R.C.C. work by mechanical means and 
stockpiling at designated locations and disposal of 
dismantled materials up to a lead of 1 kilometre, stacking 

cum 
489.
986 

  0.00   



 

267 
 

serviceable and unserviceable material separately including 
cutting\ reinforcement bars. 

2
2 

Disposal of building rubbish / malba / similar unserviceable, 
dismantled or waste materials by mechanical means, 
including loading, transporting, unloading to approved 
municipal dumping ground or as approved by Engineer- in-
charge, beyond 50 m initial lead, for all leads including all 
lifts involved. 

cum 
1676

.17 
  0.00   

   E A R T H   W O R K           

2
3 

Earth work in excavation in foundation trenches or 
drains(not exceeding 1.5 m in width or 10 sqm on plan) 
including dressing of sides and ramming of bottoms, lift 
upto 1.5 m . including getting out the excavated soil and 
disposal of surplus excavated soil as directed, within a lead 
of 50 m.All kinds of soil. 

cum 
2963

.87 
  0.00   

2
4 

Total earth filling Filling available excavated earth 
(excluding rock) in trenches, plinth,sides of foundations etc. 
in layers not exceeding 20 cm in depth: consolidating each 
deposited layer by ramming and watering lead 

cum 
1975

.91 
  0.00   

  C O N C R E T E   W O R K           
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2
5 

Pile work in foundation Providing, driving with hydraulic 
piling rigs with power units and installing driven cast-in-situ 
reinforced cement concrete piles of grade M-25 of specified 
diameter and length below the pile cap, to carry safe 
working load not less than specified, excluding the cost of 
steel reinforcement but including the cost of shoe and the 
length of pile to be embedded in the pile cap etc. all 
complete. (Length of pile for payment shall be measured 
from top of shoe to the bottom of pile cap) : 400 mm dia 
piles 

Rmt 
156.

00 
  0.00   

2
6 

Pile work in foundation Providing, driving with hydraulic 
piling rigs with power units and installing driven cast-in-situ 
reinforced cement concrete piles of grade M-25 of specified 
diameter and length below the pile cap, to carry safe 
working load not less than specified, excluding the cost of 
steel reinforcement but including the cost of shoe and the 
length of pile to be embedded in the pile cap etc. all 
complete. (Length of pile for payment shall be measured 
from top of shoe to the bottom of pile cap) : 450 mm dia 
piles 

Rmt 
2136

.00 
  0.00   

2
7 

PCC Work Providing and laying in position cement concrete 
of specified grade exluding the cost of centring and 
shuttering-all work upto plinth level.1:3:6 (1 cement : 3 

cum 8.24   0.00   
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coarse sand : 6 graded stone aggregate 20 mm nominal 
size) 

2
8 

Centring and shuttering including strutting,propping etc. 
and removal of form for.Foundations, footings, bases of 
columns etc. for mass concrete. 

sqm 
417.

63 
  0.00   

2
9 

Diluting and injecting chemical emulsion for 
POSTCONSTRUCTIONAL anti-termites' treatrnent(including 
the cost of chemical emulsion) Along external wall where 
the apron is not provided using chemical imulsion @ 7.5 
liters / sqm of the vertical surface of the substructure to a 
depth of 300 mm including excavation channel along the 
wall & rodding etc. complete: With chlorpyriphos/Lindone 
E.C. 20% with 1% concentration External wall length 

metre 
182.

26 
  0.00   

3
0 

Damp- Proof Course : Providing and laying damp-proof 
course 50mm thick with cement concrete 1:2:4 (1 cement : 
2 coarse sand(zone-III) : 4 graded stone aggregate 20mm 
nominal size). 

sqm 
213.

11 
  0.00   

3
1 

Applying residual bitumen on plinth beam Applying a coat 
of residual petroleum bitumen of grade of VG-10 of 
approved quality using 1.7 kg. per square metre on damp 
oroof course after cleaning the surface with brushes and 
finally with a piece of cloth lightly soaked in kerosene oil. 

sqm 
213.

11 
  0.00   
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3
2 

Making plinth protection 50mm thick of cement concrete 
1:3:6 (1 cement : 3 coarse sand (zone - III) : 6 graded stone 
aggregate 20 mm nominal size) over 75mm thick bed of dry 
brick ballast 40 mm nominal size, well rammed and 
consolidated and grouted with fine sand, including 
necessary excavation, levelling & dressing & finishing the 
top smooth. 

sqm 
82.0

2 
  0.00   

  R E I N F O R C E D    C E M E N T   C O N C R E T E   W O R K           

3
3 

Centering and shuttering including strutting, propping etc. 
and removal of form for : Columns, pillars, piers, 
Abutments, Posts, Struts 

sqm 
2147

.26 
  0.00   

3
4 

Centering and shuttering including strutting, propping etc. 
and removal of form for : Suspended floors, roofs, landings, 
balconies and access platform 

sqm 
3102

.31 
  0.00   

3
5 

Centring and Shuttering- Shelves Centering and shuttering 
including strutting, propping etc. and removal of form for : 
Shelves (Cast in situ) 

sqm 
50.4

2 
  0.00   

3
6 

Centring and Shuttering- Beams, Lintels Centering and 
shuttering including strutting, propping etc. and removal of 
form for : Lintels, beams, plinth beams, girders, bressumers 
and cantilevers 

sqm 
6031

.71 
  0.00   

3
7 

Centring and Shuttering- Stairs Centering and shuttering 
including strutting, propping etc. and removal of form for : 
Stairs, (excluding landings) except spiral-staircases 

sqm 
154.

58 
  0.00   
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3
8 

Centring and Shuttering- Chazza and Architectural 
projections Centering and shuttering including strutting, 
propping etc. and removal of form for : Weather shade, 
Chajjas, corbels etc., including edges 

sqm 
27.4

5 
  0.00   

3
9 

RCC Work Providing and Laying in position  machine 
batched, machine mixed and machine vibrated design mix 
cement concrete  of specified grade for reinforced cement 
concrete structural elements, excluding the cost of 
centring, shuttering finishing and reinforcement, M-30 
grade reinforced cement concrete.All works upto plinth 
level 

cum 
988.

68 
  0.00   

4
0 

Providing and laying in position machine batched, machine 
mixed and machine vibrated design mix cement concrete of 
specified grade for reinforced cement concrete structural 
elements, excluding the cost of centring, shuttering 
finishing and reinforcement, M-30 grde reinforcd cement 
concrete: walls, Columns, pillars, posts and struts 

cum 
467.

83 
  0.00   

4
1 

Providing and laying in position machine batched, machine 
mixed and machine vibrated design mix cement concrete of 
specified grade for reinforced cement concrete structural 
elements, excluding the cost of centring, shuttering 
finishing and reinforcement, M-30 grde reinforcd cement 
concrete: Beams,  girders, cantilevers, suspended floors, 

cum 
994.

35 
  0.00   
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lintels, roofs and staircases including spiral staircase ans 
shelves etc. 

  S T E E L  R E I N F O R C E M E N T           

2
0 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete.Thermo-Mechanically Treated bars TMTC-500- 
Thermo-Mechanically Treated bars TMTC-500-8mm dia. 

kg 
7382
0.08 

  0.00   

2
1 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete.Thermo-Mechanically Treated bars TMTC-500- 
Thermo-Mechanically Treated bars TMTC-500-12mm dia. 

kg 
2460
6.69 

  0.00   

2
2 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete.Thermo-Mechanically Treated bars TMTC-500- 
Thermo-Mechanically Treated bars TMT Fe-500-I6mrn dia. 

kg 
1230
33.4

6 
  0.00   

2
3 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete.Thermo-Mechanically Treated bars TMTC-500- 
Thermo-Mechanically Treated bars TMT Fe-500-20mm dia. 

kg 
1476
40.1

6 
  0.00   
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2
4 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete.Thermo-Mechanically Treated bars TMTC-500- 
Thermo-Mechanically Treated bars TMT Fe-500-25mm dia. 

kg 
1230
33.4

6 
  0.00   

2
4 

Expansion joint 100mm in floor Providing and fixing of 
expansion joint system related with floor location as per 
drawings and direction of Engineer-In-Charge. The joints 
system will be of extruded aluminum base members, self 
aligning / self centering arrangement and support plates 
etc. as per ASTM B221-02. The system shall be such that it 
provides floor to floor /floor to wall expansion control 
system for various vertical localtion in load application 
areas that accommodates multi directional seismic 
movement without stress to it's components. System shall 
consist of metal profiles with a universal aluminum base 
member designed to accommodate various project 
conditions and finish floor treatments. The cover plate shall 
be designed of width and thickness required to satisfy 
projects movement and loading requirements and secured 
to base members by utilizing manufacturer’s pre-
engineered self- centering arrangement that freely rotates 
/ moves in all directions. The Self - centering arrangement 
shall exhibit circular sphere ends that lock and slide inside 
the corresponding aluminum extrusion cavity to allow 

meter 
91.1

8 
  0.00   
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freedom of movement and flexure in all directions including 
vertical displacement. Provision of Moisture Barrier 
Membrane in the Joint System to have watertight joint is 
mandatory requirement all as per the manufactures design 
and as approved by Engineer -in- Charge. (Material shall 
confirm to ASTM 6063).Floor Joint of 100 mm gap 
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2
5 

Expansion joint 100mm in wall Providing and fixing of 
expansion joint system related with wall joint 
(internal/external) location as per drawings and direction of 
Engineer-In- Charge. The joints shall be of extruded 
aluminum base members, self aligning / centering 
arrangement and support plates as per ASTM B221-02. The 
material shall be such that it provides an Expansion Joints 
System suitable for vertical wall to wall/ wall to corner 
application, both new and existing construction in office 
Buildings & complexes with no slipping down tendency 
amongst the components of the Joint System. The Joint 
System shall utilize light weight aluminum profiles 
exhibiting minimal exposed aluminum surfaces 
mechanically snap locking the multicellular to facilitate 
movement. (Material shall confirm to ASTM 6063). 

meter 
62.5

5 
  0.00   

  B R I C K  W O R K           

2
6 

Brick work in plinth Brick work with bricks of class 
designation 100A in foundations and plinth in :cement 
mortar1:4(1cement:4coarse sand) 

sqm 
189.

28 
  0.00   

2
7 

Brick flat soling Brick work 7cm thick with brick of class 
designation 100A cement mortar 1:3 ( 1 cement : 3 coarse 
sand ) in super structure 

sqm 
109.

92 
  0.00   
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2
8 

Tile brick masonry with tile bricks of class desgnation 100A 
in foundation 
and plinth in : Cement mortar 1:4 (1 cement :4 coarse sand) 

cum 
44.3

0 
  0.00   

2
8 

Extra for tile bricks masonry with tile bricks of class 
designation 100A in 
superstructure fromplinth leveLupto floor five level. 

cum 
1146

.36 
  0.00   

  M A R B L E & G R A N I T E   W O R K           

2
9 

Providing and fixing 18 mm thick gang saw cut, mirror 
polished, premoulded and prepolished, machine cut for 
kitchen platforms, vanity counters, window sills, facias and 
similar locations, of required size,approved shade, colour 
and texture laid over 20 mm thick base cement mortar 1:4 
(1 cement : 4coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy touch 
ups,including rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all 
levels.Area of slab over 0.50 sqm 

sqm 
851.

75 
  0.00   

3
0 

Providing edge moulding to 18 mm thick marble stone 
counters, vanities etc., including machine polishing to edge 
to give high gloss finish etc. complete as per design 
approved by Engineer-in- Charge.Granite work 

meter 
4194

.84 
  0.00   
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3
1 

Extra for providing opening of required size & shape for 
wash basins/kitchen sink in kitchen platform. Vanity 
counters and similar location in marble/granite/stone work 
including necessary holes for pillar taps etc. including 
rubbing,moulding and polishing of cut edges etc. complete. 

each 
31.0

0 
  0.00   

  D O O R  &  W I N D O W  W O R K S           

3
2 

Providing flush door Providing and fixing ISI marked flush 
door shutters conforming to IS : 2202 (Part I) non-
decorative type,core of block board construction with 
frame of 1 st class hard wood and well matched commercial 
3 ply veneering with vertical grains or cross bands and face 
veneers on both faces of shutters: 35 mm thick including ISI 
marked Stainless Steel butt hinges with necessary screws 

sqm 
97.2

6 
  0.00   

3
3 

Providing wood door/window frame Providing wood work 
in frames of doors, windows, clerestory windows and other 
frames, wrought framed and fixed in position with hold fast 
lugs or with dash fasteners of required dia & length ( hold 
fast lugs or dash fastener shall be paid for 
separately).Second class teak wood 

cum 0.85   0.00   

3
4 

Providing and fixing curtain roads Providing and fixing 
curtain rods of 1.25 mm thick chromium plated brass plate, 
with two chromium plated brass brackets fixed with C.P. 
brass screws and wooden plugs, etc., wherever necessary 
complete: 

m 
122.

00 
  0.00   
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3
5 

Providing hold fast for wood frames Providing 40X5mm flat 
iron hold fast 40cm long including fixing to frame with 10 
mm dia. Bolts, nuts and wooden plugs and embedding in 
cement oncrete block 30x10x15 cm 1:3:6 mix(1 cement: 3 
coarse sand : 6 graded stone 20mm nominal size) 

each 
234.

00 
  0.00   
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3
6 

Providing UPVC window ventilator shutter Area of window 
above 1.75 sqm) Providing and fixing factory made uPVC 
white colour sliding glazed window upto 1.50 m in height 
dimension comprising of uPVC multichambered  frame with 
in-built roller track and sash extruded profiles duly 
reinforced with 1.60 ± 0.2 mm thick galvanized mild steel 
section made from roll forming process of required length 
(shape & size according to uPVC profile), appropriate 
dimension of uPVC extruded glazing beads and uPVC 
extruded interlocks, EPDM gasket, wool pile, zinc alloy 
(white powder coated) touch locks with hook, zinc alloy 
body with single nylon rollers (weight bearing capacity to 
be 40 kg), G.I fasteners 100 x 8 mm size for fixing frame to 
finished wall and necessary stainless steel screws etc. 
Profile of frame & sash shall be mitred cut and fusion 
welded at all corners, including drilling of holes for fixing 
hardware's and drainage of water etc. After fixing frame the 
gap between frame and adjacent finished wall shall be filled 
with weather proof silicon sealent over backer rod of 
required size and of approved quality, all complete as per 
approved drawing & direction of Engineer-in-Charge. 
(Single / double glass panes, wire mesh and silicon sealent 
shall be paid separately) Note: For uPVC frame and sash 
extruded profiles minus 5% tolerance in dimension i.e. in 

sqm 
190.

68 
  0.00   
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depth & width of Three track three panels sliding window 
with fly proof SS wire mesh (Two nos. glazed & one no. wire 
mesh panels) made of (small series) frame 92 x 44 mm & 
sash 32 x 60 mm both having wall thickness of 1.9 ± 0.2 mm 
and single glazing bead of appropriate dimension (Area of 
window upto 1.75 sqm). 
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3
7 

Providing glazing in ventilators and windows Providing and 
fixing glazing in aluminium door, windows, ventilators, 
shutters and partitions etc, with EPDM rubber/neoprene 
gasket etc. complete as per the architectural drawings and 
the directions of Engineer-in-charge (cost of aluminium 
snap beading shall be paid in basic item) With float glass 
panes of 4.0 mm thickness. 

sqm 
190.

68 
  0.00   

3
8 

Providing door stopper Providing and fixing aluminium 
extruded section body tubular type universal hydraulic 
door closer (having brand logo with ISI, IS : 3564, 
embossed on the body, door weight upto 36 kg to 80 kg and 
door width from 701 mm to 1000 mm), with double speed 
adjustment with necessary accessories and screws etc. 
complete. Providing and fixing 50 mm bright finished brass 
cup board or wardrobe knob of approved quality with 
Providing and fixing bright finished 

each 
78.0

0 
  0.00   

3
9 

 
Tower bolts Providing and fixing bright finished brass tower 
bolts (barrel type) with necessary screws etc. complete: 
250x10 mm 

each 
72.0

0 
  0.00   

4
0 

 
Tower bolts Providing and fixing bright finished brass tower 
bolts (barrel type) with necessary screws etc. complete: 
150x10 mm 

each 
72.0

0 
  0.00   
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4
1 

 
Tower bolts Providing and fixing bright finished brass tower 
bolts (barrel type) with necessary screws etc. complete: 
100x10 mm 

each 
72.0

0 
  0.00   

4
2 

Door  Latch Providing and fixing bright finished brass door 
latch with necessary screws etc. complete 300X16X5 mm 

each 
144.

00 
  0.00   

4
3 

Sliding Door bolts Providing and fixing ISI marked oxidised 
M.S. sliding door bolts with nuts and screws etc. complete 
300x16 mm 

each 
144.

00 
  0.00   

4
4 

Decorative High presuure laminates Providing& Fixing 
decorative high pressure laminated sheet of plain / wood 
grain in gloss / matt / suede finish with high density 
protective surface   layer   and   reverse   side   of   adhesive   
bonding   quality conforming  to  IS  :  2046  Type  S  including  
cost  of  adhesive  of approved quality:1.0 mm thick 

sqm 
194.

52 
  0.00   
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4
5 

PVC Door shutter 30 mm thick factory made Polyvinyl 
Chloride (PVC) door shutter made of styles and rails of a 
uPVC hollow section of size 60x30 mm and wall thickness 2 
mm (± 0.2 mm), with inbuilt decorative moulding edging on 
one side. The styles and rails mitred and joint at the corners 
by means of M.S. galvanised/ plastic brackets of size 75x220 
mm having wall thickness 1.0 mm and stainless steel 
screws. The styles of the shutter reinforced by inserting 
galvanised M.S. tube of size 25x20 mm and 1 mm (± 0.1 
mm) wall thickness. The lock rail made up of 'H' section, a 
uPVC hollow section of size 100x30 mm and 2 mm (± 0.2 
mm) wall thickness fixed to the shutter styles by means of 
plastic/ galvanised M.S. 'U' cleats. The shutter frame filled 
with a uPVC multi-chambered single panel of size not less 
than 620 mm, having over all thickness of 20 mm and 1 mm 
(± 0.1 mm) wall thickness . The panels filled vertically and 
tie bar at two places by inserting horizontally 6 mm 
galvanised M.S. rod and fastened with nuts and washers, 
complete as per manufacturer's specification and direction 
of Engineer-in-charge. 

sqm 
51.9

8 
  0.00   
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4
6 

PVC Door frames Providing and fixing factory made P.V.C. 
door frame of size 50x47 mm with a wall thickness of 5 
mm,made out of extruded 5 mm rigid PVC foam sheet, 
mitred at corners and joined with 2 Nos. of 150 mm long 
brackets of 15x15 mm M.S. square tube, the vertical door 
frame profiles to be reinforced with 19x19 mm M.S. square 
tube of 19 gauge, EPDM rubber gasket weather seal to be 
provided through out the frame. The door frame to be fixed 
to the wall using M.S. screws of 65/100 mm size, complete 
as per manufacturer’s specification and direction of 
Engineer-in- Charge. 

meter 
163.

35 
  0.00   

  S T E E L    W O R K           

4
7 

Steel Truss Works Structural steel work riveted, bolted or 
welded in built up sections, trusses and framed work, 
including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer all complete 

kg 
8728
8.85 

  0.00   

4
8 

G.S. Sheet Roofing Providing corrugated G.S. sheet roofing 
fixed with G.I.J. or hooks, bolts and nuts 8 mm diameter 
with bitumen and G. I. limpet washers or with G.I. limpet 
washers filled with white lead and including a coat of 
approved steel primer and two coats of approved paint on 
over lapping of sheets complete (upto a pitch of 60°) 
excluding the cost or purlins, rafters and trusses. 0.8mm 
thick with zinc coating not less than 275 gm/sqm 

sqm 
1587

.07 
  0.00   
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4
9 

Roof Thermal Insulation Thermal Insulation of roofing with 
Expanded polystyrene fixed with suitable adhesive to the 
false ceiling as per the directions of the Engineer-in charge, 
Extra for Chamfered edges of beading, With Type SE Self 
Extinguishing type 

sqm 
1587

.07 
  0.00   

5
0 

Providing and applying two coats of High Albedo paint 
having minimum Solar Reflective Index (SRI) 108 (with solar 
reflectance & thermal emittance tested as per ASTM) C 
1549 and ASTM C 1371 respectively), VOC less than 10 
cc/gm. The coating thickness and the methodology of 
application shall strctly as per manufacturer's specifications 
and as approved by Engineer-in- Charge. Surface 
preparation includes cleaning with metal wire brush to 
remove all dust, fungus etc., washing with water all 
complete. The contractor shall give guarantee for the 
perfomance of SRI and also the durabitity of coating, all 
complete as per direction of Engineer-in-Charge.  

sqm 
1587

.07 
  0.00   

5
1 

Steel works in gates Steel work welded in built up 
sections/framed worK including cutting hoisting, rixing in 
position andapplying a priming coat of approved steel 
primer using structural steel, etc. as required In gratings, 
frames, guard bar, ladders, railings, brackts. gates & similar 
works 

kg 
705.

60 
  0.00   
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5
2 

Steel works in Railing Providing and Fixing Stainless Steel 
(Grade 304) railing made of Hollow tubes,channels, plates 
etc., including welding, grinding, buffing, polishing and 
making curvature (wherever required) and fitting the same 
with necessary stainless steel nuts and bolts complete, i/c 
fixing the railing with necessary accessories & stainless 
steel dash fasteners , stainless steel bolts etc., of required 
size, on the top of the floor or the side of waist slab with 
suitable arrangement as per approval of Engineer-in-
charge, ( for payment purpose only weight of stainless steel 
members shall be considered excluding fixing accessories 
such as nuts, bolts,fasteners etc.).  

kg 
3360

.35 
  0.00   

5
3 

Providing S.S. grill in window Providing and Fixing Stainless 
Steel (Grade 304) railing made of Hollow tubes,channels, 
plates etc., including welding, grinding, buffing, polishing 
and making curvature (wherever required) and fitting the 
same with necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with necessary accessories & 
stainless steel dash fasteners , stainless steel bolts etc., of 
required size, on the top of the floor or the side of waist 
slab with suitable arrangement as per approval of Engineer-
in-charge, ( for payment purpose only weight of stainless 
steel members shall be considered excluding fixing 
accessories such as nuts, bolts,fasteners etc.).  

kg 
164.

16 
  0.00   
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5
4 

Providing fixing of toughned Glass in railing and glass 
curtain wall Toughened glass 12 mm thickness 

sqm 
186.

69 
      

5
5 

Toughened Glass Door Providing and fixing 12 mm thick 
frameless toughened glass door shutter of approved brand 
and manufacture, including providing and fixing top & 
bottom pivot & double action hydraulic floor spring type 
fixing arrangement and making necessary holes etc. for 
fixing required door fittings, all complete as per direction of 
Engineer-incharge (Door handle, lock and stopper etc.to be 
paid separately). 

sqm 5.76       

  F L O O R I N G   W O R K           

5
6 

Providing and laying Vitrified tiles in different sizes 
(thickness to be specified by manufacturer), with water 
absorption less than 0.08 % and conforming to I.S. 15622, 
of approved make, in all colours & shade, in skirting, riser 
of steps, over 12 mm thick bed of cement mortar 1:3 (1 
cement: 3 coarse sand), including grouting the joint with 
white cement & matching pigments etc. Size of Tile 1000 x 
1000 mm. 

sqm 
3102

.31 
  0.00   
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5
7 

Providing and laying Ceramic glazed floor tiles 300x300 mm 
(thickness to be specified by the manufacturer) of ist quality 
conforming to IS : 15622 of approved make in colours such 
shades except white , Ivory , Grey , Fume Red , Brown , laid 
on 20 mm thick Cement motar 1:4 (1 cement: 4 coarse sand 
) including pointing the joints with white cement and 
matching pigment etc., complete. 

sqm 
163.

06 
  0.00   

5
8 

Providing and fixing 1st quality ceramic glazed wall tiles 
conforming to IS : 15622 (Thickness to be specified by the 
manufacture) of approved make in all colours, shades 
except burgundy , bottle green , black of any size as 
approved by Engineer-in-charge in skirting , risers of steps 
and dados over 12 mm thick bed of cement Motar 1:3(1 
cement: 3 coarse sand ) and jointing with grey cement 
slurry @ 3.3 kg per sqm including pointing in white cement 
mixed with pigment of matching shade complete. 

sqm 
760.

08 
  0.00   

5
9 

Vitrified tiles in skirting Providing and laying Vitrified tiles in 
different sizes (thickness to be specified by manufacturer), 
with water absorption less than 0.08 % and conforming to 
I.S. 15622, of approved make, in all colours & shade, in 
skirting, riser of steps, over 12 mm thick bed of cement 
mortar 1:3 (1 cement: 3 coarse sand), including grouting 
the joint with white cement & matching pigments etc. 
complete.Size of Tile 1000x1000 mm 

sqm 
164.

63 
  0.00   
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  F I N I S H I N G   W O R K           

6
0 

12 mm internal plaster work- 1:3 12 mm cement plaster 
1:3( 1 cement: 3coarse sand)  

sqm 
6102

.58 
  0.00   

6
1 

15 mm external plaster work (coarse Sand) 15 mm cement 
plaster 1:3 (1 cement: 3 coarse sand ) 

sqm 
3371

.50 
  0.00   

6
2 

6 mm plaster work in ceiling (coarse Sand) 6 mm cement 
plaster of mix :1:3 (1 cement : 3 fine sand) 

sqm 
3102

.31 
  0.00   

6
3 

Internal & External putty work  Providing and applying 
white cement based putty of average thickness 1 mm, of 
approved brand and manufacturer, over the plastered wall 
surface to prepare the surface even and smooth complete. 

sqm 
1257
6.39 

  0.00   

6
4 

Distempering with 1st quality acrylic distemper, having VOC 
(Volatile Organic Compound ) content less than 50 grams/ 
litre, of approved brand and manufacture,including 
applying additional coats wherever required, to achieve 
even shade and colour. Two Coats 

sqm 
1257
6.39 

  0.00   

6
5 

Wall painting with plastic emulsion paint of approved brand 
and manufacture to give an even shade: Two or more coats 
on new work 

sqm 
9204

.89 
  0.00   

6
6 

External Paint Works Finishing walls with Acrylic Smooth 
exterior paint of required shade : New work (Two or more 
coat applied @ 1.67 ltr/ 10 sqm over and including priming 
coat of exterior primer applied @ 2.20 kg/ 10 sqm) 

sqm 
3371

.50 
  0.00   
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6
7 

Paint on wood works Painting wood work with Deluxe Multi 
Surface Paint of required shade. Two or more coat applied 
@ 0.90 ltr/ 10 sqm over an under coat of primer applied @ 
0.75 ltr/ 10 sqm of approved brand and manufacture. 

sqm 
137.

92 
  0.00   

6
8 

Providing water proofing in Toilet Providing and laying in 
situ five course water proofing treatment with glass fibre 
tissue reinforced bitumen over roof consisting of first coat 
of bitumen primer @ 0.40 kg. per sqm, 2nd & 4th courses 
of bonding material® 1.60 kg. per sqm which shall consist of 
blown type bitumen of grade 85/25 conforming to IS: 702, 
third layer of glass fibre tissue course as specified, fifth, the 
top most layer of stone grit 6 mm and down size or pea-
sized gravel sprad @ 6 dmJ per sqm including preparation 
of surface excluding grading for slope etc. complete.Toilet 
floor area  

sqm 
163.

06 
  0.00   

6
9 

Steel works in gates Steel work welded in built up 
sections/framed worK including cutting hoisting, rixing in 
position and applying a priming coat of approved steel 
primer using structural steel, etc. as required In gratings, 
frames, guard bar, ladders, railings, brackts. gates & similar 
works, MS Grating over trench and drains 

kg 
3790

.50 
  0.00   

  Civil Works Boundary Wall  Earth Work           
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7
0 

Earthwork excavation : Earth work in excavation in 
foundation trenches or drains(not exceeding 1.5 m in width 
or 10 sqm on plan) including dressing of sides and ramming 
of bottoms, lift upto 1.5 m . including getting out the 
excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m.All kinds of soil. 

cum 
239.

36 
  0.00   

7
1 

Total earth filling Filling available excavated earth 
(excluding rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20 cm in depth: consolidating 
each deposited layer by ramming and watering lead 

cum 
159.

60 
  0.00   

7
2 

PCC Work : Providing and laying in position cement 
concrete of specified grade exluding the cost of centring 
and shuttering-all work upto plinth level. 1:3:6 (1 cement : 
3 coarse sand : 6 graded stone aggregate 20 mm nominal 
size) 

cum 
14.3

3 
  0.00   

  R E I N F O R C E D    C E M E N T   C O N C R E T E   W O R K           

7
3 

Centring and Shuttering- Column Centering and shuttering 
including strutting, propping etc. and removal of form for : 
Columns, pillars, piers, Abutments, Posts, Struts 

sqm 
167.

16 
  0.00   

7
4 

Centring and Shuttering- Beams, Lintels Centering and 
shuttering including strutting, propping etc. and removal of 
form for : Lintels, beams, plinth beams, girders, bressumers 
and cantilevers Plinth beam 

sqm 
233.

43 
  0.00   
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7
5 

RCC Work : Providing and Laying in position  machine 
batched, machine mixed and machine vibrated design mix 
cement concrete  of specified grade for reinforced cement 
concrete structural elements, excluding the cost of 
centring, shuttering finishing and reinforcement, M-20 
grade reinforced cement concrete. 

cum 
52.9

7 
  0.00   

7
6 

RCC in columns Providing and Laying in position  machine 
batched, machine mixed and machine vibrated design mix 
cement concrete  of specified grade for reinforced cement 
concrete structural elements, excluding the cost of 
centring, shuttering finishing and reinforcement, M-20 
grade reinforced cement concrete. walls, Columns, pillars, 
posts and struts 

cum 9.47   0.00   

7
7 

Steel Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete. Thermo-Mechanically Treated bars 
TMTC-500- 

kg 
9568

.32 
  0.00   

7
8 

Brick work in plinth Brick work with bricks of class 
designation 100A in foundations and plinth in : cement 
mortar1:4(1cement:4coarse sand) 

cum 
61.8

1 
  0.00   

  M A R B L E & G R A N I T E   W O R K           
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7
9 

Providing and fixing 18 mm thick gang saw cut, mirror 
polished, premoulded and prepolished, machine cut for 
kitchen platforms, vanity counters, window sills, facias and 
similar locations, of required size,approved shade, colour 
and texture laid over 20 mm thick base cement mortar 1:4 
(1 cement : 4coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy touch 
ups,including rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all 
levels.Area of slab over 0.50 sqm 

sqm 
521.

98 
  0.00   

8
0 

Providing S.S. grill : Providing and Fixing Stainless Steel 
(Grade 304) railing made of Hollow tubes,channels, plates 
etc., including welding, grinding, buffing, polishing and 
making curvature (wherever required) and fitting the same 
with necessary stainless steel nuts and bolts complete, i/c 
fixing the railing with necessary accessories & stainless 
steel dash fasteners , stainless steel bolts etc., of required 
size, on the top of the floor or the side of waist slab with 
suitable arrangement as per approval of Engineer-in-
charge, ( for payment purpose only weight of stainless steel 
members shall be considered excluding fixing accessories 
such as nuts, bolts,fasteners etc.).grill   

kg 
1977

.26 
  0.00   

  S A N I T A R Y   I N S T A L L A T I O N S &Plumbing Works           
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8
1 

Providing and  fixing water  closet  squatting  pan  (Indian  
type  W.C. pan) with 100mm sand cast Iron P or S trap, 10 
litre low level white P.V.C. flushing cistern with manually 
controlled device (handle lever) conforming  to  IS  :  7231,  
with  all  fittings  and  fixtures  complete including  cutting  
and  making  good  the  walls  and  floors  wherever required 
: White  Vitreous china Orissa pattern W.C.  pan of  size 
580x440mm with integral type foot rests 

each 4.00   0.00   

8
2 

Providing and fixing white vitreous china pedestal type 
water closet (European  type) with  seat  and  lid, 10  litre 
low  level white vitreous china flushing cistern & C.P. flush 
bend with fittings & C.I.brackets, 40mm  flush  bend,  
overflow arrangement with  specials of  standard make  and  
mosquito  proof  coupling  of  approved  municipal design 
complete  including  painting  of  fittings  and  brackets,  
cutting  and making good the walls and floors wherever 
required : W.C. pan with ISI marked white solid plastic seat 
and lid. 

each 
35.0

0 
  0.00   

8
3 

Providing and fixing white vitreous china flat back or wall 
corner type lipped front urinal basin of 430x260x350 mm 
and 340x410x265 mm sizes respectively with automatic 
flushing cistern with standard flush pipe and C.P. brass 
spreaders with brass unions and G.I clamps complete, 
including painting of fittings and brackets, cutting and 

each 1.00   0.00   
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making good the walls and floors wherever required : 
Range of two urinal basins with 5 litre white P.V.C. 
automatic flushing cistern 

8
4 

Providing and fixing white vitreous china flat back or wall 
corner type lipped front urinal basin of 430x260x350 mm 
and 340x410x265 mm sizes respectively with automatic 
flushing cistern with standard flush pipe and C.P. brass 
spreaders with brass unions and G.I clamps complete, 
including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required : 
Range of three urinal basins with 10 litre white P.V.C. 
automatic flushing cistern 

each 4.00   0.00   

8
5 

Providing and  fixing wash  basins with  C.P.  brass pillar tap,  
32mm C.P.  brass  waste  of  standard  pattern,  including  
painting  of  fittings and  brackets, cutting  and  making good  
the walls and  floors where required.White  Vitreous china 
Wash  basin of size 630  x 450mm  with single 15mm C.P 
brass pillar tap. 

each 
37.0

0 
  0.00   
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8
6 

Providing and  fixing 600x450  mm  beveled edge  mirror  of  
superior glass  (of  approved  quality) complete  with  6  mm  
thick  hard  board ground  fixed to wooden cleats with C.P. 
brass screws and washers complete. 

each 
37.0

0 
  0.00   

8
7 

Providing and fixing PTMT soap Dish Holder having length 
of 138mm, breadth 102mm, height of 75mm with 
concealed fitting arrangements, weighing not less than 106 
gms. 

each 
41.0

0 
  0.00   

8
8 

Providing and fixing C.P. brass shower rose with 15 or 20 
mm inlet :150 mm diameter 

each 5.00   0.00   

8
9 

Providing and fixing C.P. brass angle valve for basin mixer 
and geyser points of approved quality conforming to 
IS:8931 a) 15 mm nominal bore 

each 
37.0

0 
  0.00   

  W A T E R   S U P P L Y           

9
0 

Providing  &  fixing  Chlorinated  plolyviny  Chloride  (CPVC)  
Pipes, having thermal stabilty for hot & cold wter supply, 
includign all CPVC plain & brass threaded fittings, i/c fixing 
the pipe with clampls at 1.00 m  spacing.  This  includes  
jointing  of  pipes &  fittings with  one  step CPVC solvent 
cement and cost of cutting chases and making good the  
same  including  testing  of  joints  complete  as  per  
direction  of Engineer in charge.Concealed  work,  including  
cutting  chases  and  making  good  the walls 15 mm nominal 
outer dia pipes 

metre 
400.

00 
  0.00   
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9
1 

Providing  &  fixing  Chlorinated  plolyviny  Chloride  (CPVC)  
Pipes, having thermal stabilty for hot & cold wter supply, 
includign all CPVC plain & brass threaded fittings, i/c fixing 
the pipe with clampls at 1.00 m  spacing.  This  includes  
jointing  of  pipes &  fittings with  one  step CPVC solvent 
cement and cost of cutting chases and making good the  
same  including  testing  of  joints  complete  as  per  
direction  of Engineer in charge.Concealed  work,  including  
cutting  chases  and  making  good  the walls 20 mm nominal 
outer dia pipes 

metre 
250.

00 
  0.00   

9
2 

Providing  &  fixing  Chlorinated  plolyviny  Chloride  (CPVC)  
Pipes, having thermal stabilty for hot & cold wter supply, 
includign all CPVC plain & brass threaded fittings, i/c fixing 
the pipe with clampls at 1.00 m  spacing.  This  includes  
jointing  of  pipes &  fittings with  one  step CPVC solvent 
cement and cost of cutting chases and making good the  
same  including  testing  of  joints  complete  as  per  
direction  of Engineer in charge.Concealed  work,  including  
cutting  chases  and  making  good  the walls 25 mm nominal 
outer dia pipes 

metre 
250.

00 
  0.00   
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9
3 

Providing  &  fixing  Chlorinated  plolyviny  Chloride  (CPVC)  
Pipes, having thermal stabilty for hot & cold wter supply, 
includign all CPVC plain & brass threaded fittings, i/c fixing 
the pipe with clampls at 1.00 m  spacing.  This  includes  
jointing  of  pipes &  fittings with  one  step CPVC solvent 
cement and cost of cutting chases and making good the  
same  including  testing  of  joints  complete  as  per  
direction  of Engineer in charge.Concealed  work,  including  
cutting  chases  and  making  good  the walls 32 mm nominal 
outer dia pipes 

metre 
180.

00 
  0.00   

9
4 

Providing and fixing G.I. pipes complete with G.I. fittings 
including trenching and refilling etc.EXTERNAL WORKS 25 
mm dia. nominal bore 

metre 
100.

00 
  0.00   

9
5 

Providing and fixing G.I. pipes complete with G.I. fittings 
including trenching and refilling etc.EXTERNAL WORKS 32 
mm dia. nominal bore 

metre 
300.

00 
  0.00   

9
6 

Providing and fixing G.I. pipes complete with G.I. fittings 
including trenching and refilling etc.EXTERNAL WORKS 40 
mm dia. nominal bore 

metre 
150.

00 
  0.00   

9
7 

Providing and fixing G.I. pipes complete with G.I. fittings 
including trenching and refilling etc.EXTERNAL WORKS 50 
mm dia. nominal bore 

metre 
200.

00 
  0.00   
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9
8 

Providing and  fixing ball (brass) valve of  approved quality. 
High  or low pressure, with plastic floats complete: 15 mm 
nominal bore. 

each 
37.0

0 
  0.00   

9
9 

Providing and  fixing ball (brass) valve of  approved quality. 
High  or low pressure, with plastic floats complete: 20 mm 
nominal bore. 

each 
37.0

0 
  0.00   

1
0
0 

Providing and  fixing ball (brass) valve of  approved quality. 
High  or low pressure, with plastic floats complete: 25 mm 
nominal bore 

each 
37.0

0 
  0.00   

1
0
1 

Providing and fixing required Stainless Steel Fitting of press 
fit design of grade AISI 304 conforming to JWWA G116 
standard with V-profile or M-profile and with O-ring sealing 
gasket of EPDM material of providing and fixing required 
Stainless Steel Fitting of press fit design of grade AISI 304 
conforming to JWWA G116 standard with V-profile or M-
profile and with O-ring sealing gasket of EPDM material of 
required dia as per dirction of Engineer-in-charge. Reducer 
For 48.60 mm x 42.70 mm outer dia pipe 

each 
68.0

0 
  0.00   

1
0
2 

Providing and fixing required Stainless Steel Fitting of press 
fit design of grade AISI 304 conforming to JWWA G116 
standard with V-profile or M-profile and with O-ring sealing 
gasket of EPDM material of providing and fixing required 
Stainless Steel Fitting of press fit design of grade AISI 304 
conforming to JWWA G116 standard with V-profile or M-

each 
62.0

0 
  0.00   
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profile and with O-ring sealing gasket of EPDM material of 
required dia as per dirction of Engineer-in-charge. Reducer 
For 42.70 mm x 34.00 mm outer dia pipe 

1
0
3 

Providing and fixing required Stainless Steel Fitting of press 
fit design of grade AISI 304 conforming to JWWA G116 
standard with V-profile or M-profile and with O-ring sealing 
gasket of EPDM material of providing and fixing required 
Stainless Steel Fitting of press fit design of grade AISI 304 
conforming to JWWA G116 standard with V-profile or M-
profile and with O-ring sealing gasket of EPDM material of 
required dia as per dirction of Engineer-in-charge. Reducer 
For 34.00 mm x 22.22 mm outer dia pipe 

each 
82.0

0 
  0.00   

1
0
4 

Providing and fixing required Stainless Steel Fitting of press 
fit design of grade AISI 304 conforming to JWWA G116 
standard with V-profile or M-profile and with O-ring sealing 
gasket of EPDM material of providing and fixing required 
Stainless Steel Fitting of press fit design of grade AISI 304 
conforming to JWWA G116 standard with V-profile or M-
profile and with O-ring sealing gasket of EPDM material of 
required dia as per dirction of Engineer-in-charge. Reducer 
For 22.22 mm x 15.88 mm outer dia pipe 

each 
108.

00 
  0.00   
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1
0
5 

Providing and fixing required Stainless Steel Fitting of press 
fit design of grade AISI 304 conforming to JWWA G116 
standard with V-profile or M-profile and with O-ring sealing 
gasket of EPDM material of required dia as per direction of 
Engineer-in-charge. For 15.88 mm outer dia x 15 mm 
nominal dia threaded 

each 
68.0

0 
  0.00   

1
0
6 

Providing and fixing required Stainless Steel Fitting of press 
fit design of grade AISI 304 conforming to JWWA G116 
standard with V-profile or M-profile and with O-ring sealing 
gasket of EPDM material of required dia as per direction of 
Engineer-in-charge. For 22.22 mm outer dia x 15 
mmnominal dia threaded 

each 
62.0

0 
  0.00   

1
0
7 

Providing and fixing uplasticised PVC connection pipe with 
brass unions : 30 cm length 15 mm nominal bore 

each 
86.0

0 
  0.00   

1
0
8 

Providing and fixing P.V.C. waste pipe for sink or wash basin 
including P.V.C. waste fittings complete.Flexible pipe 40 
mm dia 

each 
37.0

0 
  0.00   

1
0
9 

Painting  of  GI  pipes  and  fittings with  synthetic enamel 
white paint over a ready mixed priming coat,  both  of  
approved quality for  new work. 25 mm dia. nominal bore 

metre 
100.

00 
  0.00   

1
1
0 

Painting  of  GI  pipes  and  fittings with  synthetic enamel 
white paint over a ready mixed priming coat,  both  of  
approved quality for  new work. 32 mm dia. nominal bore 

metre 
300.

00 
  0.00   



 

302 
 

1
1
1 

Painting  of  GI  pipes  and  fittings with  synthetic enamel 
white paint over a ready mixed priming coat,  both  of  
approved quality for  new work. 40 mm dia. nominal bore 

metre 
150.

00 
  0.00   

1
1
2 

Painting  of  GI  pipes  and  fittings with  synthetic enamel 
white paint over a ready mixed priming coat,  both  of  
approved quality for  new work. 50 mm dia. nominal bore 

metre 
200.

00 
  0.00   

1
1
3 

Providing  and  placing  on  terrace  (at  all  floor  levels) 
polyethylene water  storage  tank  ISI  :  12701  marked  
with  cover  and  suitable locking  arrangement and  making   
necessary  holes for  inlet, outlet and overflow pipes but 
without fitting  and  base  support  for tank. 

per 
litre 

4000
0.00 

  0.00   

1
1
4 

Providing   and   fixing  C.P.   brass   bib   cock   of   approved   
quality conforming to IS:8931 a) 15 mm nominal bore 

each 
42.0

0 
  0.00   

1
1
5 

Providing  and  fixing  C.P.  brass  long  body  bib  cock  of  
approved quality conforming  to IS standards and weighing 
not less than 690 gms 15 mm nominal bore. 

each 
42.0

0 
  0.00   

1
1
6 

Providing  and  fixing  C.P  brass  angle  valve  for  basin  
mixer  and geyser points of approvedquality confirming to 
IS:8931 15 mm nominal bore 

each 
40.0

0 
  0.00   

1
1
7 

Providing and fixing PTMT Grating of approved quality and 
colour Circular Type 125 mm nominal dia with 25 mm waste 
hole 

each 
104.

00 
  0.00   
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1
1
8 

Providing   &   fixing   PTMT   soap   dish   Holder   having   
length   of 138mm, breadth  102mm,   height  of  75mm  
with  concealed  fitting arrangements.Weighing not less 
than 106gms. 

each 
34.0

0 
  0.00   

  SEWRAGE & DRAINAGE           

1
1
9 

Providing, laying  and   jointing   glazed stone  ware  pipes 
grade `A' with   stiff  mixture    of    cement    mortar    in   
the  proportion  of  1:1 (1cement :1 fine sand) including 
testing of joints etc complete. 200 mm diameter 

metre 
408.

00 
  0.00   

1
2
0 

Providing  and   laying  cement   concrete  1  :  5  :  10  (1  
cement  :  5 coarse sand  : 10  gradded  stone  aggregate  40  
mm  nominal size) upto   haunches  of  S.W.   Pipes   
including   bed  concrete  as  per standard design. 200 mm 
diameter 

metre 
408.

00 
  0.00   

1
2
1 

Providing  and  fixing  square  mouth   S.  W.   Gully  trap   
grade  `A' complete  with  C.I.  grating   brick   masonry    
chamber    with  F.P.S bricks  and  water tight  CI  cover  with  
frame  of  300  x 300  mm  size (inside) the weight of cover 
to be not less than 4.50 kg and frame to be not less than 
2.70 kg as per standard design 150 x 100 mm. size P type 
With   common   burnt   clay  F.P.S.  (non   modular)  bricks  
of class 

each 
40.0

0 
  0.00   
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1
2
2 

Providing  and  laying  non-pressure  NP2  class  (light  duty)  
R.C.C. pipes with  collars jointed  with  stiff mixture of  
cement mortar  in the proportion of 1:2 (1 cement : 2 fine 
sand) including testing of joints etc complete 250 mm 
diameter R.C.C pipes 

metre 
408.

00 
  0.00   

1
2
3 

Constructing  brick  masonry  manhole  in  cement  mortar  
1:4  (  1 cement  :  4  coarse  sand  )  with  R.C.C.  top  slab  
with  1:2:4  mix (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size), foundation concrete 1:4:8 
mix (1 cement : 4 coarse sand  : 8 graded  stone aggregate 
40  mm  nominal size), inside plastering 12 mm  thick  with  
cement  mortar  1:3  (1  cement  :  3  coarse  sand) finished 
with  floating coat  of  neat cement  and  making  channels 
in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size) finished with 
a floating coat of neat cement complete as per standard 
design : Inside  size  90x80  cm  and  45  cm  deep  including  
C.I.  cover  with frame (light duty) 455x610  mm  internal 
dimensions, total weight of cover and  frame to  be  not  less 
than  38  kg  (weight of cover 23  kg and weight of frame 15 
kg) : With   common   burnt   clay  F.P.S.  (non   modular)  
bricks  of  class designation 7.5 

each 
40.0

0 
  0.00   
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1
2
4 

Extra for depth for manholes Size 90x80 cm With   common   
burnt   clay  F.P.S.  (non   modular)  bricks  of  class 
designation 7.5 

each 
40.0

0 
  0.00   

  BOREWELL           

1
2
5 

Boring/drilling bore well of required dia for casing / strainer 
pipe, by suitable method  prescribed  in  IS:2800  (part  I),  
including  collecting samples from different strata, 
preparing and submitting strata chart/ bore log, including 
hire &  running charges of all equipments, tools, plants  &  
machineries  required  for  the  job,   all  complete  as  per 
direction of Engineer - in-charge, upto 90 metre depth 
below ground 
level.All type of soil 300 mm dia 

metre 
90.0

0 
  0.00   

1
2
6 

Boring/drilling bore well of required dia for casing / strainer 
pipe, by suitable method  prescribed  in  IS:2800  (part  I),  
including  collecting samples from different strata, 
preparing and submitting strata chart/ bore log, including 
hire &  running charges of all equipments, tools, plants  &  
machineries  required  for  the  job,   all  complete  as  per 
direction  of  Engineer  -  in-charge,  beyound  90  metre  &  
upto  150 metre depth below ground level. All type of soil 
300 mm dia 

metre 
60.0

0 
  0.00   
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1
2
7 

Supplying,  assembling,  lowering and  fixing  in  vertical  
position  in bore  well,   ERW    (Electric    Resistance   
Welded)   FE   410   mild steel  screwed and socketed/ plain 
ended casing pipes of required dia, conforming to IS: 4270, 
of reputed & approved make, including painted    with   
outside  surface   with    two  coats   of   anticorrosive paint   
of   approved   brand   and  manufacture,   including   
required hire  &   labour  charges,     fittings  &  accessories, 
all  complete, for all  depths, as per  direction  of Engineer- 
in-charge. 200 mm nominal size dia having minimum wall 
thickness 5.40 mm 

metre 
50.0

0 
  0.00   

1
2
8 

Gravel packing in tubewell construction in accordance with 
IS: 4097, including providing gravel fine/ medium/ coarse, 
in required grading &  sizes as per  actual requirement, all 
complete  as per  direction of 
Engineer- in -charge. 

metre 
50.0

0 
  0.00   

1
2
9 

Development of tube well in accordance with IS:2800 (part 
I) and IS: 11189, to establish maximum rate of usable water 
yield without sand content   (beyond   permissible   limit),   
with   required   capacity   air compressor, running the 
compressor for required time till well is fully developed, 
measuring yield of well by ''V'' notch method or any other 
approved method, measuring static level & draw down  etc. 
by step draw  down  method,  collecting  water  samples  &  

Hour 
36.0

0 
  0.00   
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getting  tested  in approved   laboratory,   i/c   disinfection   
of   tubewell,   all   complete, including   hire   &   labour   
charges   of   air   compressor,   tools   & accessories etc., all 
as per requirement and direction of Engineer-in- Charge. 

1
3
0 

Providing and fixing suitable size threaded mild steel cap or 
spot as per requirement, all complete for borewell of 200 
mm nominal size dia 

each 2.00   0.00   

1
3
1 

Providing  and  fixing  M.S.  clamp  of  required  dia  to  the  
top  of casing/ housing  pipe of tubewell as per IS:  2800  
(part  I), including necessary bolts & nuts of required size 
complete 200 mm nominal size dia 

each 2.00   0.00   

1
3
2 

Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement - All 
work up to plinth level : 1:2:4(1  cement:  2  coarse  sand:  4  
graded  stone  aggregate 20mm nominal size) mix for 
sanitary sealing of well at top (approx. 5m from top). 

cum 1.00   0.00   

  RAIN WATER PIPES AND FITTINGS           
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1
3
3 

Making khurra 45x45cm with average minimum thickness 
of 5 cm  cement concrete 1:2:4 (1 cement : 2 coarse sand : 
4 graded stone aggregate of 20mm nominal size) over PVC 
sheet 1mx1mx400 micron, finished with 12mm cement 
plaster 1:3 (1 cement : 3 coarse sand) and a coat of neat 
cement rounding the edges and making and finishing the 
outlet complete : 

Each 
90.0

0 
  0.00   

1
3
4 

Providing and fixing on wall face unplastidsed-PVC(working 
pressure 4 kgf per sqm) rain water pipes conforming to IS 
:4985 including jointing with seal ring conforming to IS: 
5382 leaving 10 mm gap for thermal expansion. 110 mm 
diameter 

Metre 
744.

00 
  0.00   

1
3
5 

Providing and fixing on wall face unplasticised - PVC 
moulded fittings/ accessories for unplasticised Rigid PVC 
rain water pipes conforming to IS : 13592 Type A, including 
jointing with seal ring conforming to IS : 5382, leaving 
10mm gap for thermal expansion. Coupler 110mm  

Each 
90.0

0 
  0.00   

1
3
6 

Providing and fixing on wall face unplasticised - PVC 
moulded fittings/ accessories for unplasticised Rigid PVC 
rain water pipes conforming to IS : 13592 Type A, including 
jointing with seal ring conforming to IS : 5382, leaving 
10mm gap for thermal expansion. Single T with door 
110x110x110 mm 

Each 
90.0

0 
  0.00   
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1
3
7 

Providing and fixing on wall face unplasticised - PVC 
moulded fittings/ accessories for unplasticised Rigid PVC 
rain water pipes conforming to IS : 13592 Type A, including 
jointing with seal ring conforming to IS : 5382, leaving 
10mm gap for thermal expansion. Bend 87.5°110 mm bend 

Each 
90.0

0 
  0.00   

1
3
8 

Providing and fixing unplasticised -PVC pipe clips of 
approved design to unplasticised - PVC rain water pipes by 
means of 50x50x50 mm hard wood plugs, screwed with 
M.S. screws of required length, including cutting brick work 
and fixing in cement mortar 1:4 (1 cement : 4 coarse sand) 
and making good the wall etc. complete. 110mm  

Each 
1080

.00 
  0.00   

1
3
9 

Providing and fixing to the inlet mouth of rain water pipe 
cast iron grating 15 cm diameter and weighing not less than 
440 grams. 

Each 
90.0

0 
  0.00   

   Civil Works Basement Trench            

1
4
0 

Earth work in excavation in foundation trenches or 
drains(not exceeding 1.5 m in width or 10 sqm on plan) 
including dressing of sides and ramming of bottoms, lift 
upto 1.5 m . including getting out the excavated soil and 
disposal of surplus excavated soil as directed, within a lead 
of 50 m. 2.8.1   All kinds of soil. 

cum 
194.

03 
  0.00   

1
4
1 

Providing and laying in position cement concrete of 
specified grade exluding the cost of centring and 
shuttering-all work upto plinth level. 1:3:6 (1 cement : 3 

cum 
16.8

8 
  0.00   
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coarse sand : 6 graded stone aggregate 20 mm nominal 
size) 

1
4
2 

Centring and shuttering including strutting,propping etc. 
and removal of form for.for drainage and trenches 

Sqm 
276.

75 
  0.00   

1
4
3 

Centering and shuttering including strutting, propping etc. 
and removal of form for : mass concrete 

Sqm 
377.

00 
  0.00   

1
4
4 

Providing and Laying in position  machine batched, machine 
mixed and machine vibrated design mix cement concrete  
of specified grade for reinforced cement concrete 
structural elements, excluding the cost of centring, 
shuttering finishing and reinforcement, M-20 grade 
reinforced cement concrete. In drain and trenche 

cum 
71.4

0 
  0.00   

1
4
5 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete. Thermo-Mechanically Treated bars TMTC-500-
8mm dia. 

Kg 
4230

.45 

  0.00   

1
4
6 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete. Thermo-Mechanically Treated bars TMTC-500-
12mm dia. 

Kg 
1128

.12 

  0.00   
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1
4
7 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete. Thermo-Mechanically Treated bars TMTC-500-
16mm dia. 

Kg 
282.

03 

  0.00   

1
4
8 

Steel Work in Gates: Steel work welded in built up 
sections/framed worK including cutting hoisting, rixing in 
position andapplying a priming coat of approved steel 
primer using structural steel, etc. as required In gratings, 
frames, guard bar, ladders, railings, brackts. gates & similar 
works 

Kg 

3790
.50 

  0.00   

   Civil Works Recharge Pit 10MX 5M X 5M            

1
4
9 

Earth work in excavation by mechanical means (Hydraulic 
excavator) / manual means in foundation trenches or 
drains (not exceeding 1.5 m in width or 10 sqm on plan), 
including dressing of sides and ramming of bottoms, lift 
upto 1.5 m, including getting out the excavated soil and 
disposal of surplus excavated soil as directed, within a lead 
of 50 m.All kinds of soil. 

cum 
400.

00 
  0.00   

1
5
0 

Centring and shuttering including strutting,propping etc. 
and removal of form for Suspended floors, roofs, landings, 
balconies and access platform. 

sqm 
80.0

0 
  0.00   



 

312 
 

1
5
1 

Design Mix Concrete Providing and laying in position 
machine batched and machine mixed design mix M-25 
grade cement concrete for reinforced cement concrete 
work, using cement content as per approved design mix, 
including pumping of concrete to site of laying but 
excluding the cost of centering, shuttering, finishing and 
reinforcement, including admixtures in recommended 
proportions as per IS: 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength 
and durability as per direction of Engineer-in-charge. 
(Note :- Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/recoverable separately). All works upto plinth level 

cum 
10.0

0 
  0.00   

1
5
2 

Steel Reinforcement Up to plinth level Reinforcement for 
R.C.C. work including straightening, cutting, bending, 
placing in position and binding all complete upto plinth 
level.Thermo-Mechanically Treated bars TMTC-500-8mm 
dia. 

kg 
750.

00 
  0.00   

1
5
3 

Brick work up to Plinth Brick work with bricks of class 
designation 100A in foundations and plinth in : Cement 
mortar 1 .:4 (1 cement: 4 coarse sand ) 

cum 
65.0

0 
  0.00   
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1
5
4 

Supplying, assembling, lowering and fixing in vertical 
position in bore well unplasticized PVC medium well screen 
(RMS) pipes with ribs, conforming to IS: 12818, including 
hire & labour charges, fittings & accessories etc. all 
complete, for all depths, as per direction of Engineer-in-
charge 100 mm nominal size dia 

M 
30.0

0 
  0.00   

1
5
5 

Supplying, filling, spreading & leveling stone boulders of 
size range 5 cm to 20 cm, in recharge pit, in the required 
thickness, for all leads & lifts, all complete as per direction 
of Engineer-in-charge. 

m3 
160.

00 
  0.00   

1
5
6 

Supplying, filling, spreading & leveling gravels of size range 
5 mm to 10 mm, in the recharge pit, over the existing layer 
of boulders, in required thickness, for all leads & lifts, all 
complete as per direction of Engineer-in-charge. 

m3 
160.

00 
  0.00   

1
5
7 

Supplying, filling, spreading & leveling coarse sand of size 
ange 1.5 mm to 2 mm in recharge pit, in required thickness 
over gravel layer for all leads & lifts, all complete as per 
direction of Engineer -in- charge. 

m3 
80.0

0 
  0.00   

  Civil Works SEPTIC TANK (100 User)           

1
5
8 

Earth work in excavation by mechanical means (Hydraulic 
excavator) / manual means in foundation trenches or 
drains (not exceeding 1.5 m in width or 10 sqm on plan), 
including dressing of sides and ramming of bottoms, lift 
upto 1.5 m, including getting out the excavated soil and 

cum 
168.

00 
  0.00   
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disposal of surplus excavated soil as directed, within a lead 
of 50 m. All kinds of soil. 

1
5
9 

Centering and shuttering including strutting, propping etc. 
and removal of form for : Suspended floors, roofs, landings, 
balconies and access platform 

sqm 
56.0

0 
  0.00   

1
6
0 

Design Mix Concrete : Providing and laying in position 
machine batched and machine mixed design mix M-25 
grade cement concrete for reinforced cement concrete 
work, using cement content as per approved design mix, 
including pumping of concrete to site of laying but 
excluding the cost of centering, shuttering, finishing and 
reinforcement, including admixtures in recommended 
proportions as per IS: 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength 
and durability as per direction of Engineer-in-charge. (Note 
:- Cement content considered in this item is @ 330 kg/cum. 
Excess/ less cement used as per design mix is 
payable/recoverable separately). All works upto plinth level 
Septic Tank cover. 

cum 7.00   0.00   
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1
6
1 

Up to plinth level Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, placing in position 
and binding all complete upto plinth level. Thermo-
Mechanically Treated bars TMTC-500-8mm dia.  RCC work 
in slab 

kg 
525.

00 
  0.00   

1
6
2 

Brick work up to Plinth Brick work with bricks of class 
designation 100A in foundations and plinth in : Cement 
mortar 1 .:4 (1 cement: 4 coarse sand) Recharge pit wall 

cum 
43.4

0 
  0.00   

1
6
3 

Brick flat Soling  Half brick masonry with bricks of class 
designation100A in foundations and plinth in : Cement 
mortar 1:3 (1 cement: 3 coarse sand ) Septic tank base 

sqm 
56.0

0 
  0.00   

1
6
4 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level :1:1:2 ( 1 cement: 1 
coarse sand:2 graded stone aggregate 20 mm nominal size) 
Septic tank base 

cum 5.60   0.00   

1
6
5 

20 mm external plaster work (coarse Sand) 1: 4(1 cement: 
4 coarse sand) 

sqm 
142.

80 
  0.00   
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1
6
6 

Cement punning Making bell mouth opening/ entrance of 
size 100x50x50 cm for drainage pipe under footpath, 
including providing cement concrete 1:3:6 (1 cement : 3 
coarse sand : 6 graded stone aggregate 20 mm nominal 
size) for shape of bell mouth, including plastering providing 
and fixing precast R.C.C./ S.F.R.C. slab including plastering 
with cement mortar 1:3 (1 cement : 3 fine sand) of 6 mm 
thickness on exposed surface of the slab & bell mouth 
including centring, shuttering & neat cement punning 
inside the bell mouth etc. all complete. 

each 
142.

80 
  0.00   

1
6
7 

Supplying and fixing C.I. cover without frame for manholes 
: 500mm diameter c.i cover ( light duty) the  weight of the 
cover toi be not less than 58 kg  

each 4.00   0.00   

1
6
8 

Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 
45 cm dry brick honey comb shaft with bricks and S.W. drain 
pipe 100 mm diameter, 1.8 m long complete as per 
standard design. with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 

each 4.00   0.00   

  Electification work           

   WIRING           

1
6
9 

Wiring for light point/ fan point/ exhaust fan point/ call bell 
point with 1.5 sq.mm FR PVC insulated copper conductor 
single core cable in surface / recessed medium class PVC 

point 
5854

.00 
  0.00   
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conduit with modular switch , modular plate, suitable size 
G.I. box etc as required. Group C 

1
7
0 

Wiring for twin control light point with 1.5 sq. mm FR PVC 
insulated copper conductor single core cable in surface / 
recessed medium class PVC conduit, 2 way 
modular switch, modular plate, suitable GI box etc as 
required. 

point 
435.

00 
  0.00   

1
7
1 

Wiring for circuit/ submain wiring alongwith earth wire 
with the following sizes of FR PVC insulated copper 
conductor, single core cable in surface/ recessed medium 
class PVC conduit as required. 2 X 2.5 sq. mm + 1 X 2.5 sq. 
mm earth wire 

metre 
4800

.00 
  0.00   

1
7
2 

Wiring for circuit/ submain wiring alongwith earth wire 
with the following sizes of FR PVC insulated copper 
conductor, single core cable in surface/ recessed medium 
class PVC conduit as required. 4 X 6 sq. mm + 1 X 6 sq. mm 
earth wire 

metre 
1980

.00 
  0.00   

1
7
3 

Wiring for circuit/ submain wiring alongwith earth wire 
with the following sizes of FR PVC insulated copper 
conductor, single core cable in surface/ recessed medium 
class PVC conduit as required.4 X 10 sq. mm + 1 X 10 sq. mm 
earth wire 

metre 
890.

00 
  0.00   
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1
7
4 

Supplying and drawing following sizes of PVC insulated 
aluminium conductor, single core cable in the existing 
surface/ recessed PVC conduit as required. 6 x 2.5 sq. mm  

metre 
400.

00 
  0.00   

1
7
5 

Supplying and drawing following sizes of PVC insulated 
aluminium conductor, single core cable in the existing 
surface/ recessed PVC conduit as required. 9 x 2.5 sq. mm  

metre 
250.

00 
  0.00   

1
7
6 

Wiring  for light/ power plug with 2X4  sq. mm FRLS  PVC  
insulated copper   conductor   single  core   cable  in  surface/  
recessed  steel conduit  alongwith  1  No  4  sq.  mm  FRLS  
PVC  insulated  copper conductor single core cable for loop 
earthing as required. 

metre 
1800

.00 
  0.00   

1
7
7 

Wiring  for light/ power plug with 4X4  sq. mm FRLS  PVC  
insulated copper   conductor   single  core   cable  in  surface/  
recessed  steel conduit  alongwith  2  Nos  4  sq.  mm  FRLS  
PVC  insulated  copper conductor single core cable for loop 
earthing as required. 

metre 
1450

.00 
  0.00   

1
7
8 

Supplying  and  fixing  suitable size  GI  box  with  modular  
plate  and cover in front on surface or in recess, including 
providing and fixing 3 pin 5/6 amps modular socket  outlet 
and  5/6 amps modular switch, connection etc. as required. 
Switch board 

each 
160.

00 
  0.00   

1
7
9 

Supplying  and  fixing  suitable size  GI  box  with  modular  
plate  and cover in front on surface or in recess, including 
providing and fixing 3 pin 5/6 amps modular socket  outlet 

each 
72.0

0 
  0.00   



 

319 
 

and  5/6 amps modular switch, connection etc. as required. 
15 Amps switch socket and switch board 

1
8
0 

Supplying  and  fixing  suitable size  GI  box  with  modular  
plate  and cover in front on surface or in recess, including 
providing and fixing 3 pin 5/6 amps modular socket  outlet 
and  5/6 amps modular switch, connection etc. as required. 
5 Amps switch socket and switch board 

each 
178.

00 
  0.00   

1
8
1 

Supplying  and  fixing  suitable size  GI  box  with  modular  
plate  and cover in front on surface or in recess, including 
providing and fixing 3 pin 5/6 amps modular socket  outlet 
and  5/6 amps modular switch, connection etc. as required. 
AC point 

each 
44.0

0 
  0.00   

1
8
2 

Supplying  and  flxing  suitable  size  Gl  box  with  modular  
plate  and cover in front on surface or in recess, including 
providing and flxing 6 pin  5/6  &  15/16  amps  modular  
socket  outlet  and  15/16  amps modular switch, 
connection, painting etc. as required. 

each 
454.

00 
  0.00   

1
8
3 

Supplying and fixing 20 amps, 240 volts, SPN industrial type, 
socket outlet, with 2 pole and earth, metal enclosed plug 
top along with 20 amps "C" curve, SP, MCB, in sheet steel 
enclosure, on surface or in recess, with chained metal cover 
for the socket out let and complete with connections, 
testing and commissioning etc. as required. 

each 5.00   0.00   
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1
8
4 

Supplying and fixing following modular switch/ socket on 
the existing modular  plate  &  switch  box  including  
connections  but  excluding modular plate etc. as required 
Telephone socket outlet 

each 
71.0

0 
  0.00   

1
8
5 

Supplying and fixing following modular switch/ socket on 
the existing modular  plate  &  switch  box  including  
connections  but  excluding modular plate etc. as required 
TV antenna outlet 

each 
30.0

0 
  0.00   

1
8
6 

Supplying and fixing following modular switch/ socket on 
the existing modular  plate  &  switch  box  including  
connections  but  excluding modular plate etc. as required 
Bell push 

each 2.00   0.00   

1
8
7 

Supplying and fixing following Modular base and cover 
plate on existing modular metal boxes etc. as required 1  or  
2  Module 

each 
60.0

0 
  0.00   

1
8
8 

Supplying and fixing following Modular base and cover 
plate on existing modular metal boxes etc. as required 4 
Module 

each 
10.0

0 
  0.00   

1
8
9 

Supplying and fixing following Modular base and cover 
plate on existing modular metal boxes etc. as required 6 
Module 

each 
127.

00 
  0.00   

1
9
0 

Supplying and fixing following Modular base and cover 
plate on existing modular metal boxes etc. as required 8 
Module  

each 
150.

00 
  0.00   
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1
9
1 

Supplying and fixing following size/ modules, GI box along 
with modular base and cover plate for modular switches in 
recess etc as required. 1  or  2  Module  

each 
60.0

0 
  0.00   

1
9
2 

Supplying and fixing following size/ modules, GI box along 
with modular base and cover plate for modular switches in 
recess etc as required. 4 Module (125mmX75mm) 

each 
10.0

0 
  0.00   

1
9
3 

Supplying and fixing following size/ modules, GI box along 
with modular base and cover plate for modular switches in 
recess etc as required. 6 Module (200mmX75mm) 

each 
127.

00 
  0.00   

1
9
4 

Supplying and fixing following size/ modules, GI box along 
with modular base and cover plate for modular switches in 
recess etc as required. 8 Module (125mmX125mm) 

each 
150.

00 
  0.00   

1
9
5 

Supplying and drawing co-axial TV cable RG-6 grade, 0.7 
mm solid copper conductor PE insulated, shielded with fine 
tinned copper braid and protected with PVC sheath in the 
existing surface/ recessed PVC conduit as required. 

metre 
550.

00 
  0.00   

1
9
6 

Supplying and fixing stepped type electronic fan regulator 
on the existing modular plate/ switch box including 
connections but excluding modular plate etc. as required. 

each 6.00   0.00   

1
9
7 

Supplying and fixing brass batten/ angle holder including 
connection etc. as required. 

each 
128.

00 
  0.00   
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1
9
8 

Supplying and fixing call bell/ buzzer suitable for single 
phase, 230 volts, complete as required 

each 2.00   0.00   

1
9
9 

Installation, testing and commissioning of ceiling fan, 
including wiring the down rods of standard length (upto 30 
cm) with 1.5 sq. mm FR PVC   insulated,  copper   conductor,   
single  core   cable,  including providing and fixing phenolic 
laminated sheet cover on  the fan box 
etc. as required.. 

each 6.00   0.00   

2
0
0 

Installation of exhaust fan in the existing opening,  including 
making good   the   damage,   connection,   testing,   
commissioning   etc.   as required. Upto 450 mm sweep 

each 
48.0

0 
  0.00   

2
0
1 

Extra  for  fixing  the  louvers  shutters  complete  with  
frame  for  a exhaust fan of all sizes 

each 
48.0

0 
  0.00   

2
0
2 

Supplying and fixing of following ways surface/ recess 
mounting, vertical type, 415 V, TPN MCB distribution board 
of sheet steel, dust protected, duly powder painted, 
inclusive of 200 A tinned copper bus bar, common neutral 
link, earth bar, din bar for mounting MCBs (but without 
MCBs and incomer ) as required . (Note : Vertical type MCB 
TPDB is normally used where 3 phase outlets are required.) 
12 way (4 + 36), Double door 

each 
11.0

0 
  0.00   
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2
0
3 

Supplying and fixing following rating, 240/415 volts, "C" 
curve, miniature circuit breaker suitable for inductive loads 
of following poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as required. 40 
amps, Tripole pole and neutral 

each 
11.0

0 
  0.00   

2
0
4 

Supplying and fixing following rating, 240/415 volts, "C" 
curve, miniature circuit breaker suitable for inductive loads 
of following poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as required. 
50/63 amps, Tripole pole and neutral 

each 
11.0

0 
  0.00   

2
0
5 

Supplying and fixing following rating, 240/415 volts, "C" 
curve, miniature circuit breaker suitable for inductive loads 
of following poles in the existing MCB 
DB complete with connections, testing and commissioning 
etc. as required. 6/32 amps, Single pole 

 each  
344.

00 
  0.00   

2
0
6 

Supplying and  fixing single pole blanking plate in the 
existing MCB DB complete etc. as required 

each 
560.

00 
  0.00   

  EARTHING           

2
0
7 

Earthing  with  G.I.  earth  plate  600  mm  X  600  mm  X  6  
mm  thick including accessories, and  providing masonry 
enclosure with cover plate  having  locking  arrangement  
and  watering  pipe  of  2.7  metre long etc. with charcoal/ 
coke and salt as required. 

set 2.00   0.00   
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2
0
8 

Supplying and laying 25 mm X 5 mm copper strip at 0.50 
metre below ground as strip earth electrode, including 
connection/ termination with nut, bolt, spring, washer etc. 
as required. (Jointing shall be done by overlapping with 2 
sets of brass nut bolt and & spring washer spaced at 50 mm) 

metre 
40.0

0 
  0.00   

2
0
9 

Providing and fixing 25 mm X 5 mm G.I. strip on surface or 
in recess for connections etc. as required. 

metre 
28.0

0 
  0.00   

2
1
0 

Earthing with copper earth plate 600 mm X 600 mm X 3 mm 
thick including accessories, and providing masonary 
enclosure with cover plate having locking 
arrangement and watering pipe 2.7 metre long etc. with 
charcoal/ coke and salt as required. 

set 2.00   0.00   

2
1
1 

Supplying and laying 25 mm X 5 mm copper strip in 40 mm 
dia G.I. pipe from earth electrode, including connection 
with brass nut, bolt, spring, washer excavation and refilling 
etc. as required. 

metre 
40.0

0 
  0.00   

2
1
2 

Providing and fixing 25 mm X 5 mm copper strip on surface 
or in recess for connections etc. as required. 

metre 
56.0

0 
  0.00   

2
1
3 

Providing and fixing earth bus of 50 mm X 5 mm copper 
strip on surface for connections etc. as required. 

metre 
56.0

0 
  0.00   

   SUPPLYING AND LAYING OF CABLES           
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2
1
4 

4 Metre height Octagonal Hot-Dip galvanized street light 
poles with top dia. (A/F) 70 mm & bottom dia (A/F) 130 mm 
and made of 3 mm thick sheet, base plate diamension 220 
X 220 X 12 mm including suitable size foundation bolts etc. 
(with 18% GST included) 

each 
10.0

0 
  0.00   

2
1
5 

8 Metre height Octagonal Hot-Dip galvanized street light 
poles with top dia. (A/F) 70 mm & bottom dia (A/F) 155 mm 
and made of 3 mm thick sheet, base plate diamension 260 
X 260 X 16 mm including suitable size foundation bolts etc. 
(with 18% GST included) 

each 
10.0

0 
  0.00   

2
1
6 

3 core, 120 sq. mm , 11 KV grade, armoured power H.T. 
cable , XLPE insulated with PVC sheathed & aluminium 
conductor (with 18% GST included) 

metre 
300.

00 
  0.00   

2
1
7 

Laying of one number PVC insulated and PVC sheathed / 
XLPE power cable of 11 KV grade of following size direct in 
ground including excavation, sand cushioning, protective 
covering and refilling the trench etc. as required. Upto 120 
sq. mm 

metre 
300.

00 
  0.00   

2
1
8 

Fixing for laying of one number PVC insulated and PVC 
sheathed / XLPE power cable of 1.1 KV grade of following 
size on wall surface as required. Upto 35 sq. mm (Clamped 
with 1 mm thick saddle) 

each 8.00   0.00   

  Lightning Conductor           
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2
1
9 

Providing and fixing lightning conductor finial, made of 25 
mm dia 300 mm long, G.I. tube, having single prong at top, 
with 85 mm dia 6 mm thick G.I. base plate including holes 
etc. complete as required. 

each 2.00   0.00   

2
2
0 

Fixing of lightning conductor finial (single prong) with base 
plate including holes etc. complete as required. 

each 2.00   0.00   

2
2
1 

Jointing copper / G.I. tape (with another copper/ G I tape, 
base of the finial or any other metallic object) by riveting / 
nut bolting/ sweating and soldering etc as required. 

each 
84.0

0 
  0.00   

2
2
2 

Providing and fixing G.I. tape 20 mm X 3 mm thick on 
parapet or surface of wall for lightning conductor complete 
as required.(For horizontal run) 

metre 
34.0

0 
  0.00   

2
2
3 

Providing and fixing G.I. tape 20 mm X 3 mm thick on 
parapet or surface of wall for lightning conductor complete 
as required.(For vertical run) 

metre 
46.0

0 
  0.00   

  Fittings and accessories           

2
2
4 

Recess mounting LED round down light (12W) with all 
accessories and replacable electronic driver 

each 
5670

.00 
  0.00   

2
2
5 

Regular make 1200mm Sweep ceiling fan each 6.00   0.00   
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2
2
6 

LED lamp 10/12 W each 
128.

00 
  0.00   

2
2
7 

300 mm, 230V, A.C. exhaust fan each 
48.0

0 
  0.00   

2
2
8 

Recess mounting Ceiling light LED 12 watt bulb rose(GI 
Metal Box), 200mmX250mmX60mm deep 

each 
5670

.00 
  0.00   

  Horticulture & Landscaping Works           

  Preparation of soil for planting           

2
2
9 

Trenching in ordinary soil up to a depth of 60 cm including 
removal and stacking of serviceable materials and then 
disposing of surplus soil, by spreading and neatly leveling 
within a lead of 50 m and making up the trenched area to 
proper levels by filling with earth or earth mixed with 
sludge or / and manure before and after flooding trench 
with water (excluding cost of imported earth, sludge or 
manure). 

 cum  
120.

00 
  0.00   

2
3
0 

Supplying and stacking of good earth at site including 
royalty and carriage upto 5 km complete (earth measured 
in stacks will be reduced by 20% for payment). 

 cum.  
100.

00 
  0.00   
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2
3
1 

Supplying and stacking sludge at site including royalty and 
carriage upto 5 km complete (sludge measured in stacks 
will be reduced by 8% for payment). 

 cum.  
120.

00 
  0.00   

2
3
2 

Supplying and stacking at site dump manure from approved 
source, 
including carriage upto 5 km complete (manure measured 
in stacks will be reduced by 8% for payment) :    2.4.3 
Screened through sieve of I.S. designation 4.75 mm 

 cum.  
80.0

0 
  0.00   

2
3
3 

Uprooting weeds from the trenched area after 10 to 15 
days of its flooding with water including disposal of 
uprooted vegetation. 

 sqm  
600.

00 
  0.00   

2
3
4 

Spreading of sludge, dump manure and/or good earth in 
required thickness as per direction of officer-in-charge (cost 
of sludge, dump manure and/ or good earth to be paid 
separately). 

 cum  
200.

00 
  0.00   

2
3
5 

Mixing earth and sludge or manure in the required 
proportion specified or directed by the Officer-in-charge 

 cum  
120.

00 
  0.00   
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2
3
6 

Preparation of beds for hedging and shrubbery by 
excavating 60 cm deepand trenching the excavated base to 
a further depth of 30 cm, refilling theexcavated earth after 
breaking clods and mixing with sludge or manure inthe ratio 
of 8:1 (8 parts of stacked volume of earth after reduction 
by 20% : one part of stacked volume of sludge or manure 
after reduction by 8%),flooding with water, filling with 
earth if necessary, watering and finally finedressing, 
leveling etc. including stacking and disposal of materials 
declaredunserviceable and surplus earth by spreading and 
leveling as directed,within a lead of 50 m, lift up to 1.5 m 
complete (cost of sludge, manure or extra earth to be paid 
for separately) 

 cum  
75.0

0 
  0.00   

2
3
7 

Tree plants : Providing and stacking of Fishtail palm of ht. 
270-300 cm bottom girth 40- 
50 cm well developed in big size HDPE bags as per direction 
of the 
officer-in-charge. 

 each  
24.0

0 
  0.00   

2
3
8 

Tree plants : Supply and stacking of Delonix regia 
(Gulmohar) plant of height 150-165 cm. in big poly bags of 
size 25 cm as per direction of the officer-in-charge 

 each  
24.0

0 
  0.00   

  Providing grass           
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2
3
9 

Providing and laying Neelgiri/Mexican grass turf with earth 
50mm to 60mm thickness of existing ground prepared with 
proper level and ramming with tools wooden (Dhurmos) 
and than rolling the surface with light roller make the 
surface smoothen and light waterning with sprinkler and 
maintenance for 30 days or more till the grass establish 
properly, as per direction of officer-in-charge. 

 sqm  
1200

.00 
  0.00   

2
4
0 

Providing and displaying of Brassia Variegated having ht. 30 
cm, well developed with fresh and healthy foliage in 20 cm 
size of Earthen pot/ Plastic pot & as per direction of the 
officer-in-charge. 

 each  
60.0

0 
  0.00   

2
4
1 

Providing and displaying of Croton Petra Bangalore variety 
having ht. 60 cm to 75 cm with 4 to 6 branches, well 
developed, fresh and healthy colorful leaves in 25 cm size 
of Earthen pot/Plastic pot & as per direction of the officer-
in-charge. 

 each  
75.0

0 
  0.00   

2
4
2 

Providing and Displaying Bougainvillea named variety, 
Sobhra, Thima, Marry palmar, Cherry Blossom etc. well 
developed with fresh & healthy bushy in full bloom 75 to 90 
cm ht. in 40 cm Cement Pot as per direction of the officer-
in-charge. 

 each  
35.0

0 
  0.00   
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2
4
3 

Garden maintenance for 1 years : Complete maintenance 
of the entire garden features having as per yard stick in the 
garden area i.e. lawn trees, shrubs, hedge, flower beds, 
foliages, creepers etc. including hoeing,weeding pruning 
replacement of plants, gap filling, watering, mowing of 
lawn, grass cutting by lawn mover and brush cutter , 
removal of garden waste, applying insecticide, pesticide & 
fertilizers(whenever required) top dressing of lawn with 
good earth and menure and maintenance of other garden 
related works as directed by office-in-charge (Cost of Good 
Earth, Manure, Fertilizer, Insecticide , Pesticide will be 
provided by the Department & lawn mover and brush 
cutter with fuel , other T & P material/articles shall be 
provided by the contractor.) - Open spaces (as per yard stick 
1Mali =3.00 Acre). 

 per 
sqm 
per 
year  

650.
00 

  0.00   

2
4
4 

Concrete pavers : Providing and laying factory made 
chamfered edge cement concrete paver blocks in foot path, 
park and lawns drive way or light & traffic parking etc. of 
required strength, thickness & size/shape, made by table 
vibratory method using PU mould, laid in required colour & 
pattern over 50mm thick compacted berd of course sand, 
compacting and proper embedding/laying of inter locking 
paver blocks in to the sand bedding layer through vibratory 
compaction by using plate vibrator, filling the joints with 

 sqm  
1846

.00 
  0.00   
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sand cutting of paver balocks as per size required size and 
pattern, finishing and sweeping extra sand,all complete as 
per manufacturer's specifications & directoion of E/I. 

  Civil and Architectural work           

  Seating Gallery and Stage            

2
4
5 

Wooden flooring on stage 25 mm wooden planking, 
tongued and grooved in flooring, including fixing with iron 
screws complete with : Second class teak wood 

Sqm 
177.
504 

  0.00   
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2
4
6 

Providing and fixing false ceiling at all height including 
providing and fixing of frame work made of special sections, 
power pressed from M.S. sheets and galvanized with zinc 
coating of 120 gms/sqm (both side inclusive) as per IS : 277 
and consisting of angle cleats of size 25 mm wide x 1.6 mm 
thick with flanges of 27 mm and 37mm, at 1200 mm centre 
to centre, one flange fixed to the ceiling with dash fastener 
12.5 mm dia x 50mm long with 6mm dia bolts, other flange 
of cleat fixed to the angle hangers of 25x10x0.50 mm of 
required length with nuts & bolts of required size and other 
end of angle hanger fixed with intermediate G.I. channels 
45x15x0.9 mm running at the spacing of 1200 mm centre 
to centre, to which the ceiling section 0.5 mm thick bottom 
wedge of 80 mm with tapered flanges of 26 mm each 
having lips of 10.5 mm, at 450 mm centre to centre, shall 
be fixed in a direction perpendicular to G.I. intermediate 
channel with connecting clips made out of 2.64 mm dia x 
230 mm long G.I. wire at every junction, including fixing 
perimeter channels 0.5 mm thick 27 mm high having 
flanges of 20 mm and 30 mm long, the perimeter of ceiling 
fixed to wall/partition with the help of rawl plugs at 450 mm 
centre, with 25mm long dry wall screws @ 230 mm interval, 
including fixing of gypsum board to ceiling section and 
perimeter channel with the help of dry wall screws of size 

Sqm 
3102

.31 
  0.00   
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3.5 x 25mm at 230 mm c/c, including jointing and finishing 
to a flush finish of tapered and square edges of the board 
with recommended jointing  compound , jointing tapes , 
finishing with jointing compound in 3 layers covering upto 
150 mm on both sides of joint and two coats of primer 
suitable for board, all as per manufacturer's specification 
and also including the cost of making openings for light 
fittings, grills, diffusers, cutouts made with frame of 
perimeter channels suitably fixed, all complete as per 
drawings, specification and direction of 12.5 mm thick 
tapered edge gypsum plain board conforming to IS: 2095- 
(Part I) : 2011 (Board with BIS certification marks). 
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2
4
7 

Decorative High presuure laminates: Providing& Fixing 
decorative high pressure laminated sheet of plain / wood 
grain in gloss / matt / suede finish with high density 
protective surface   layer   and   reverse   side   of   adhesive   
bonding   quality conforming  to  IS  :  2046  Type  S  including  
cost  of  adhesive  of approved quality:1.0 mm thick 

Sqm 
1789

.00 
  0.00   

2
4
8 

Wall paneling as per design: Providing and fixing, in position 
concealed G.I. section for wall paneling using board of 
required thickness fixed on the 'W' profile (0.55 mm thick) 
having a knurled web of 51.55 mm and two flanges of 26 
mm each with lips of 10.55 mm, placed @ 610 mm C/C in 
perimeter channel having one flange of 20 mm and another 
flange of 30 mm with thickness of 0.55 mm and web of 
length 27 mm. Perimeter channel is fixed on the floor and 
the ceiling with the nylon sleeves @ 610 mm C/C with fully 
threaded self-tapping dry wall screws. Board is fixed to the 
'W' profile with 25 mm countersunk ribbed head screws @ 
200 mm C/C., all complete as per the drawing & directions 
of engineer-in-charge, the joints of the boards are finished 
with specially formulated jointing compound and 48mm 
wide jointing tape to provide seamless finish. Tapered edge 
calcium silicate board made with calcareous & siliceous 
materials reinforced with cellulose fiber manufactured 
through autoclaving process to give stable crystalline 

Sqm 
1789

.00 
  0.00   
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structure with compressive strength 225 kg/ sq.cm, 
Bending strength 100 kg/sq.cm.10mm thick 

  Audio Visual and Acoustics           

  STAGE LIGHTING:           

2
4
9 

High quality CE Certified 54x3W LED PAR Light used as a 
Effect Light, Spot Light and Strobe Light etc. with below 
specifications: 
• Lamp: 54 X 3W RGBW LED(12R+18G+18B+6W) 
• Max. Power consumpsion:160W 
• Power supply: 100-230V AC,50/60Hz 
• Power cable: 3 core 1.5 sq.mm. copper PVC insulated  
Channels: 8 Channel DMX-512 
• DMX In /Out : 5 Pin • Beam angle: 25° 
• Control mode: DMX/RDM,Manual. 
• LUX @ 2m: 10,000  • Function:strobe, dimming, sound 
active and Master slave.  
• Housing:Diecast aluminium with black epoxy polyster 
powder coated 
 •Dimming: 0 - 100% • IP Grade:IP65 
• Power and DMX: Loop in and loop out 

Nos 
10.0

0 
  0.00   
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2
5
0 

High quality LED 2x2 blinder matrix Light is used in 
Entertainment applications, Night club, Fashion shows, 
Film, Band performances, Discotheque,Stage performance 
, TV studio and large-scale show etc  fixture with advanced 
COB LED technology with below 
specifications:- 
• Power Consumption: 400W 
Electrification works including Outdoor illumination 
• Light Color: Single color warm white / Cool Light 
• LEDs Qty : 4 pieces  • Channel:4/8 channel 
• Lifetime: Over 50,000 hours • 
•Beam Angle: 30° 
• Control mode:DMX512,Master/Slave, AutoRun, Sound 
active  
• Dimmer: 0-100% linearly adjustable  
• LUX:8270 LUX @ 2m  • IP Grade: IP20 • Certification: CE 

Nos 4.00   0.00   
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2
5
1 

"High quality 200W LED Fresnel light used as a Key light, 
Back light, Fill light with dimming, spot & flood focus 
versions for creating various effects for multiple 
applications with specifications as below. 
• Lamp power-200W COB LED 
•Power supply - 100-240 AC, 50/60 Hz 
•Power cable- 3 core 1.5 sq.mm. copper PVC insulated 
•Color Temperature:3200K•Control:DM X512/Manual 
• Spot-Flood focus adjustment:Manual 
•CRI>95•TLCI>90 
•Dimming-0- 100% through manual and DMX 
•Beam Angle-10°-50° 
• Protection rating-IP20 
•LUX at 2m:35,600 at 10° & 3,210 at 50°(3200K) 
•Certification:CE" 

Nos 4.00   0.00   
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2
5
2 

High quality LED PARCAN Light used for dance hall, 
architectural and stage lighting with below specifications: 
• Lamp power - 100W LED 
• Power supply - 100-240 AC, 50/60 Hz 
• Channels: 2 channel DMX 512 
• Control: Manual, DMX 
• Color Temperature: 3000K 
• CRI > 90 
• Function: Dimming, Strobe 
• Dimming: 0- 100% • Beam Angle - 9°/15°/20° 
• Protection rating - IP20 

Nos 
11.0

0 
  0.00   

2
5
3 

High quality 200W LED Profile Spot Light used as a Spot 
Light and high-contrast gobo projection Light. Other 
Technical specifications as below: 
• Lamp Power : 200W COB LED 
• Power Supply : AC 110-230V, 50Hz. 
• CRI : >90  • Colour Temperature : 3200K 
• Focus : Manual Focus • Beam Angle : 50° 
• Control : DMX, Autorun and Master/Slave 
• Shutter arrangements : Beam shapping shutter or plastic 
gobo projection assembly. 
• Lux Level - 4025 lux@3200k @ 2 Mtr with beam angle 19° 

Nos 2.00   0.00   
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• Dimming : 0 - 100% dimming • Protection Rating : IP20 
• Body Color : Black 

2
5
4 

High Quality 20x15W RGBWA 5 in 1 LED Wash Light fixture 
with below specification details. 
• Light Source : 20 x 15W RGBWA 5 in 1 LEDs 
• Operating Voltage : 100- 240VAC, 50-60 Hz 
• Power: 300W Max • IP Rated IP20 /IP 65 
• Beam angle : 45°/30° • DMX Channels : 5/9 
• Operating Modes : DMX512 / Manual / Color Preset  
• Dimmer : 0-100% linear adjustment 
• Operating Modes DMX, Master/Slave, Color Preset 
• Housing Cast aluminum housing with natural cooling 
system  
• Power cable & DMX cable In-out looping cables  

Nos 
10.0

0 
  0.00   

2
5
5 

Diecast aluminum "C" clamp with safety locking chain, duly 
powder coated in black matt texture finish and technical 
specifications as below. 
• Lock - MS threaded Galvanized lock key, Plastic Glass filled 
nylon moulded M6 key. 
• Receptacle - 28mm standard TV spigot. 
• Safety - MS Galvanized chain with pin. 
• Finish - Pretreated and black epoxy polyester powder 
coated. 
• Safe working load – 150Kg. 

Nos 
41.0

0 
  0.00   
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2
5
6 

Safety bond with lock clip to be fixed around the grid to 
avoid fall of the material in case if the "C" clamp is not 
locked properly .SWL 100Kgs. 

Nos 
41.0

0 
  0.00   

2
5
7 

Identification name plate round 79MM undergone through 
7 Tank Zinc Phosphate chemical treatement for rust free 
equipment and duly powder coated in matt White texture 
finish. 

Nos 
41.0

0 
  0.00   

2
5
8 

MS suspender consisting of fish plate of 150X150X6mm 
undergone through7 Tank Zinc Phosphate chemical 
treatement for rust free equipment and with requisite 
anchor fastner(Customised)  duly powder coated in black 
matt texture finish & stud with 12mm threaded rod to keep 
the Bar rigidly held With SWL of 200kg. 

Nos 
55.0

0 
  0.00   

2
5
9 

MS "C" track size of 40 x 50 x 40mm, 3mm thick, made up 
of SAIL/Jindal make with 7 Tank Zinc Phosphate chemical 
treatement for rust free equipment, duly powder coated 
with Matt black texture finish. 

Mtrs 
250.

00 
  0.00   
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2
6
0 

Motorized winch to be used as stage Lighting Bar with frill 
attachment 10 Mtr lenght made of 40NB  dual barrel  2 mm 
thickness along with 1.5 HP 3PH AC motor with DC Brake 
Necessary pulley, guide pulleys GI wire rope of minimum 
5mm in diameter constructed with 6 bundles of 19 strands 
with fiber/Steel core at center, Pile winding drum Specially 
designed compact worm gear box Cam type double Upper 
& lower limit controller Requisite trunking arrangement like 
cable retractor made of 22SWG CRCA Mild steel in 2 pieces 
with Epoxy polyster powder coated in black texture finish 
with individual length of flip flop of 1300mm, thickness of 
22 mm, width of 116 mm. 

Nos 2.00   0.00   

2
6
1 

Motorized winch of lenght 12 mtrs to be used as Front of 
house Light Bar made of 40NB dual barrel  2 mm thickness 
along with 1.5 HP 3PH AC motor with DC Brake Necessary 
pulley,guide pulleys GI wire rope of minimum 5mm in 
diameter constructed with 6 bundles of 19 strands with 
fiber/Steel core at center, Pile winding drum Specially 
designed compact worm gear box Cam type double Upper 
& lower limit controller Requisite trunking arrangement like 
cable retractor made of 22SWG CRCA Mild steel in 2 pieces 
with Epoxy polyster powder coated in black texture finish 
with individual length of flip flop of 1300mm, thickness of 
22 mm, width of 116 mm. 

Nos 1.00   0.00   
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2
6
2 

Wing lader,  made using 40NB dual barrel undergone 
through 7 Tank chemical treatement to keep them rust free 
and duly powder coated in black matt texture finish Size of 
1800mm x 600mm 

Nos 2.00   0.00   

2
6
3 

MS Power junction box made up of 22SWG CRCA sheet of 
jindal make undergone through 7 tank process with various 
chemical treatment to keep them rust free, duly powder 
coated with Matt black texture finish 4 way 10A IEC Socket 
of below specifications:- • Fixing : Snap fit /15 (1.5mm) • 
Terminations : /28 (2.8mm solder) • Total Max Rating : 10A, 
250V a.c • Operating Temp : –20˚C to +70˚C • Mouldings : 
Nylon, Flammability Rating UL94V-0. 

Nos 
15.0

0 
  0.00   

2
6
4 

MS Signal junction box made up of 22SWG CRCA sheet of 
jindal make undergone through 7 tank process with various 
chemical treatment to keep them rust free, duly powder 
coated with Matt black texture finish 5 pin XLR DMX OUT 
connector of below specifications:- • Extra high 
temperature resistant insulator material. • All metal 
housing offers best overall RF protection & electromagnetic 
shielding • New duplex ground contact for excellent 
contact integrity between chassis and cable connector, 
Larger solder contacts for easier termination • Optional 
connection to easily join pin 1 to chassis ground 

Nos 8.00   0.00   
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2
6
5 

MS Signal junction box made up of 22SWG CRCA sheet of 
jindal make undergone through 7 tank process with various 
chemical treatment to keep them rust free, duly powder 
coated with Matt black texture finish 5 pin XLR DMX OUT 
connector of below specifications:- • Extra high 
temperature resistant insulator material. • All metal 
housing offers best overall RF protection & electromagnetic 
shielding • New duplex ground contact for excellent 
contact integrity between chassis and cable connector, 
Larger solder contacts for easier termination • Optional 
connection to easily join pin 1 to chassis ground 

Nos 1.00   0.00   

2
6
6 

DMX lighting junction loop box made up of 22SWG CRCA 
sheet of jindal make undergone through 7 tank process 
with various chemical treatment to keep them rust free, 
duly powder coated with Matt black texture finish 5 pin XLR 
DMX in / out connector of below specifications:- 
• Extra high temperature resistant insulator material. 
• All metal housing offers best overall RF protection & 
electromagnetic shielding 
• New duplex ground contact for excellent contact integrity 
between chassis and cable connector, Larger solder 
contacts 
for easier termination • Optional connection to easily join 
pin 1 to chassis ground. 

Nos 1.00   0.00   
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2
6
7 

MS Auxilary fabricated marshalling boxes  made up of 
20SWG CRCA sheet undergone through 7 tank process with 
various chemical treatment to keep them rust free, duly 
powder coated with Matt black texture finish for all the 
light bar with required no of ivory connectors. 

Lot 1.00   0.00   

2
6
8 

Well designed and engineered Fabricated  wall mount 15 
Way Direct Lighting Distribution Board made up of MS 
CRCA sheet undergone through 7 Tank Zinc Phosphate 
chemical treatement for rust free equipment, duly powder 
coated with Matt black texture finish consists of suitable 
rating TPN incomer, SP Mcb's and for the junction boxes 
fixed on the top of the grid including wiring and busbar 
connection with proper earthing and Hingable door with 
magnetic door lock complete. 

Nos 1.00   0.00   

2
6
9 

MS sheet metal fabricated power junction box duly powder 
coated and fitted with 2 10amps 3 pin IEC socket, ON/OFF 
switch and necessary glands to power splitters and console 
undergone through 7 Tank Zinc Phosphate chemical 
treatement for rust free equipment, duly powder coated 
with Matt black texture finish. 

Nos 3.00   0.00   

2
7
0 

MS Fabricated made up of 22SWG CRCA sheet undergone 
through 7 Tank Zinc Phosphate chemical treatement for 
rust free equipment, duly powder coated with Matt black 

Nos 3.00   0.00   
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texture finish power junction box (PJB) to terminate the 
Motorized section power connections. 

2
7
1 

Well designed and engineered Wall mount 3 feeder motor 
control centre panel & Remote control panel with 
emergency trip necessary  contactors and relays to control 
the motors  system for to control the motors  system for 
Lightbar Mechanism. (MCCP/RCP - 3) 

Nos 1.00   0.00   

2
7
2 

MS perforated trays with tray lid Size 40 x 75 x 40mm 
treated with 7 tank process with various chemical 
treatment to keep them rust free, duly powder coated with 
matt black texture finish paint along with clamping 
arrangement. 

Mtrs 
100.

00 
  0.00   

2
7
3 

Internal earthing copper bare conductor network related to 
work coming under our scope. 

Lot 1.00   0.00   

2
7
4 

Installation hardwares such as clamps, connectors, glands, 
lugs, ferruels, welding rods etc. 

Lot 1.00   0.00   
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2
7
5 

Grid mount photo isolator DMX Amplifier unit 1 DMX input 
and 8 isolated output with following specifications: 
• Power Supply: 90-240V AC, 45- 63Hz. 
• Control: DMX 512 protocol, 
• Control Signal input: 5 pin XLR female, 
•  splitter bracket. 

Nos 1.00   0.00   

2
7
6 

Digital Lighting Console with 1024 DMX channels • 1024 
Channels. • 96 Fixtures. • 96 Dimmer Control Channels. • 
Time control of scenes: Fade in/out, LTP slope • Channels 
for each fixture 40 primary + 40 fine tune • LCD display with 
back light • 600 Scene step • 60 Scenes/Playbacks • 10 
Scenes to run simultaneoulsy • Shape generato: Shapes of 
Dimmer, Pan/Tilt, RGB, CMY, Color, Gobo, Iris and Focus • 
Master slider - Global, playback, fixture • USB Memory - 
FAT32 supported 

Nos 1.00   0.00   

2
7
7 

Consumables:-  5 pin XLR male / female connectors. Nos 
12.0

0 
  0.00   

2
7
8 

Consumables:-  5 Pin XLR Termination plug. Nos 8.00   0.00   

2
7
9 

Consumables:- Valcro Tape (White if available) Nos 2.00   0.00   
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  Cables :-           

2
8
0 

PVC Copper unarmoured flexible FRLS insulated multicore 
cable 1100V grade confirming to IS694 size 3cx1.5 sq mm. 

Mtrs 
600.

00 
  0.00   

2
8
1 

FRLS PVC copper multistrand flexible cable 7 core x 1.5 
sq.mm. 

Mtrs 
150.

00 
  0.00   

2
8
2 

PVC Copper armoured flexible FRLS insulated multicore 
cable 1100V grade confirming to IS694 size 4cx4 sq mm. 

Mtrs 
30.0

0 
  0.00   

2
8
3 

Screened DMX signal cable for DMX network. Mtrs 
300.

00 
  0.00   

  STAGE DRAPERY           

2
8
4 

Main Valance fixing arrangement using 40NB  MS pipe, 
2mm thick, 14 Mtr in length  undergone through 7 Tank Zinc 
Phosphate chemical treatement for rust free equipment 
duly powder coated with matt black texture finish with 
mounting brackets to suspend the arrangement. 

Nos 1.00   0.00   
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2
8
5 

Main curtain track system 17 Mtr long, centre parting with 
overlap of 0.9mtr provided with, Heavy duty extruded 
curtain track of 48x84mm, powder coated Track mounting 
brackets constructed of C track of dimension 40X50X40mm 
Electromechanical drive unit with 3PH INDUCTION MOTOR, 
1.1KW, 3000RPM, 90B5 FLANGE MOUNT with GI wire ropes 
of 3mm in diameter constructed with 7 bundles of 7 strands 
with steel core at center Curtain holding Nylon wheel 
trollies consisting of 4 wheeler master trolley and 2 wheeler 
trolley placed uniformly at specific interval of 200mm 
throughout the track.Nylon moulded 6201 Ball bearing 
Diverter pulley with with 90mm for outer diameter, 72mm 
diameter at groove base, 19mm pulley thickness & MS 
yellow passivated Routing pulleys with 165mm for outer 
diameter, 150mm diameter at groove base with 12mm 
pulley thickness. 

Nos 1.00   0.00   
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2
8
6 

Rear curtain track system 14 Mtr long, centre parting with 
overlap of 0.9mtr provided with, Heavy duty extruded 
curtain track of 48x84mm, powder coated Track mounting 
brackets constructed of C track of dimension 40X50X40mm 
Electromechanical drive unit with 3PH INDUCTION MOTOR, 
1.1KW, 3000RPM, 90B5 FLANGE MOUNT with GI wire ropes 
of 3mm in diameter constructed with 7 bundles of 7 strands 
with steel core at center Curtain holding Nylon wheel 
trollies consisting of 4 wheeler master trolley and 2 wheeler 
trolley placed uniformly at specific interval of 200mm 
throughout the track.Nylon moulded 6201 Ball bearing 
Diverter pulley with with 90mm for outer diameter, 72mm 
diameter at groove base, 19mm pulley thickness & MS 
yellow passivated Routing pulleys with 165mm for outer 
diameter, 150mm diameter at groove base with 12mm 
pulley thickness. 

Nos 1.00   0.00   

2
8
7 

MS, Wing frame construction, made out of  MS square pipe 
with 2mm in thickness powder coated of size H 7.5 Mtr x W 
2 Mtr, provided with 1.5meter wing track of 48X84mm with 
gridmount brackets made of 40X50X40mm C track 
Pivotable 4 wheeled suspension trolley Adjustable floor 
locking screw jacks with rubber grips Inverted 4-Wheeler 
Trolley with Flexi Adaptor Clamp Extruded track Aluminium 
I Profile to be laid through out the dept of the stage 

Nos 4.00   0.00   
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2
8
8 

Cyclorma arrangement using aluminium extruded ''I'' track 
of 48 x 84mm  duly powder coated in black texture finish to 
use as straight cyclorama track with MS fabricated 
Grid/wall mount bracket  constructed of C track of 
dimension 40X50X40mm  duly powder coated to hold the 
track, MS fabricated Tie down railing cut length 3 mtr duly 
powder coated to keep the cyclorama in drum tight 
arrangement, 2 wheeler trolley placed uniformly at specific 
interval of 200mm throughout the track, MS powder 
coated Leading edge frame to keep the cyclorama in drum 
tight arrangement of Size L 10 Mtr x 6Mtr. 

Nos 1.00   0.00   

2
8
9 

MS Fabricated made up of 22SWG CRCA sheet undergone 
through 7 tank process with various chemical treatment to 
keep them rust free, duly powder coated with Matt black 
texture finish power junction box (PJB) to terminate the 
Motorized section power connections. 

Nos 2.00   0.00   

2
9
0 

Well designed and engineered Wall mount 2 feeder motor 
control centre panel & Remote control panel with 
emergency trip necessary  contactors and relays to control 
the motors  system for curtains Mechanism. (MCCP/RCP - 
2) 

Nos 1.00   0.00   

  Fabrics       0.00   
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2
9
1 

Fire retardant velvette fabric 100% (2 times of the finished 
dimension) gathering for main Valance as per the approved 
patern and colour, not less than 300 GSM, duly stitched 
along with and eyelets. 
Size : L 14 Mtr x H 1.5 Mtr. 

Nos 1.00   0.00   

2
9
2 

Fire retardant velvette fabric with lining 100% (2 times of 
the finished dimension) gathering for main  curtain as per 
the approved patern and colour, not less than 300 GSM, 
duly stitched along with  eyelets. 
Size: L 9 Mtr x H 7.5 Mtr. 

Nos 2.00   0.00   

2
9
3 

Fire retardant cotton fabric 50% gathering for Rear curtain 
as per the approved patern and colour, not less than 250 
GSM, duly stitched along with eyelets. 
Size: L 7.5 Mtr x H 7.5 Mtr. 

Nos 2.00   0.00   

2
9
4 

Fire retardant cotton fabric 50% (1.5 times of the finished 
dimension) gathering for frills as per the approved patern 
and colour, not less than 250 GSM, duly stitched along with 
eyelets. Size: L 10 Mtr x H 1.2 Mtr. 

Nos 2.00   0.00   

2
9
5 

Fire retardant cotton fabric 0% gathering for wings as per 
the approved patern and colour, not less than 250 GSM, 
duly stitched along with eyelets. Size: L 7.5 Mtr x H 4.1 Mtr. 

Nos 4.00   0.00   

2
9
6 

Perforated plastic Cyclorama seamless welded screen, off 
white, with eyelets along all four sides, perforated plastic 

  1.00   0.00   
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screen with eyelets. 
Size: L 10 Mtr x H 6 Mtr. 

  Cables :-           

2
9
7 

FRLS PVC copper multistrand flexible cable 7 core x 1.5 
sq.mm. 

Mtrs 
100.

00 
  0.00   

2
9
8 

PVC Copper flexible FRLS insulated multicore cable 1100V 
grade confirming to IS694 size 4cx4 sq mm. 

Mtrs 
20.0

0 
  0.00   

  Audio Setup           

2
9
9 

Main Arrays LCR: Supply, installation, testing & 
Comissioning of stage left, Centre and right clusters 
Loudspeakers having 14" LF driver or better and multiple 
MF/HF drivers (More than 4), Biamplified 2 or 3 Way array 
loudspeaker system, with Individual Module free field 
Frequency Range (-10dB) of 55Hz - 18kHz or better & 
Continuous Power Handling of >= 750W LF + 150W MF/HF. 
The Loudspeaker module shall have a Max. SPL (Peak) of 
MF/HF>= 130 or better. It should have Horizontal near 
dispersion pattern of 90º or better, vertical dispersion of 
the array shall be 60 degrees or better. 

Nos 6.00   0.00   
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3
0
0 

Subwoofers: Supply, installation, testing &Commissioning 
of 18" arrayable subwoofer with same footprints as Main 
Line array elements for Arraying in the frame, having a Freq. 
Range of  30 Hz - 200Hz. It should have an axial Sensitivity 
of > = 94dB (1W/1m) or more delivering a free field Max. 
Calculated SPL(peak) of  >=127 db. The loudspeaker should 
have a nominal impedance: 4ohm or more and continuous 
Power Handling of 750W or more complete with 
installation as per 
the site requirement. 

Nos 2.00   0.00   

3
0
1 

Array Frame: Supply, installation, testing & Commissioning 
of OEM array frames/ Hanging/ Mounting arrangement for 
Suspension of upto 8-10 array modules offered above, Shall 
offer multiple rigging points for achieving desired pitch 
settings. 

Nos 3.00   0.00   

3
0
2 

Front Fills: Supply, installation, testing & Commissioning of 
Compact High SPL Fill loudspeakers with 5" LF Driver ; 
Frequency Range of  90 Hz - 16 kHz or better; Nominal 
Dispersion : 90°H x 90°V; Long term Power handling of 150 
W or better; Sensitivity : 90 dB; Max SPL : 116dB Peak; 
Nominal Impedance : 8Ω;  18-gauge (1.2 mm) perforated 
steel; Powder- coated finish grille with Two-part spray 
polyurethane coating Enclosure. Shall offer optional OEM 

Nos 4.00   0.00   
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Input transformer kit for Distributed system applications. 
Standard wall bracket shall be included. 

3
0
3 

Stage Monitors: Supply, installation, testing & 
Commissioning of  Sound Reinforcement System - Small 
format sound reinforcement loudspeakers with 2 x 8" 
Driver ; Frequency range of: 70 Hz - 16 kHz; Nominal 
Dispersion : 90°H x 60°V (rotatable horn); Long term Power 
handling capacity: 300W or better; free field full range 
Sensitivity : 94 dB SPL or better; Max SPL : 119dB (125dB 
Peak); Nominal Impedance : 8 Ω;  18- gauge (1.2 mm) 
perforated steel; Powder-coated finish grille with Two-part 
spray polyurethane coating Enclosure. With U bracket for 
standard installs. 

Nos 4.00   0.00   

3
0
4 

Surround & Fill Loudspeakers: Supply, Installation, testing 
and commissioning of  of  Wedge shaped Stage Monitor 
Loudspeaker  with Frequency Response of 90 Hz to 16 kHz 
or better ;  Horizontal Nominal Dispersion : 90 degree 
Horizontal X 60 degree Vertical or better (Rotatable Horn); 
Sensitivity (SPL / 1 W @ 1 m) of 92 dB SPL or beter. 
Continuous Power of 200 Watt or better; Impedance of 8 
Ohm ; Max SPL @ 1 Mtr (Cont.) of  120 dB SPL or better; 
Transducers/Drivers of HF: 1 x 1.5"  or better; LF: 1 X 8"  or 
better complete with standard accessories and wall 
bracket. 

Nos 8.00   0.00   
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3
0
5 

Digital Power Amplifiier: Supply, installation, testing & 
Commissioning of 8 channel class D  Power amplifier with a 
Max Output Power of 8x500W@8 ohms, or bridged mode 
output power of 4x 1000W @ 8/4 ohms. 20Hz - 20 KHz, SNR 
of 102dB and THD + N of <0.4% with built in  protection such 
as Limiters, Temperature, DC, Short Circuit, Peak Current 
Limiters, Turn on delay  etc. Built in DSP for Matrix routing, 
Speaker equalization, Delays, Array EQs etc  complete with 
Ethernet Port for Network Control, programming and 
monitoring. Shall offer optional Network audio connectivity 
(Dante or CobraNet) through expansion slot. 

Nos 5.00   0.00   

3
0
6 

Digital Signal Processor: 
Supply , installation , testing and comissioning of Digital 
Sound Processor with 8 Mic/Line inputs & 8 analog outputs, 
24 Bit A-D and D-A Convertors; Sampling Rate : 48 kHz;  THD 
: < 0.002 % ; Channel Separation (Crosstalk) : < 105 dB ; 
Frequency Response 20 Hz - 20 kHz ; Signal-to-Noise Ratio 
80 dB ;Dynamic Range :  > 115 dB; 5 Control Inputs and 
Outputs; RS-232 and Ethernet Port for third party Control 
and Monitoring; Expansion slots for optional Network 
Audio formats like Dante/ Cobranet; inbuilt DSP features 
like Input Equalizers, Router, Band Pass filter, Output 
Equalizer, Delay, Limiters, gates, Source selectors etc. 

Nos 1.00   0.00   



 

357 
 

3
0
7 

Master Control Center: Supply, installation, testing & 
Commissioning of programmable Audio DSP controller with 
Display and programmable encoder knobs. Multiple 
programmable settings configurable over Ethernet. Source 
Selection and Volume Controls ; Supports Upto 256 
programmable Functions Shall include any accessory to 
make the system functional. 

Nos 1.00   0.00   

3
0
8 

Audio Mixer with effects, Builtin 40 inputs 
Supply of Digital Mixer : 17 motor faders (16 channels + 1 
master) ; 40 input mixing channels (32 mono + 2 stereo + 2 
return) ; 20 Aux buses (8 mono + 6 stereo) + Stereo + Sub ; 
8 DCA groups with Roll-out ; 16 analog XLR/TRS combo 
mic/line inputs + 2 analog RCA pin stereo line inputs ; 16 
analog XLR outputs ; 34 x 34 digital record/playback 
channels via USB 2.0 + 2 x 2 via a USB storage device, 

Nos 1.00   0.00   
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3
0
9 

Wireless handheld microphone . Wireless Transmitters 
with Lapel 
- 2 AA batteries (minimum up to 14 hours of continuous 
use) 300 feet (91 m) operating range (line of sight), 
Audio Input Level: gain Max: - 16dBV Min: +10dBV, Gain 
Adjustment Range: 26 dB, Input Impedance - 1 MΩ, RF 
Transmitter output – 10mV Lavalier Microphone 
lmpedance minimum 3000 ohms with minimum 1m of 
cable. 
Transducer Type : Condenser Polar Pattern: 
Omnidirectional Frequency Response from: 50 Hz 
Frequency Response to: 20 KHz Sensitivity (dBV/Pa): -38 
dBV/Pa Sensitivity (mV/Pa): 13 mV/Pa Equivalent Selfnoise: 
18 dB (A) Sound Pressure: 120 dB Receiver – 
Microprocessor-controlled internal antenna diversity, One-
touch Quick Scan frequency selection quickly locates the 
best frequency, Two audio status indicator LED, Break-
resistant Microphone Clip, Audio Output Impedance : XLR 
connector: 200 Ω / 6.35 mm (1/4”) connector: 50 Ω Audio 
Output Level: XLR connector: –27 dBV (into 100 kΩ load) / 
6.35 mm (1/4”) connector: –13 dBV (into 100 kΩ load), (Ref. 
±33 kHz deviation with 1 kHz tone) RF Sensitivity : -105 dBm 
for 12 dB SINAD, typical Image Rejection - >50 dB, typical 

Nos 4.00   0.00   
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3
1
0 

Wireless lapel microphone . Wireless Transmitters with 
Lapel 
- 2 AA batteries (minimum up to 14 hours of continuous 
use) 300 feet (91 m) operating range (line of sight), Audio 
Input Level: gain Max: - 16dBV Min: +10dBV, Gain 
Adjustment Range: 26 dB, Input Impedance - 1 MΩ, RF 
Transmitter output – 10mV Lavalier Microphone 
lmpedance minimum 3000 ohms with minimum 1m of 
cable. Transducer Type : Condenser Polar Pattern: 
Omnidirectional Frequency Response from: 50 Hz 
Frequency Response to: 20 KHz Sensitivity (dBV/Pa): -38 
dBV/Pa Sensitivity (mV/Pa): 13 mV/Pa Equivalent Selfnoise: 
18 dB (A) Sound Pressure: 120 dB Receiver – 
Microprocessor-controlled internal antenna diversity, One-
touch Quick Scan frequency selection quickly locates the 
best frequency, Two audio status indicator LED, Break-
resistant Microphone Clip, Audio Output Impedance : XLR 
connector: 200 Ω / 6.35 mm (1/4”) connector: 50 Ω Audio 
Output Level: XLR connector: –27 dBV (into 100 kΩ load) / 
6.35 mm (1/4”) connector: –13 dBV (into 100 kΩ load), (Ref. 
±33 kHz deviation with 1 kHz tone) RF Sensitivity : -105 dBm 
for 12 dB SINAD, typical Image Rejection - >50 dB, typical 

Nos 2.00   0.00   
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3
1
1 

Wired handheld microphone Vocal Type Dynamic 
Frequency Response 50 to 15,000 Hz Polar Pattern Cardioid 
Sensitivity (at 1,000 Hz Open Circuit Voltage) –54.5 dBV/Pa 
(1.85 mV) 1 Pa = 94 dB SPL Impedance Microphone rating 
impedance is 150 Ω (300 Ω actual) for connection to 
microphone inputs rated low impedance Polarity Positive 
pressure on diaphragm produces positive voltage on pin 2 
with respect to pin 3. Case Dark gray, enamel-painted, die 
Dark gray, enamel-painted, die cast metal; matte-finished, 
silver colored, spherical steel mesh grille Connector Three-
pin professional audio connector (male XLR type) 
Certification Eligible to bear CE Marking. Conforms to 
European EMC Directive 89/336/EEC. Should meet 
applicable tests and performance criteria in European 
Standard EN55103 (1996) parts 1 and 2, for residential (E1) 
and light industrial (E2) environments. 

Nos 4.00   0.00   
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3
1
2 

DRUM KIT FOR DRUM MIKING SOLUTION 
Wired (Instrumental) microphone Type Dynamic Frequency 
Response 50 to 15,000 Hz Polar Pattern Cardioid Sensitivity 
(at 1,000 Hz Open Circuit Voltage) –54.5 dBV/Pa (1.85 mV) 
1 Pa = 94 dB SPL. Impedance Microphone rating impedance 
is 150 Ω (300 Ω actual) for connection to microphone inputs 
rated low impedance Polarity Positive pressure on 
diaphragm produces positive voltage on pin 2 with respect 
to pin 3.Case Dark gray, enamel-painted, die cast metal; 
matte-finished, silver colored, spherical steel mesh grille 
Connector Three-pin professional audio connector (male 
XLR type) Certification Eligible to bear CE Marking. 
Conforms to European EMC Directive 89/336/EEC. Should 
meet applicable tests and performance criteria in European 
Standard EN55103 (1996) parts 1 and 2, for residential (E1) 
and light industrial (E2) environments. Equivalent self noise 
@ 24 dBa or less, and weight 300 gms or less 

Nos 2.00   0.00   

3
1
3 

Gooseneck microphone with table top stand with ON/OFF 
Switch Type Condenser (electret bias) Frequency Response 
50 to 17000 Hz Output Impedance (at 1000Hz) EIA Rated at 
150 Ohms (180 Ohms actual) Open Circuit Sensitivity (At 
1KHz ref 1V per Pascal) Cardioid : 21.1 mV Super Cardiod : 
23.7mV Polarity Positive Sound Pressure on diaphram to 
produce positive voltage on Pin 2 relative to pin 3 of XLR 

Nos 2.00   0.00   
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output connector Maximum SPL (1 kHz at 1% THD, 1 kilohm 
load) Cardioid: 123 dB Supercardioid: 122 dB Equivalent 
Output Noise (A- weighted) Cardioid: 29 dB SPL 
Supercardioid: 28 dB SPL Signal-to-Noise Ratio (referenced 
at 94 dB SPL at 1 kHz) Cardioid: 65 dB Supercardioid: 66 dB 
Dynamic Range (1 kilohm load at 1 kHz) 94 dB Common 
Mode Rejection 45 dB minimum  Preamplifier Output 
Clipping Level (1% THD) -6 dBV (0.5 V) Logic Connections - 
LED IN ?? Active low (≤1.0V), TTL compatible. Absolute 
maximum voltage: -0.7V to 50V Logic Input Output Loc I/O 
terminals for remote control Certification CE Marking. 
Conforming to European EMC Directive 89/336/EEC. To 
Meet applicable tests and performance criteria in European 
Standard EN55103 (1996) parts 1 and 2, for residential (E1) 
and light industrial (E2) environments. Mute Switch 
Attenuation 50 dB minimum Microphone 12" / 18"  inches 
desktop mini condenser, gooseneck mounted microphone 
Cartridge interchangeable 

3
1
4 

CD player with USB 
Five-disc CD changer Disc Compatibility : CD, CD-R/RW, CD-
Text (MP3,WMA),USB, iPod Output Level : 2 ± 0.3 V (1 kHz, 
0 dB) Signal-to-Noise Ratio : 105 dB Harmonic Distortion : 
0.003% (1 kHz) Dynamic Range : 96 dB Frequency Response 

Nos 1.00   0.00   
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: 20 Hz-20 kHz (± 0.5 dB) Output : Optical & analog RS-232C 
interface and IR in/out Power Consumption : 16 W 

3
1
5 

4 point mic junction boxes . Nos 6.00   0.00   

3
1
6 

UL Listed Connectors . Nos 1.00   0.00   

3
1
7 

Light cations.weight tripod alluminium Microphone stand 
with Long Arm, boom type & chrome plating 

Nos 6.00   0.00   

3
1
8 

Light weight tripod alluminium Microphone stand with 
short Arm, boom type & chrome plating 

Nos 4.00   0.00   

3
1
9 

Speaker cable Outer Jacket : LS PVC (CL2P) Outer Shield : 
Aluminum/Polyester Twisted Tinned Copper 10AWG 2 
Conducter Oxyzen Free Standards : EU Directive 
2000/53/EC (ELV), EU Directive 2003/96/EC (BFR), EU 
Directive 2011/65/EU (ROHS II), EU Directive 2012/19/EU 
(WEEE), EU Directive 2003/11/EC (BFR), CE Mark, RoHS, 
NFPA 262, UL voltage rating : 150 V RMS. 

Mtrs 
1500

.00 
  0.00   
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3
2
0 

Speaker cable 
Outer Jacket : LS PVC (CL2P) Outer Shield : 
Aluminum/Polyester Twisted Tinned Copper 12AWG 2 
Conducter Oxyzen Free Standards : EU Directive 
2000/53/EC (ELV), EU Directive 2003/96/EC (BFR), EU 
Directive 2011/65/EU (ROHS II), EU Directive 2012/19/EU 
(WEEE), EU Directive 2003/11/EC (BFR), CE Mark, RoHS, 
NFPA 262, UL voltage rating : 150 V RMS. 

Mtrs 
1500

.00 
  0.00   

3
2
1 

2 core PVC insulated Cu conduction sheilded microphone 
cable 

Mtrs 
300.

00 
  0.00   

3
2
2 

24 Core Mic Snake Cable Mtrs 
100.

00 
  0.00   

3
2
3 

CAT5 cable Mtrs 
100.

00 
  0.00   

3
2
4 

Equipment rack with Hardware, Fans, Trays cable managers Nos 1.00   0.00   

3
2
5 

Matrix Switcher, Multiplexer, Converters, Extenders, 
Network Manager, KVM, Console, Audio Server 

Nos 1.00   0.00   

  Projection System for Town Hall Bhagalpur           
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3
2
6 

Projection "Projection Technology : RGB liquid crystal 
shutter projectionsystem (3LCD)"LCD Size : 1.43” or better; 
"Native Resolution : WUXGA (1920 x 1200) or 
better"Projection Lens Type : Optical Power Zoom / Power 
Focus / Power Shift / Power Distortion; High Definition : 4k 
Enhanced; F Number : 1.9 - 2.1Focal Length : 54.7 - 73.0 
mm; Zoom Ratio : 1 - 1.35; "Throw Ratio : 1.74 - 2.35 (wide- 
Tele)"; "Lens Exchange : must be available"; Lens Shift 
Mode : it should be powered : -a) Vertical (up/down)  : +/- 
65%; b) Horizontal (Left/Right) : +/- 30%Lens position : 10 
positions; Lamp Type : Laser Diode; Lamp Life : (Normal / 
Eco) 20,000 / 30,000 hours"Lumens in White Light : 25,000 
lm"; Lumens in Color Light : 25,000 lm; Contrast Ratio : 
25,00,000 : 1"Keystone Correction : Manual vertical: ± 45 °, 
Manual horizontal ± 30 °"Quick Corner : Required; Curve 
Surface : Required; Point Correction : Required; Operating 
Temperature : 0 - 50 degree C; Direct Power on / off : 
required"Start up period : Less than 8 seconds"; Warm up 
period : 30 section;Cool Down Period : Instant off"For 
optimal deployment of projection system, various Input- 
Output options/ connector, Content Server etc. 
compatibilities are required.Installation costs should also 
be factored in. Installation should be ‘zero-keystone’ in so 
far as the projection geometry is concerned, and should be 

Set 1.00   0.00   
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otherwise compatible with other subsystems (sound 
systems, screen, etc.)" 
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3
2
7 

Projection Surface 
Type : Ceiling / wall mountable; 180° wide viewing angle 
with 1.1 gain; Active 3D, 4K Ultra HD, and HDR Ready; 
Standard black masking borders Upto 180" in 16:9 With 
bubble leveler; Infrared (IR) remote control; Detachable 3-
way wall UP/STOP/DOWN switch; "Built-in 5-12 volt trigger 
port for Drop/Rise operation to"; "synchronize with the 
projector's power cycle"; 12 Volt Trigger Cable 
included;Low-voltage internal IR Receiver; "RJ45 input port 
allows easy integration with 3rd party control systems"; 
Tubular motor for swift operation and speed AMX and 
CRESTRON certified 
"Conforms to ANSI/UL STD. 60950-1"; "Certified to 
CAN/CSA STD. C22.2"; "GREENGUARD® and GREENG; 
GUARD® Gold Certified | UL 2818" 

Set 1.00   0.00   
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3
2
8 

Power Conditioning for Town Hall, Bhagalpur 
"40kva True online, double conversion, high efficiency, and 
high power factor Uninterruptible Power Systems (UPS) 
rated at 40 KVA/40kW with battery as mentioned below. 
UPS shall be DSP Based with LCD display & shall have event 
log upto 200 nos or more." 
Widest input range, Built in Maintenance Bypass, ECO 
mode, EPO, REPO, Swappable interior architecture with 
front access for Service & Dual Aux Internal Supply Full IGBT 
Rectifier / Battery charger &· IGBT based Inverter with 
SNMP Card enbled and SNMP Software. 
OUTPUT PARAMETERS: Capacity - 40kVA/40kW (0-40deg C 
without de-rating) with Unity Power Factor at Output (OEM 
can offer higher Kva UPS capacity to meet 40kw 
requirement) with common  output panel.; "Configuration 
- 3- ph, 3-wire,N +PE with Voltage Regulation +/- 1%, 
Frequency 50/60Hz"; Slew Rate - Less than 1Hz/s ; Crest 
Factor - 3:1 max.; Recovery time - 60 millisecond "Over load 
capacity 125% - 10 min; 125-150% - 1min;  >150% - 1 sec"; 
AC-AC Efficiency 95% or more; "Transfer time - Mains to 
battery - 0 millisecond"; "Transfer time - Inverter to bypass 
-Synchronization mode - 1 millisecond" 
INPUT PARAMETERS: "Configuration - 3- ph, 3-wire,N +PE; 
Power Factor - >0.99 at full load"; "Nominal Voltage - 

Compl
ete 
Set 

1.00   0.00   
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380/400/415V; Input Voltage range- 3 Phase 315Vac-
475Vac; Frequency - 50/60 Hz"; Frequency range- Hz -40 to 
70 Hz at full load; BYPASS Voltage Range - 15% -20% ; 
Frequency - 50/ 60Hz; Frequency Range - +/-10%; BATTERY 
"BATTERY (Exide/Rocket/Quanta/Leoch) 12V, SMF – 
minimum 32 nos 100AH CAPACITY."; "Certifications 
Product - CE; OEM ISO 9001, ISO 14001 & OHSAS 18001 (for 
OEM Indian Operation)" 
Electrical: Bidder to develop and install electrical panel 
having digital input / output displays, control and switching, 
wherever applicable, for entire project. Bidder to factor 
cabling from mains to UPS and UPS to equipment. 
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3
2
9 

Acoustic for Town Hall, Bhagalpur "595x595x15mm,   
Square   edge (T15 Grid system)"; "Supply and Installation 
of, square edge, Glassfibre core fully encapsulated ceiling 
tile of size 595x595x15mm having volume density 
120Kgs/m3, weight 1.8 kg/m2 which is suspended by using 
0.3mm thick Skelet Trelis metal grid system."; "Skelet Trelis 
metal grid system of 600x600mm module includes wall 
angle with unequal flanges of 15/19mm, length 3000mm, 
fixed along the perimeter of walls with the help of nylon 
sleeves and suitable fasteners at 300mm centers.; Then 
suspend the Skelet Main T with flange width 15mm, height 
32mm and length 3600mm, from the soffit slab with help 
of soffit cleat and wire rod with leveling spring clip at 
1200mm centres.; Skelet Cross T with flange width 15mm, 
height 26mm and length 1200mm is interlocked into the 
pre-cut slots in the Main Skelet Trelis at 600mm centers in 
the perpendicular direction to the Main Skelet; Finally 
Skelet CrossT with flange width 15mm, height 26mm and 
length 600mm are interlocked into the precut slots in the 
CrossT in direction parallel to the Main To result in 
600x600mm module.; Nubby square  edge  of size 
595x595x15mm  shall  be  placed into the grid size of 
600x600mm. Ensure  arrow  marks  behind  the tiles are 
oriented in one direction to achieve uniform shade."; 

Sqm 
580.

00 
  0.00   
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Technical Parameters: • Fire (Class) – 1 & P; • Acoustics – 
NRC 0.9 (For E900 Mounting); • Thermal conductivity 
(W/mk)– 0.066; • Climate (°C, RH) – 40, 95; • Light 
reflectance (%) – 85; • Green (VoC, RC %) – Low, 35". 
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3
3
0 

Stage Ceiling Specification 
"595x595x15mm, Square edge (Grid system)" 
Supply and Installation of Ebony, square edge, Glassfibre 
core fully encapsulated ceiling tile of size 595x595x15mm 
having volume density 120 Kgs/m3, weight 1.8 kg/m2 
which is suspended by using 0.3mm thick Skelet Trelis 
Ebony metal grid system; "Skelet Trelis Ebony metal grid 
system of 600x600mm module includes Skelet wall angle 
with unequal flanges of 15/19mm, length 3000mm; fixed 
along  the perimeter of walls with the help of nylon sleeves 
and suitable fasteners    at    300mm    centers;Then suspend 
the Skelet   MainT with  flange  width  15mm,  height 32mm  
and length 3600mm;from the soffit slab  with  help  of  soffit 
cleat  and  wire  rod  with  leveling spring  clip  at  1200mm  
centres; Skelet  CrossT  with  flange  width 15mm, height 
26mm and length 1200mm is interlocked into  the pre-cut  
slots in the Main T at 600mm centers in the perpendicular 
direction to the Main T; Finally Skelet CrossT with flange 
width 15mm, height 26mm and length 600mm are 
interlocked into the precut slots in the CrossT in direction 
parallel to the Main T to result in 600x600mm module. 
Subtex Ebony square edge of size 595x595x15mm shall be 
placed into the grid size of 600x600mm. 
Ensure arrow marks behind the tiles are oriented in one 

Sqm 
146.

00 
  0.00   
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direction to achieve uniform shade." 
Technical Parameters: "• Fire (Class) – 1 & P; • Acoustics – 
NRC 0.9 (For E900 Mounting); • Thermal conductivity 
(W/mk)– 0.066; • Climate (°C, RH) – 40, 95; • Light 
reflectance (%) – na"; • Green (VoC, RC %) – Low, 35 
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3
3
1 

Hall Perimeter Ceiling Specification 
Gypsum Ceiling 
"Supply and Installation of Gypsum board, square edge, 
gypsum core panels of installed by using Strut ceiling 
framework."; "The Strut ceiling framework system shall 
include Strut Wall channel, fully knurled, sectional 
thickness 0.55mm,length 3600mm, unequal flanges of 
20&30mm and web of 25mm, fixed along the perimeters of 
the wall with nylon sleeves and suitable fasteners at every 
300mm centers; Then suspend Strut Main channels, fully 
knurled, sectional thickness 0.8mm, length 3600mm, equal 
flanges of 15mm and web 45mm from the soffit at 1200mm 
centers with Strut, fully knurled, Suspender angle with 
sectional thickness 0.55mm, unequal flanges of 25 & 
10mm. Strut  Cross channel, fully knurled, sectional 
thickness 0.55mm, length 3600mm, web 35mm, depth of 
20mm and equal flanges 9.5mm is fastened to the Strut 
perpendicularly at 600mm centers. Gypsum  board, 
1200x2400x12mm is installed on the Strut with suitable 
fasteners in a staggered manner." 

Sqm 
102.

00 
  0.00   
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3
3
2 

Stage Wall Paneling Specification 
Strand 600x2400x20mm, Kerfed edge Supply and 
Installation of Strand, Kerfed edge Magnesite bonded 
pinewood fibre core tiles  of size 600x2400x20mm, density 
400 kgs/m3, weight 8kg/m2 installed by using Strut 
framework system with non-visible fasteners using H-
Spline.The Strut framework systems includes Strut Cross 
Channel having thickness 0.55mm, length 3600mm, 
knurled web 25, depth 25mm and equal flanges 12mm is 
fastened to wall positioned horizontally in a regular manner 
at 600mm c/c with support of MC 45. H-Spline having 
sectional thickness 2mm and length 2400mm to be fixed 
perpendicular to the Strut Cross Channel at 600mm 
centers. The Kerfed edge panels shall be then inserted into 
the H-spline along their long edges of 2400mm against 
framework to perfect fit with staggered short edges. 
Technical Parameters "• Fire (Class) – 1 & P; Acoustics – 
NRC 0.87 (For 15mm thk C50 Mounting); • Thermal 
conductivity (W/mk)– 0.08;• Climate (°C, RH) – 50, 90;• 
Light reflectance (%) – Low light reflectivity;• Green (VOC, 
RC %) – Low,  30" 

Sqm 
244.

00 
  0.00   
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3
3
3 

Side and Rear Wall Specification Lower Reaches 
"Panel 128x2430x16mm, T&G edge" 
"Supply & installation of Panels made of pinewood E1 grade 
fiberboard, melamine laminated finish, groove un-
perforated slats - (2mm Slats @16mm pitch) / (2mm 
grooves @ 32mm  centers), Non FR, size 128x2430x16mm, 
volume  density of unperforated base board 800Kg/m3, 
weight 12Kgs/m2 installed by using Strut framework 
system." 
Strut framework system includes Strut aluminium core 
cross channel having thickness 0.55mm, length 3600mm, 
knurled web 40mm, depth 10mm and equal flanges 15mm 
is fastened to wall  or framework behind vertically / 
horizontally at every 600mm c/c. Strut aluminium core 
cross channel, thickness 0.5mm, length 2400mm, web 
15mm & 27mm, 
"depth 18mm and flanges of 7mm with suitable edge 
&centre brackets is then fixed perpendicular to the Strut 
Cross channel with the help of fasteners at every 400mm 
centers. Slats of size 128x 2430x16mm in then fixed 
perpendicular to Strut CC18 with suitable edge & centre 
brackets. Short edges of the panel are staggered. 
Contractor to provide expansion joints of 3mm at every 
4.86m length wise and 4.992m width wise." 

Sqm 
200.

00 
  0.00   
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Technical Parameters 
"• Acoustics – NRC 0.2; • Thermal conductivity (W/mk)– na; 
• Climate (°C, RH) – 50, 70; • Light reflectance (%) – 75 
(Maple Arce); • Green (VOC, RC %) – Low, 25" 
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3
3
4 

Side and Rear Wall Specification Upper Reaches 
Strand 600x2400x20mm, Square edge 
"Supply and Installation of Strand, square edge, magnesite- 
bonded superfine filament pinewood fibre tile of size 
600x2400x20mm, density 400 kgs/m3, weight 8 kg/m2 
installed by using Strut framework system." 
The Strut framework systems includes Strut Cross Channel 
having thickness 0.7mm, length 3600mm, knurled web 40, 
depth 22mm and equal flanges 15mm is fastened to wall 
positioned horizontally in a regular manner at 600mm c/c. 
Strand 600x1200x20mm panels are fastened to Strut Cross 
channel with suitable fasteners. Longer edges of the panel 
should be perpendicular to Strut Cross Channel. Fastners to 
be countersunk and paint finished with suitable  colour 
Factory finish only. 
The system is backlined with the "acoustical  infill    thermal  
bonded poly fiber" 
Technical Parameters 
"• Fire (Class) – 1 & P 
• Acoustics – NRC 0.91 (For 50mm thk E250* Mounting) 
• Thermal conductivity (W/mk)– 0.08 
• Climate (°C, RH) – 50, 90 
• Light reflectance (%) – 75 
• Green (VOC, RC %) – Low, 30" 

sqm 
380.

00 
  0.00   
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3
3
5 

UNDER DECK INSULATION 
Supply fitting and fixing of Rockwool with density of 
48kg/m3, thickness of 75mm with aluminiun foil backing to 
be laid over just beneth the roofing sheet, rock wool roll / 
slab to be fixed with adhesive and will be hold in posotion 
with chiken wire mesh to the entire periphery;  

Sqm 
680.

00 
  0.00   

3
3
6 

Supply and fixing of wooden bit with polish for final 
finishing as required different areas  

Rmt 
600.

00 
  0.00   

3
3
7 

Wooden doors; "Supply, installation and commissioning of 
Acoustical door shutter made of Teak wood Frame with 
anti-termite paint covered with 12mm ply and 4 mm thick 
teak veneer on both side and filling with acoustical backing 
by Ploy fiber wool of thickness 50mm having density of 20 
Kgs/M3with polish finish with door closer, 12" "SS finish 'D' 
handle 4 Nos.   for   each   door, tower bolt of 12"" and all 
the hinge of  125  mm  of  SS. Door  frame made of Sal wood 
with 125 mm x 75 mm size. 

Sqm 
24.0

0 
  0.00   

  HVAC System           

3
3
8 

MAKE FULL INVERTER VRF Condensing Units (ODU) of 
following capacities: Supply of Voltas make VRF units 
complete with Partial Inverter driven scroll compressor 
having interconnected control wiring and refrigerant piping 

Nos 
12.0

0 
  0.00   
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housed in compact housing duly powder coated body.  22 
HP 

3
3
9 

MAKE FULL INVERTER VRF Condensing Units (ODU) of 
following capacities:   Supply of Voltas make VRF units 
complete with Partial Inverter driven scroll compressor 
having interconnected control wiring and refrigerant piping 
housed in compact housing duly powder coated body. 18 
HP 

Nos 4.00   0.00   

3
4
0 

MAKE FULL INVERTER VRF Condensing Units (ODU) of 
following capacities: Supply of Voltas make VRF units 
complete with Partial Inverter driven scroll compressor 
having interconnected control wiring and refrigerant piping 
housed in compact housing duly powder coated body. 14 
HP 

Nos 4.00   0.00   

3
4
1 

VRF Evaporative Units (IDU) of following capacities  
Ductable Unit 2.5 TR 

Nos 2.00   0.00   

3
4
2 

VRF Evaporative Units (IDU) of following capacities  
Ductable Unit 5.5 TR 

Nos 4.00   0.00   

3
4
3 

VRF Evaporative Units (IDU) of following capacities  
Ductable Unit 8.0 TR 

Nos 4.00   0.00   
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3
4
4 

VRF Evaporative Units (IDU) of following capacities  
Ductable Unit 2.0 TR 

Nos 2.00   0.00   

3
4
5 

AHU UNIT 8500 CFM FLOOR MOUNTED AIR HANDLING 
UNIT   WITH   50   MM   STATIC   PRESSURE (2stage filteration 
along with mixing chamber) 

Nos 8.00   0.00   

3
4
6 

AHU KIT Nos 
16.0

0 
  0.00   

3
4
7 

Electrification works including Outdoor illumination Nos 
22.0

0 
  0.00   

  
Installation, testing and commissioning of Air 
Conditioning System 

      0.00   

3
4
8 

Installation of VRF Condensing (Outdoor) Units 22 HP Nos 
12.0

0 
  0.00   

3
4
9 

Installation of VRF Condensing (Outdoor) Units 18 HP Nos 4.00   0.00   

3
5
0 

Installation of VRF Condensing (Outdoor) Units 14 HP Nos 4.00   0.00   
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3
5
1 

Installation of VRF Evaporative(Indoor) Units, VRF 
Evaporative Units (IDU) of following capacities, Ductable 
Unit 2.5 TR 

Nos 2.00   0.00   

3
5
2 

Installation of VRF Evaporative(Indoor) Units, VRF 
Evaporative Units (IDU) of following capacities, Ductable 
Unit 5.5 TR 

Nos 4.00   0.00   

3
5
3 

Installation of VRF Evaporative(Indoor) Units, VRF 
Evaporative Units (IDU) of following capacities, Ductable 
Unit 8.0 TR 

Nos 4.00   0.00   

3
5
4 

Installation of VRF Evaporative(Indoor) Units, VRF 
Evaporative Units (IDU) of following capacities, Ductable 
Unit 2.0 TR 

Nos 2.00   0.00   

3
5
5 

AHU UNIT 8500 CFM FLOOR MOUNTED AIR HANDLING 
UNIT   WITH   50   MM   STATIC   PRESSURE (2stage filteration 
along with mixing chamber) 

Nos 8.00   0.00   

3
5
6 

Topping-up of refrigerant R - 410 A. FOR 162 HP VRF 
SYSTEM 

kg 
135.

00 
  0.00   

3
5
7 

Site Fabricated GI Ducting as per IS-655, both for Supply Air Ducting 
- GSS - 120 GSM, i) 20 Gauge 

Sqm 
650.

00 
  0.00   

3
5
8 

Site Fabricated GI Ducting as per IS-655, both for Supply Air Ducting 
- GSS - 120 GSM, i) 22 Gauge 

Sqm 
750.

00 
  0.00   
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3
5
9 

Site Fabricated GI Ducting as per IS-655, both for Supply Air Ducting 
- GSS - 120 GSM, i) 24 Gauge 

Sqm 
1890

.00 
  0.00   

3
6
0 

Fire Retardent Canvass Connections Nos 
26.0

0 
  0.00   

3
6
1 

Cross link close cell fire retardent Thermal Insulation with Al Foil 9 
MM thick 

Sqm 
2260

.00 
  0.00   

3
6
2 

Accoustic Insulation- Acoustic Insulation - Supply & fixing of 
duct acoustic insulation with 12 mm thick Rigid Board resin 
bonded glass wool of 48Kg/cu.m density (Board) and 28 
gauge perforated aluminium sheet. 

Sqm 
780.

00 
  0.00   

3
6
3 

Al. powder coated Grille for  Supply air with Collar damper Sqm 
76.0

0 
  0.00   

3
6
4 

GSS DUCT DAMPER Sqm 
12.0

0 
  0.00   

3
6
5 

Al. powder coated Grille for Return air without Collar 
damper 

Sqm 
26.0

0 
  0.00   
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3
6
6 

SITC of Communication Cable between indoor unit to 
outdoor unit 3core x 1.5/1.0 sqmm Cu shielded cable laid in 
conduits 

Rmt 
890.

00 
  0.00   

3
6
7 

SITC of seam less and eddy current tested hard drawn 
copper insulated Refrigerant Piping with 19 mm insulation 

Rmt 
610.

00 
  0.00   

3
6
8 

SITC of Rigid PVC drain pipe of 32 mm dia with 6 mm nitrile 
rubber sleeve 

Rmt 
60.0

0 
  0.00   

3
6
9 

SITC of MS stand for conde  sing unit Nos 8.00   0.00   

3
7
0 

Lifting , Shifting of ODU & I   U Units Lot 1.00   0.00   

  Seating Chairs And Sofas           
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3
7
1 

Seating Gallery Chairs: Udine Slider – 
Size: sliding and push back from 22 inch 
Height : 40 inch from base Arm rest : fome padded Back 
angel : 14 gauge Seat back density : PU material 
Cushion ply : tripal layer ply Cushion height : 18 inch from 
base; Back frame ; iron / moulded 15 mm ply Spring for 
push back sliding :cushion seat,15 kg density with 
polyurethume; Back :About  50 kg density with  
polyurethume Mechanism : push back 14- 16 gauge push 
back 15 kg fill welded with powder coating 50x25 Ms; Tube 
of 15 kg using roling spring for  push and back with height 
durability Total weight of chair : 26.5 kg Upholstery : fabric 
with foam lamination with 5 mm fabric lamination; Arm 
rest handle with cup holder : PPCP injection moulded  
handle with height durability; Installation : will install with 
existing floor with anchor fastners of length 6" of screws 
Color : cream fabric 

each 
1010

.00 
  0.00   

3
7
2 

VIP Sofas Three Seater Sofas each 
12.0

0 
  0.00   

3
7
3 

Green room Chairs & Restaurant chairs Make up Chairs each 
26.0

0 
  0.00   
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3
7
4 

VIP Waiting Sofa Three seater sofa each 2.00   0.00   

3
7
5 

Centre table each 8.00   0.00   

3
7
6 

Wall clock of Ajanta make each 4.00   0.00   

  Fire Fighting           

3
7
7 

Supply, fabrication & laying heavy grade IS marked black 
mild steel piping complete with all fittings, pipe supports, 
clamps, painting etc. as approved with threaded and 
welded jointing for Wet Riser System. Threaded joint upto 
50mm diameter pipe; Welded joint above 50mm  diameter 
pipe. 50 mm nominal bore 

Rmt 
280.

00 
  0.00   

3
7
8 

Supply, fabrication & laying heavy grade IS marked black 
mild steel piping complete with all fittings, pipe supports, 
clamps, painting etc. as approved with threaded and 
welded jointing for Wet Riser System. Threaded joint upto 
50mm diameter pipe; Welded joint above 50mm  diameter 
pipe. 40 mm nominal bore 

Rmt 
373.

00 
  0.00   
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3
7
9 

Supply, fabrication & laying heavy grade IS marked black 
mild steel piping complete with all fittings, pipe supports, 
clamps, painting etc. as approved with threaded and 
welded jointing for Wet Riser System. Threaded joint upto 
50mm diameter pipe; Welded joint above 50mm  diameter 
pipe. 32 mm nominal bore 

Rmt 
620.

00 
  0.00   

3
8
0 

Supply, fabrication & laying heavy grade IS marked black 
mild steel piping complete with all fittings, pipe supports, 
clamps, painting etc. as approved with threaded and 
welded jointing for Wet Riser System. Threaded joint upto 
50mm diameter pipe; Welded joint above 50mm  diameter 
pipe.  25mm nominal bore 

Rmt 
780.

00 
  0.00   

3
8
1 

Supply, installation, testing and commissioning of 150 mm 
dia Zonal Control Valve inclusive of 1 no 150 mm dia 
butterfly valve, 150mm diam. non return valve, Flow 
Switch, water pressure gauges & 25 mm dia. Auxillary Drain 
valve with sight glass with necessary GI (H) piping with 
threaded fittings of required sizes complete 

set 3.00   0.00   

3
8
2 

Providing, fixing, testing and commissioning of quick 
response 15 mm dia. gunmetal quartz bulb type sprinkler 
head to operate at 68 degree centigrade.Cost shall include 
UL/FM listed  powder coated rossette plate.  Pendent / 
Upright type 

each 
360.

00 
  0.00   
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3
8
3 

Providing, fixing, testing and commissioning of quick 
response 15 mm dia. gunmetal quartz bulb type sprinkler 
head to operate at 68 degree centigrade.Cost shall include 
UL/FM listed  powder coated rossette plate.  Side wall 
sprinklers 

each 
120.

00 
  0.00   

3
8
4 

Providing and fixing UL/Fm listed SS braided flexible pipe 
with accessories complete with all accessories specified in 
technical specifications(Size=15B) a. 780mm long 

each 
40.0

0 
  0.00   

3
8
5 

Providing and fixing UL/Fm listed SS braided flexible pipe 
with accessories complete with all accessories specified in 
technical specifications(Size=15B) b. 1000mm long 

each 
54.0

0 
  0.00   

  Fire Extinguishers           

3
8
6 

Providing, storing, handling, shifting, installation, testing 
and commissioning of portable fire Extinguishers as 
described ISI marked (IS:15683) 4.5 kg carbon dioxide 
extinguisher, IS marked, with high pressure discharge 
tube, horn, control valve, CCE approved cylinder 

Nos 
18.0

0 
  0.00   

3
8
7 

Providing, storing, handling, shifting, installation, testing 
and commissioning of portable fire Extinguishers as 
described  ISI marked (IS:15683) 6 kg Mono Ammonium 
Phosphate (ABC) type cartridge operated extinguishers 

Nos 
18.0

0 
  0.00   

3
8
8 

Providing, storing, handling, shifting, installation, testing 
and commissioning of portable fire Extinguishers as 

Nos 
18.0

0 
  0.00   
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described  ISI marked (IS:15683) 22.5 Kg. CO2 Fire 
Extinguisher 

3
8
9 

Providing and fixing inspectors test assembly complete with 
test valve, sight glass sectional drain valve, union with 
corrosion resistant orifice all complete strictly as per 
drawing. a) 50 mm dia 

Nos 
25.0

0 
  0.00   

  CCTV Surveillance System           

3
9
0 

High Definition IR Camera:  6.5 MP ,HD Bullet Camera,6 
mm; PoE, 1080P@25/30fps,  WDR, NIR, BLC, Dual ICR, 30m 
IR, IP66, ousing,6mm Lens 

Nos 
70.0

0 
  0.00   

3
9
1 

High Definition IR Camera:  6.5 MP HD IP PTZ Camera,20x; 
1/2.8" 2.1Megapixel Sony Exmor CMOS sensor, 
1080P@25/30fps IR distance 150meters, Speed 
0.05°~400°/s,  Mirco SD card(32GB)TVS 6000V protection; 
IP66 waterproof, Wiper*Suppport Tripwire&Perimeter 
intelligent analysis functions 

Nos 
12.0

0 
  0.00   

3
9
2 

 16CH 720P,HD NVR,4 HDD, 16ch 1080P/720P IP Camera 
Input, 16ch Realtime Display; 8ch 720P/4ch 1080P Sync 
Playback, Incoming: 128Mbps; Outgoing : 64Mbps HDMI, 
VGA Output, 4 SATA(Up to 16TB) 

Nos 6.00   0.00   

3
9
3 

 8CH 720P,HD NVR,2 HDD, 8ch 1080P/720P IP Camera 
Input, 8ch Realtime Display,2ch 1080P/4ch 720P Sync 
Playback, 40Mbps Bandwidth HDMI, VGA Output, 2 SATA 
(Up to 8TB) 

Nos 3.00   0.00   
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3
9
4 

POE: 16 Port POE Switches 100/1000 Nos 6.00   0.00   

3
9
5 

POE: 8 Port POE Switches 100/1000 Nos 3.00   0.00   

3
9
6 

Cat 6: Cat 6 Cable bundle of 300 mtr 
bundl

e 
16.0

0 
  0.00   

3
9
7 

Connector: RJ 45 Connector box 6.00   0.00   

3
9
8 

Antenna Wireless Air Grid Anteena pair 3.00   0.00   

3
9
9 

Hard Disk, Surveillance Hard Disk 4 TB nos 
16.0

0 
  0.00   

4
0
0 

Hard Disk, Surveillance Hard Disk 2 TB nos 
12.0

0 
  0.00   

4
0
1 

Supply ,Instalaltion Testing and commissiong of 55 '' LED 
16x7 with Full HD 
resolution APPROVED MAKE: LG/SAMSUNG 

nos 7.00   0.00   
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4
0
2 

Supply and fixing of 15U rack with inbuilt fan and power 
supply APPROVED 
MAKE: VALRACK/APW President/APC 

nos 3.00   0.00   

4
0
3 

5KVA ONLINE UPS WITH BATTERIES FOR 30 MIN BACK UP 
APPROVED MAKE: 
APC/CONSUL NEOWATT 

nos 6.00   0.00   

4
0
4 

Installation Charge For Full CCTV Setup SET 1.00   0.00   

4
0
5 

Supply Fixing installation of Illuminated signages of 
Approved Design and material 

Sqm 
200.

00 
  0.00   

Total Amount   0.00   
  


